fad

Mra N IN-aRhT qEafas safdam e

CSIR-INDIAN INSTITUTE OF CHEMICAL BIOLOGY

4, T va. W, Afead U3, AEaql

4, RAJA 8. C, MULLUICK ROAD, JADAVPUR,
HIFFTAT/KOLKATA - 700 032.

Weuarfed fafder gaear/SHORT TENDER NOTICE

fafre gea.: droaadim- gyl aunae.26(948)/E/2026
Tender No ' CSIR-IICB/Admn.26(948)/E/2026
fafder M4 Mender1D 2026_CSIR_265595_1

fraAT® (Date 05/ 02/ 2026
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Online tenders (E-Tenders) are invited in two bid system from eligible Contractors/Bidders who have worked for
CPWD, Raiway. Post & Telegraph Dept, MES, State PWDs. other Government departments or Semi
Government Organzatons or CSIR or its Laboratories / Institutes and have successfully carned out civil works
like construction and/or repair and renovation and/or up-gradation works of value(s) as under The details of
Pre-Qualification Critena are stpulated in the Notice Inviting Tender (NIT)

P zemds ¥ AT Wi (@) dEW httpsiietenders gov infeprocure/app A IrsAaE e
1w ¢ R R & weE Sule afw & AnEA @ & FA A T {1 A/ HmEr
afagi e 78 & )

The tender documents can be downloaded from Central Pubic Procurement (CPP) Portal

hitps //etenders gov in/eprocure/app and the bids are to be submitted through the referred E-Procurement Portal
only Manual / Offline bids will not be accepted.

arfare-| (fAfe azor) /TABLE-| (Tender Details):

- aTd @ A | wpnfE s QR @ o s (doad)
Name of work Estimated Cost wnal Time of  (¥.) (FRan@R anosh
(¥.Rs.) Completion  z7a)/ Eamest Money
Deposit (EMD) (Rs.)
(Refundable as per
_ _ rule)
AURNE N ey e @IE. 768 W@ WA (daw 30 R T 15360 (WR FAR
HIF7 AT SR AEeA A A ot R @A g wzws 30 Days #a @t g3 @A A
1 wer & for or o @ R EIRETR) Rs. 15360/ (Rupees

Fifteen Thousand Th

Painting works at inside walls of Rs. 7.68 Lakh
Hundred Sixty only).

common areas at CSIRICB Guest (Rupees Seven
House, Sall lake campus, Kolkata. Lakh Sixty Eight

Thousand Only).
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JT I D HE
3 @i IPARTICULARS 0@ Date | Atr@/Time |
| Sl.No | |
: l 1 | afer @ .H‘FﬁTﬁ TR 06/02/2026 15:00 Hrs
| Online Publication of Tender i
2 a2 ' 5:00 Hrs |
2| oz asaws/ R o Ry 06/02/2026 | 1
' Bid document downloaded/sale start date
3 | s deh W @@ & o R 06/02/2026 15:00 Hrs
L  Online Bid submission start date
4 | e aret grge & & waid AR 16/02/2026 15:00 Hrs
| Online Bid Submission end date _
5| o Al @ & R 1710212026 15:00 Hrs

| | Opening date of Technical Bid
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Head (ESU)

Sr. Superintendent Engineer

(FRfaaICivil)

Copy to:

1) PS to Director

2) Administrative Officer

3) Head ESU

4) Notice Board

5) CSIR-IICB Website

Administrative Officer




CSIR- INDIAN INSTITUTE OF CHEMICAL BIOLOGY, KOLKATA

fAfae/TENDER
& fI/FOR

PreTpIdl # AT TRAT A 31eT A ARt ux 9T or
hTH |

Painting works at inside walls of common areas at CSIR-IICB
Guest House, Salt Lake campus, Kolkata.

JFgalT/January, 2026

fafaer 9. Trow3ns3m-3nS 3 dd/aemaeT. 26(948)/8/2025
TENDER NO. CSIR_IICB / Admn 26 (948) / E / 2026
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ENGINEERING SERVICE UNIT

CSIR-INDIAN INSTITUTE OF CHEMICAL BIOLOGY, KOLKATA
4, 7T g Y. Ao TS, SMGAY, Diefehiar -700032
4, RAJA S. C. MULLICK ROAD, JADAVPUR, KOLKATA —700032.
P BT ATH: TTHISIR-3TSIHSYI, N &13F, TToe b Uy, Dbl § didd TRAT i 3ieT Hir Sart
W U &1 FIHA|

Name of Work: Painting works at inside walls of common areas at CSIR-IICB Guest House, Salt Lake
campus, Kolkata.

Afder Tear.: vE3NE3R-3S3TS A /URIT.26(948)/5/2026
Tender No.: CSIR_IICB / Admn 26 (948) / E / 2026
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NOTE:

Tenderer should confirm that they have downloaded all the required documents as its true format as displayed
in the Central Public Procurement (CPP) Portal. All the documents downloaded are to be submitted through the
Central Public Procurement (CPP) Portal https://etenders.gov.in/eprocure/app must be digitally signed by the
tenderer.




WIS IR-ARAT TS SHafa<ded GEATA

CSIR-INDIAN INSTITUTE OF CHEMICAL BIOLOGY

4, TS TE. Y., Hledd s, ATGagy
4, RAJA S. C, MULLUICK ROAD, JADAVPUR,

PISTRIAT/KOLKATA — 700 032.
teuadtfors fAfaer g@ar/ SHORT TENDER NOTICE

fafaer gear.: MuaE3mS3m-3mS3msd umaa.26(948)/E/2026
Tender No.: CSIR-IICB/Admn.26(948)/E/2026

fAfer 3mSa: /Tender ID.: 2026_CSIR_ 265595 1

3eEa X (3-¢R) o o s # 33 vfafSega dleca/R F Fome aa €, Segia ddisceyd),
Yord, e 3R Toflas fEurédie, taged, ¥eT ST did fAAToT faHmeT, 3@y IR Burcsic a1 dal-sraase
JfaEeRE I ATEAEHR T 3TH daRed/sEege & for oA fhar & 3R aF & 715 deg &
hEgaRr 3R/ar RO AR W 3/ smdsa s fAfde o garaagen fhr &1 M-gafafbere
PECRAT fI Beeq &= saaiean AT (TANE) & & 71 &

Online tenders (E-Tenders) are invited in two bid system from eligible Contractors/Bidders who have worked for
CPWD, Railway, Post & Telegraph Dept, MES, State PWDs, other Government departments or Semi
Government Organizations or CSIR or its Laboratories / Institutes and have successfully carried out civil works

like construction and/or repair and renovation and/or up-gradation works of value(s) as under. The details of
Pre-Quialification Criteria are stipulated in the Notice Inviting Tender (NIT).

fafder crads ST adae @lie (Fdd) gice https://etenders.gov.in/eprocure/app ¥ 33es fpw
ST g § 3R aifodl daa G -ali dida & Aed ¥ & ST & SRl &1 AGIHe/AHharsa
aiforar TR AT &1 STe|

The tender documents can be downloaded from Central Public Procurement (CPP) Portal

https://etenders.gov.in/eprocure/app and the bids are to be submitted through the referred E-Procurement Portal
only. Manual / Offline bids will not be accepted.

anferer-| (ATAeT &eRoT) /TABLE-I (Tender Details):

fedTe:/Date: 05/ 02/ 2026

PR BT ATH/ AT wHeTd/ QT A B I Ry AT (SUHEN)
Name of work Estimated Cost HHI/ Time of (%.) (ﬁuwa&qﬂ aaaY
(¥Rs.) Completion I9Y)/ Earnest Money
Deposit (EMD) (Rs.)
(Refundable as per
rule)
TTGIMEIR-IEIEA, e e139, | 7.68 oM@ FUY (el | 30 oA FUY 15,360/- (UgE &olR
dTeT A $HUd, Pletehiar 3 HiAT TRAT | TUT FIT o1@ 37386 | 30 Days. T &t g6 Ty Jme)|
& 3eT @ ARt uv 4R P | TR ATH) Rs. 15,360/~ (Rupees
Painting works at inside walls of | Rs. 7.68 Lakh Ei&trtladernedTg&LtJ;e(l)nndly;Fhree
common areas at CSIR-IICB Guest | (Rupees Seven '
House, Salt lake campus, Kolkata. Lakh Sixty Eight
Thousand Only).




arferet- 1| (Fecaqut fafd =)/ TABLE-II (CRITICAL DATE SHEET):

4. &RT /PARTICULARS al@ /Date arr@/Time
SI.No
. 1 afaer or 3.ﬁ‘,—_|(—.,|'|3;|' URIAT 06/02/2026 15:00 Hrs
Online Publication of Tender
2 | grelt gEaEst s3Aes /AT uRe fAfy 06/02/2026 15:00 Hrs
Bid document downloaded/sale start date
3 J‘ﬂd(’il$d E,n?,h' u.{.gd A Eﬁ' Wg:[ ﬁ'@' 06/02/2026 15:00 Hrs
Online Bid submission start date
4 J‘l\ild(‘“$b'| En‘_-,h' u.{_gd Pl Eﬁ' m %@' 16/02/2026 15:00 Hrs
Online Bid Submission end date
5 JhaTRT arell @ 1 Iy 17/02/2026 15:00 Hrs
Opening date of Technical Bid
aRks arefieror fdaan g (3UHY) uRmEfAe PR
Sr. Superintendent Engineer Head (ESU) Administrative Officer
(Fafaa/Civil)
Copy to:
1) PS to Director
2) Administrative Officer
3) Head ESU
4) Notice Board

5)

CSIR-IICB Website




WIS IR-ARAT TS Shafa<de GEATA/

CSIR-INDIAN INSTITUTE OF CHEMICAL BIOLOGY
PISTRIAT/KOLKATA 700 032.

fafaer maaoT AT/ NOTICE INVITING TENDERS
1. PTHIMEIHR-IMSISA, T F13Y, lee o $HUH, PicAhldl H Pidad TRAT 6 37eT 6 ARt w dfear
& HA & T & el gourell # idesa g (3-Afaem) 3mifya & S &1 arF Shert & S
Hidiseeyd, ¥e0d, 3/ 3R ar [T, tasey, Uo7 scegd), 3 AR fAHel a1 3G TR FIeaT a1
AUANEIR I7 ST JARMATSN/TCATAT & fow @ fopar § 3R eafof@a aaest & g & §:
Online tenders (E-Tenders) are invited in two bid system for the work of “Painting works at inside walls
of common areas at CSIR-IICB Guest House, Salt lake campus, Kolkata.” from eligible contractors who have

worked for CPWD, Railway, Post & Telegraph Dept, MES, State PWD,s, other government departments or Semi
Government Organizations or CSIR or its Laboratories / Institutes and satisfy following criteria:

&) IgHa: $-fAfaest & AHiderea Jar Ha & 3ifdq Ay & g arar o a9 avf & g gara
BT B FAGSIAD &1 § qU fhar S aifee| fAeafaf@d & @ a1 v s aar @ifee: §g®
3gA FTBR Fel fhU I

a) Experience: Should have satisfactorily completed civil works like construction and/or repair and

renovation and/or up-gradation works during the last seven years ending previous day of last date of
online submission of e-tenders should be either of the following: Joint ventures are not accepted.

et qut fobu a0 &, fSiadt @ UAd i e fAfaer # @ 918 gHAfAd aweid F 40% P SRR
T § FH AL B TRy, 31ATT 3.07 @ U AT 387 3B

Three completed works each costing not less than the amount equal to 40% of the estimated cost put
to tender i.e. Rs 3.07 Lakh or above
Or

ar ot &), foadt 8§ gde &1 and Afder & W@ 98 gAfaa g & 60% 6 IR & dA
2l 3T 4.61 MG TUY AT 38 3HTAF|

Two completed works each costing not less than the amount equal to 60% of the estimated cost put to
tender i.e. Rs 4.61 Lakh or above
Or

T qut dR TSt omerd fafder & W& 78 rganfad amera & 80% & aTR F A o & AT 6.14

g U I7 389 3B

One completed work costing not less than the amount equal to 80% of the estimated cost put to tender
i.e. Rs 6.14 Lakh or above.

(@) favuifed & &1 qed, FF F adfds Jod F 7% ufd a§ H TURT I ¥ gig WF adaT=T
AT R TR AT SUaT, THEH 07l S g gl & fdfd 8 dax o #da & sifaq [y
de &1 Sreeh, [ aforar ara g$ o)

b) The value of executed work shall be brought to current costing level by enhancing the actual value

of work at simple rate of 7% per annum calculated from the date of completion to the last date of
previous month in which bids are received.

) TAN: WS N eonar fada auf & e 3fted afife R eeisier @faer & @ 18
HFATAT ST BT HH & BH 30% AT AMfeT| AP TANR & Hicha! Bl AEATAD AN &b JHTehal

# 7% ufd a¥ Fr FYRT T & g Ph TdAT Hed W AT ST

c) Turnover: Average annual financial turn over should be at least 30% of the estimated cost put to
tender during the immediate last 3 consecutive financial years. The value of annual turnover figures
shall be brought to current value by enhancing the actual turnover figures at simple rate of 7% per
annum.

(&) A/ Arelierdr & WSl ora mdR 3ueed o ofic & ek o aut & 31fe aaa & a8
gl a1 §S @l TIRT (9 $ qlG o HHRIcHD @l TIRY), TS Hhsee gRI fAfiad 3iide 3R
YA @l ARy
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d) Profit/loss: The bidder should not have incurred any loss (profit after tax should be positive) in more
than two years during available last five consecutive balance sheet, duly audited and certified by the
Chartered Accountant.

(3) aiifsas d& & dieddr aféfhde/dat aféfhbe a1 dAcad aféfhde: sgafaa amE @A)
F 40% & R TR &7 A Ffefhbe a1 JESTA & AT JATOIG TICS Hbdee gRI TART ST
& gAdHA 10% HT Acad Fiefhel

e) Solvency Certificate/ Banker’'s certificate from a commercial bank or networth certificate:
Banker’s certificate of amount equal to 40% of the Estimated Cost put to tender (ECPT) or Networth
Certificate of mimnimum 10% of the ECPT issued by certified chartered accountant with UDIN.

(@) ag dielierar TEa urEdr AGs # 3ufaia guEl, Rl 3R Hovdet F HiHAS A1 TTed TEG Aol
T & A1 TAgSR ITFRRT B gar T &, adT e ueld & Repis & o o & S5 o, B A
8h A qU A& HAT A1 I TAhelare/wasily e, 38 fAfder & fodl off TRoT & 39 et fhar

ST GhdT B

f) The bidder who has made misleading or false representation or deliberately suppressed the
information, in the forms, statements and enclosures required in the eligibility criteria, has record of
poor performance such as abandoning work, not properly completing the work or financial failures
/weakness etc. would be liable to be disqualified at any stage of tendering.

(®) durfas rargsard: (i) fRfde srif & fav dg R aEdy, (i) gdA aarifie & JIaE AT
& HIY IGHTAD P AHATDh AT, (jii) SHTHST GSfeoT YATOTTT 3R (iv) 3ugeh Uil & ae
4 / & =R, (v) o I auf & fow 3iifdes dem e 3k /7 a1 acd 3m@Edée & gamr u3 & gfd
(T GEATAST B HA & Y G fhdT ST Fhel )|

g) Statutory Requirements: Should have (i) Valid Trade License for Civil Works (ii) Professional Tax
Enrolment Certificate with current Professional Tax payment challan, (ii) GST Registration
Certificate and (iv) PAN / TAN number with the appropriate Authorities, (v) Copy of the audited
Balance Sheet and / or Certificate of the Charted Accountant for preceding three years (All the
documents may be verified with the originals).

relieransit @ Aeafaf@d geast o ididdt dgarse https://etenders.gov.infeprocure/app R TS
LT 3TARTS &, ST b T aroiag &

The bidders are required to upload the following documents to the CPPP website
https://etenders.gov.in/eprocure/app as tabulated below:




dTiereT-111 (3T9els g/ S gz :/TABLE-II (UPLOAD LIST/ CHECK LIST):

Sher/fAfaehdl gRT 3Ueis fhU S aTel S&dTdst

Documents to be uploaded by the contractor/Tenderer

.. | P TIRUT HUAMNT dJgdSe JEJT Pl _TIaRUT
SI No. | https;//etenders.gov.in/eprocure/app W f&ar %(H °E3 TEATER BT 3TaRIR
T
Cover Details as given in CPPP Description of Items
websitehttps://etenders.gov.in/eprocure/app |(all copies must be digitally signed)
1 Fee/Pre Qual./Technical (.pdf)
Lo<h /U FaTTeIfthenered /dehetiehl (.pdf)
(&) Yeeh TdearoT (.pdf) %mr@m*%&mmaﬁrﬁm
(a) Fee Details (.pdf) TS ufa
(i) Scanned Copy of Demand draft of Earnest
Money Deposit
Sher/fafaeredt gRT 3uels fFT S arel g&ddst
Documents to be uploaded by the contractor/Tenderer
h.g. | PR TgaoT FUNr dadise IEJ3N BT Taa’0T
SINo | https://etenders.gov.in/eprocure/app W &ar %(H °E3 TEATER BT 3TaRTR
)

I ®
Cover Details as given in CPPP
websitehttps://etenders.gov.in/eprocure/app

Description of ltems
(all copies must be digitally signed)

(@) gd JeFar faaor (.pdf)/ (b) Pre Qualification Details (.pdf)

(i) hTRTel/ Credential

TAMSET &b A &I 1/(V) A W 3o @d|
3«15%4”?: AAEE & fow e AR
quIdT g7 OF E%r Thel T TS

Scanned Copies of Work Order and it'g
Completion Certificate for the Experience
Criteria as mentioned above in Sl. No. 1/ (a)
of NIT

(i) TA3MR /Turnover

TANEET & TEAT /(@) F W Iooly
fopam I )
Scanned Copies of Average Annual Turnover
during the last immediate last three
consecutive financial year.as mentioned
abovein SI. No. 1/(c) of NIT

(iii) S/ A:/ Profit/loss:

T3Sl & shA F&AT 1/E) A ﬁﬁm
ATH/E T T Thet &7 I3 gfam
Scanned Copies of Profit/loss account as
mentioned above in Sl. No. 1/ (d) of NIT

(iv) GfeddT JATOTYT:/Solvency Certificate:

TA3TSS! & hd TEAT 1/(3) H W Sleclild
Aieddr Afefhhe &I F_‘i—rr & g ufaw

Scanned Copies of Solvency Certificate as
mentioned above in SI. No. 1/ (e) of NIT

(iv) darfae g&drdst / Statutory Documents

UHH?TE‘S i), ﬂ'wjlc’dl&d
urfae gEdrdsi aéf LERIGR

Scanned Copies of all Statutory Documents as
mentioned above in SI. No. 1/ (g) of NIT

(c) dehaitchT TdeRoT (.pdf) / Technical Details
(.pdf)

(a) [ATder g&ardst /Tender Documents

q) dleligrdr am mﬁr BH & oIl 25 A
%1%13? QWoT U T Ehed & ?rré
gfdl (b) Scanned copy of Letter of Transmittal
duly signed by the bidder in his Firm’s Letter

Head.




2 "I?E-r (.xIs)Finance (.xIs) ‘ AET & Tda (xIs)/Bills of Quantity (.xIs) ‘

2.

fAfaer gedrdst Wdqdr de@rse https://etenders.gov.in/eprocure/app ¥ oY AT e & drferer I
(FEcaquT ARy g3eh) # U 9T FRIFA & HJIR S3Aa1s fh 1 Fovd B

Tender Documents may be downloaded from CPPP website https://etenders.gov.in/eprocure/app as
per the schedule as given in TABLE Il (CRITICAL DATE SHEET) of Short Tender Notice

aifordr Paer WA de@TSe hitps://etenders.gov.in/eprocure/app T Aol STAT & STUA| Heg3rel
aiferar (@@ 3R ) TR J8& & Sl 3R 3¢ 3RAAR fhar 31 daar &1 AfaeeRi/Shert
N Hag & S T O T SO & for Ny gadlhe wle ok
https://etenders.gov.infeprocurelapp & HIH ¥ JHidesd  d@ferdl & Suggfdewor g
SheRi/Afaerpaiat o @éer () #F fRr o At @1 urereT HY|

Bids shall be submitted online only at CPPP website https://etenders.gov.in/eprocure/app.
Manual bids (Technical and Financial) shall not be accepted and liable to be rejected.
Tenderers/Contractors are advised to follow the instruction provided in the ‘Instructions to the
Contractors/Tenderer for the e-submission of the bids () online through the Central Public

Procurement Portal for e Procurement at https://etenders.gov.in/eprocure/app’.

HFATAT dMIT 7.68 I TUY (AT oW IHSHS &R FUY AM) &, A HdigecgS), fdeeh & X 3rgean
2023, fgedl & & FHST ($ U TH) 2022 Seegdiseegdr o &Y Iggar 2017 AR fwadr a =7
B Ffed TR & W HATRA &1 &, TE HJATH Phad Th HJATAT ADGRID F § # &G2m
I E

Estimated Cost is Rs. 7.68 Lakh (Rupees Seven Lakh Sixty Eight Thousand Only) is based on CPWD,

Delhi Schedule of Rates 2023 (Civil), WBPWD Schedule of Rates 2017 and Market Rates including GST
and other taxes. This estimate however is merely given as a rough guide.

HY QU A & T P AT 30 oA A9 3R FF gRH A Hr A, a8 o3 S @ F AW d
cad o & drg AN Srwen|

Total Time for carrying out the work will be 30 Days and the date of commencement shall be reckoned from
the tenth day of issue of award letter.

gepd fAfdGrRhdTHT @l Helte & ST ® 6 a fpd o yfigua/aRiRe/auaa & fav $-fAfder sifdersa
ST R A AT F FF § w03 [ uger A da@rse hitps://etenders.gov.in/eprocure/app T
ge: ST

Intending tenderers are advised to visit again CPPP website https://etenders.gov.in/eprocure/app at

least 03 days prior to the date of online submission of e-tender for any corrigendum/ addendum/
amendment.

fora fAfaemrdt @ fafaer Efier & o Gedr €, 38F gRT qoT 3gdy gl &l haer drddidy derarse

https://etenders.gov.in/eprocure/app X &&T ST Tehdl &I
Complete Contract documents to be complied with by the tenderer whose tender may be accepted can be
seen at the only at CPPP website https://etenders.gov.in/eprocure/app

fAcered, MTAITEIHR-ARAT TafAs Safaeae HEA1e, Hiedrdr & gaT d IR Iggfaa 6 & A
IMFC AT U AT & §T H TUA 15,360/- (UGe olR did T ATS TUA ATF) d g31ar Iy Afder & ary
Tod g aifRul $uAS A A TR H1 g8 ufa Sher/RAfdgedr g didddr dewrse
https://etenders.gov.in/eprocure/app T HTels &1 STl a1feu| BHATS groe a1 SUAS Yo & U ST &
Thar & g3 ufd & faar ora $-fAfder 3@ @ 3R ad 3 W wie & & Seel |efr arefieransit
& Fq BAs goe A1 SUAS @ U IR IR T Tl TIfd gt dr gfaw, S Afder & S
RIS e & FHIT F T HUAS HIAT A9, Th HAWIT UF & FIY Jehedieh diell ol Hr Ay
¥ g AT & Ao AT Td Qe HFHWET (FaT HEAT-50), NTAHSHR-3MSINSHIN, STTGAY, Dlelehid
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B AT AT @l AT T F AR STHST & AT FqF BAS e A1 I AU T¥A fhU

AT arelierdar &l depeallehl arell AT Bl dAT 38 TXEY d W IENGR &Y ear S|

The Earnest Money of Rs. 15,360/- (Rupees Fifteen Thousand Three Hundred Sixty only) as Demand
Draft or Pay Order of a schedule bank and drawn in favour of Director, CSIR-Indian Institute of Chemical
Biology, Kolkata should accompany the tender. Scanned copy of payment of EMD to be uploaded by the
Contractor/Tenderer at CPPP website https://etenders.gov.in/eprocure/app. E-Tender received without
scanned copy of Demand Draft or Pay Order of EMD fees will be invalid and summarily rejected. All bidders
shall have to submit the orininal Demand Draft or Pay Order of EMD and copies of all other relevant
documents which to be uploaded themselves during tender in support of credentials etc., alongwith a
forwarding letter within five days from the date of Technical bid opening to the Works and Services Section
(Room No -50), CSIR-IICB, Jadavpur, Kolkata. Technical Bid of a bidder without submission of original
Demand Draft or Pay Order for EMD within the stipulated time will be invalid and summarily rejected.

TAd): SUAST W3 F MY

SHUEHR 2017 F fATA 170 (Y8 F&AT 49) IR ddizeeyd o fAgaAmE@e 2019 & 3uids “Igay
UGG & I THINUT HEAT 5/1, A HEAT 6 (§8 AT 34) iR vATaUwAES! 31fAfaTa, 2006 H 4RT
11 % A g&H Td oY 3TH (THTHs) 3G 2012 3R 26 AT 2012 H Toud AFfAFIAT & 38R,
didt AT F T TaTEIEH F USipd TATHUAS FaAl B had argdt AR Jart H 3ngfd
o STast & o & e & IS ¥ R 3T Fe A AT A & Suell| THTHTAS (TATHIATSEY)
GApd B Pl STHAS FE AR AR & AT & FJaR TSR &1 SMuelt| 5§ AHS H dlell
I&TT BVOT (e HJeldeih-2) JHTaRID B

NB: Amendment in EMD clause

As per ‘Rule 170 of GFR 2017 (Pg. No0.49)' and ‘SOP No 5/1, Sl No.6 (Pg. No34) under Subhead
"Contract Maanagement" of CPWD Works Manual 2019’ and ‘Micro and Small Enterprises (MSES)
Order 2012 under section 11 of MSMED Act, 2006 and Gazette notification on 26th March 2012’
“The MSME firms registered in NSIC under PP policy are exempted from payment of EMD for
supply of goods and services only”. No other relaxation shall be allowed.

EMD exemption to MSME (NSIC) registered firm will be accepted as per guidelines of Govt. of India.
Bid Security Declaration is (Ref. ANNEXURE-2) required in this case.

e el 3 FIREr @ AR a1 IRABR F, URRIT B @ e AR RpE o @ R @
BROT GeTT A1 e & yfa P afied aee Rev T MREE @ PR FE B HRBR
R T ¥ AR PR A @ Q@ e areh agd R S o @ & & e @
SPeRt 1 W B AU GRT SUTE G T A R o e A WA A H ARPR o

LT @ B
AT Tad B I wF I1 A Y Afder B TR S F AT aeg G986 w=ar € 3R [ &

QX A1 3HS fRAT i HeT Bl TNPR A B HABR FCaT @ § AR Afderrdt 3gd & W 3d
faouifed aa & forw a1 geml e, e e &1fd & smerlt gu ar Afagear & g &=
& gif¥ica &, Arafaf@a @& 3ReR o grfaa w@ar ¢

(@) fafderrdt & v 3gay & g AR Fqeg # Ny e

(@) a1 P SROT gae her a1 Feft et df FENBR wRAT|

The Employer reserves the right to accept or to reject any tender, to annul the process and reject all
tenders at any time without assigning any reason or incurring any liability to the tenderers. The Employer
also reserves the right to restrict the list of qualified contractors to any number deemed suitable by it, if too
many bids are received satisfying the laid down criterion.

The Employer does not bind himself to accept the lowest or any tender and reserves to himself the right
of accepting the whole or any part of the tender and the tenderer shall be bound to perform the same at
the rates quoted.

The Employer also reserves the right, without being liable for any damages or obligation to inform the
tenderer, to:

(&) Amend the scope and value of contract to the tenderer

(b) Reject any or all the applications without assigning any reason.
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fAfaersit & T9u & ER-vER Aftg ¢ 997 TER-UER &7 HERT o ald 3haR §RI Uedd fderd
3Edpa 1 ST ThAT B

Canvassing in connection with the tenders is prohibited and the tenders submitted by the contractor who
resort to canvassing are liable for rejection.

3gHT F5 RdeR wemaa Agas 3R afas 3ffyar @« afFafea) & a0 & 95 F Jaa @1 33 349
afthal & A o gRAad wa g St foRelt off &7orar F 3% WY B W IE & AN 96 H 5Fb gRI
e fer v § 3R & 3w sfeaf@a Reaer €

Ale: Tk <t B g@ & RAGR dft A Jreen, Ife 3R Faa afg, (@) I e e sifanfaa ofar
& FeET & A1 (@) T ufd-ua & A1 (@) th g & fasafofaa ads & aafa & far, arar @laen
&t @fd), g7 (@der gF afed), g7 A uedl, g @aeh g @), fRar & R, gF F1 g, g3 & g3 f
Uelt, gF 1 g, gF & g @1 ufd, QA @1 afd, QA1 @1 gF, G 6 GF & ael, g T g, gt @y g o
ufd, #$ (Flder ar$ |fRea), oS B e, get (Fdeh s afed), g @ ufd|

The tenderer shall not be permitted to tender for works in the concerned unit of CSIR in which a relative is
posted in the grade between Controller of Administration and Junior Engineer (both inclusive). He shall also
intimate the names of persons who are working with him in any capacity or subsequently employed by him
and who are relatives as mentioned above.

NOTE: A person shall be deemed to be a relative of another if, and only if, (a) they are members of a Hindu
undivided family; or (b) they are husband and wife; or (c) the one is related to the other in the following
manner: Father, Mother (including step mother), Son (including step son), Son's wife, Daughter (including
step daughter), Father's father, Son's son, Son's son's wife, Son's daughter, Son's daughter's husband,
Daughter's husband, Daughter's son, Daughter's son's wife, Daughter's daughter, Daughter's daughter's
husband, Brother ( including step brother), Brother's wife, Sister (including step sister), Sister's husband.

weqd fafaer wiepfd 3R S yae aa & 3307 A O ueda & o & Ay & 90 et d du
I, gaa & Ay & 90 Gt & 31f¥e i dygar e geafa & en

Tender submitted shall remain valid for 90 days from the date of opening of Financial Offer for the purpose
of acceptance and award of work, validity beyond 90 days from the date of opening shall be by mutual
consent.

fAfaerdr & R q@ar aifer qur g fir RRufa & 3maraes Aarer urg war @fRe, o fredY o Re
T golfaaR & 3adr AT & gHfad & Fadr &, Fife 396 aR A ot Y T saaar & fow
a5 T grar TAR AT fRar Srwem|

The tenderer should see drawings and in case of doubt obtain required particulars, which may in any way
influence his tender from the Engineer as no claim whatsoever will be entertained for any alleged ignorance
thereof.

fafaer & @ uger, Afacrrd @ @rse @1 AdaTor T g arfe g8 ase df ugd, S A gpfd iR
fOear, @eTall & R o, 3ERT 3R T (& v W) nfe fr Tuger afika dse 3R sarh & I
feufa, 3marg 3R AfAer & srarere nfe & Fafag Rufadl @ qff axe oRRxT & ¥, S s g9y
F Adivelds Avuea & fow 3maras &1 B grr fordr o oRTEUfa & 3@ gaa & 1% off grar
PR A& fopar Srwan|

Before tendering, the tenderer shall inspect the site to fully acquaint himself about the condition in regard to
accessibility of site, nature and extent of ground, working condition of site and locality including stacking of
materials, installations of tools and plants (T&P) etc., conditions affecting accommodations and movement
of labour etc. required for the satisfactory execution of the work contract. No claim whatsoever on such
account shall be entertained by the Employer in any circumstances.

@) afe o5 Afdemrar daar 3afd fr et & qd, a1 Tiefd g9 1 S e IR @ d qd, S
oY gl &1, 370 fAfder aow o ofar &, a1 Afder & aaf F w5 v Iy wRar & S JHEer @
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TR A &, ar e, et 3 3R a1 U W ufdge gHa srel &, a3 afr & 50%
quid: Sted @R & forw TadT gwm|

(@) Ife Sher fAuiRa 3afd & Aax AUiRa Aouea TS gega & & RAwa war & a a3
Tfy fAAsr Hr quia: Sed & o smuah

@M e Sher Afder coare d Aty o o1 & dlua & ux & sfoaf@a gaaEef, Faw grr
FY Y& A & fav ff@a e s & H Ay $ ag, ar age diua & ARy &, o o ag &
2, E A H Awe T &, ar e @it g3 Oy qoia: sied aa & fow TadT @l

(@) Ifg fafaer F gt 7w H &1 Fad wh HeT & Inafed A Srar & 3R SheR FA YE A
AT &, Al Hrdfed A f aerd F HFuIT FH gIeT A Sed F o suah
3UYeh AT T Sfed gl &1 RAfT A, [Afderepdt @ d dr ga: Afder & #mr aa & sgafa a8
& Srea

(a) If any tenderer withdraws his tender before the expiry of the validity period, or before the issue of letter
of acceptance or work order, whichever is earlier, or makes any modification in the terms and conditions
of the tender which are not acceptable to the department, then the employer shall, without prejudice to any
other right or remedy, be at liberty to forefeit 50% of the earnest money absolutely.

(b). If the contractor fails to furnish the prescribed performance guarantee within the prescribed period, the
earnest money will be absolutely forfeited to the employer.

(c). In case the contractor fails to commence the work specified in the tender documents or such time
period as mentioned in the letter of award, after the date on which employer issues written orders to
commence the work, or from the date of handing over of the site, whichever is later, the employer is at
liberty to forfeit whole of the earnest money absolutely.

(d). If only a part of the work as shown in the tender is awarded, and the contractor does not commence
the work, the proportionate earnest money with respect to cost of work so awarded will be forfeited

In case of forfeiture of earnest money as above, the tenderer shall not be allowed to participate in re-tender
of the work.

gl 3R IR vy A & 3raran, Afaerrar B Afaend i give Hdr F F15 o T FE ormeh ke
T PSR, IRAYH, URaT iR TS €T e arfeu|

Except providing rates and amount, the tenderer should not write any conditions or make any
changes, additions, alterations and modifications in the soft copy of tenders.

IEY B TAT At & FT Traule AT QU 7T | Frellfoh, SAEAT A S A Al & IHJAR
& gl

Some of the provisions of General Conditions of Contract are given below. Interpretation however shall be
as given in the General Conditions of Contract.

&) AV gTf¥ica 3raf: AIRAT gRT YOI 3R, v qU @ & Ay & arg # 84|

a) Defect Liability Period: Twelve months from the date of completion as certified by the employer.

@) Al ALY YA F T R & gadH qed: geen 3R 3ifAF a a1 qu @ & g
JATIT AT Elellieh, HA A & AT JAOTYT & U HIrd SonfaR & e W E&ar fhar

ST T B
b) Minimum value of work for the intermediate certificate: 3 lakh. Intermediate certificate for a lesser amount
can, however be admitted for payment at the discretion of the Engineer.

T) G&T STAT: fae & Fol TR BT 10% SheR & UAeh dTe] [l § dd Teb PreT SN I deb b
AT TR & ®4 F Tgal & FAT H 78 TR & Y P FF & AfAar qe7 & 5% gran st @

RIS

c) Security Deposit: A sum @ 10% of the gross amount of the bill shall be deducted from each running
bill of the contractor till the sum along with the sum already deposited as earnest money, will amount
to security deposit of 5% of the tendered value of the work.

(i) fasures geam: sad 31, SHeR o S URH B & fore FAuTRa 3afe & iaw ar 38
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STRY foRT 91T MR U 3 fAsuTe e &t ST it o forw faTRd 3mafd & ofieRr, St o el &,
g TATIET Hed & 5% b aTaR TR TACUTEH FI&TT o TG H STAT BLelt eaf |

Performance Security: In addition, the contractor shall be required to deposit an
amount equal to 5% of the tendered value of the contract as Performance Security
within the period prescribed for commencement of work in the letter of award or the
period prescribed for deposition of performance security in the letter of intent issued
to him whichever is earlier.

(ii) AR fAvurga gram: e aieh Aediod & e, Ife ~gadd aielierdr §RT 3§ d $el
AN AT T § HH Us S ¢ (3Ad Afder & oo o8 srganfaq emrdssRa
AT & 25% & 3HTAUH ), o I & S UTad AT & U 8 YT Y
W FEAeR & ¥ Ugdl 373 give & &0 & vah 31faRke Avuea mé s ae gl
Jfafkes fAvuga TR & fow smavaes A & M0 ~gFdH dielierdr gRT 3§ d dFld &
YR W T Swel 3R Fog el Fedidad & GRIT gAde areleldl & Tdh DRI Al
g1 fafad yanford uraar 3mamaa gaqud & WY giad fear sreen I8 sifaks Asuea
ARE TR B qU A & a1 ShaR B G UbR § aqd A & SAT0an |

Additional Performance Security: During financial bid evaluation, if the lowest bidder’s
overall quoted cost is found to be abnormally low (i.e. more than 25% below the
estimated cost put to tender / justified cost), an additional performance guarantee in
the form of Demand draft shall have to be deposited before signing of contact
agreement towards assurance of proper quality control of work. The required amount
on account of the additional performance guarantee would be calculated based of
lowest bidder’'s quoted cost and intimared to the lowest bidder during the price bid
evaluation along with a quality assurance undertaking duly notorized by a government
Notary. This additional performance guarantee amount will be refunded to the
contractor after completion of the work in all respect.

) HITAS: ShER P G B P 91 1 T yfdeiag ar s (Graar fof@a facky sifas aem)
gRT 3 &1 718 TR 1 aTdT, UAs Fae & v, F9 g d faar ol & ar gy & &
a1 3fad ARt & arg ot s A AR amr gl w R, H3aS S T FH BT Bam)
HITAT fRAT ST arell AT, HFaY F & ATS 78 HF N IgAfAd aerd & 8 gfard &
3 A€ gom|

d) Compensation: Contractor shall pay as compensation an amount equal to one percent or such smaller
amount as the Employer (whose decision in writing shall be final) may decide on the cost of the whole
work as shown in the agreement for every week that the work remains uncommented or unfinished or

due quantity of work remains incomplete after the proper dates. Compensation to be paid shall not
exceed ten percent of the estimated cost of the work as shown in the agreement.

i fadws ARl R omge, TR SErifde, adafas deaud, 37 gaT, gran/famren 3R wad
UG guTell 317 & fow gepeiidhl (T 3R afifioges erdl & off $ax akd gu) 3R fadi geda
Ay d9amse https://etenders.gov.in/eprocure/app B &r Lfiel # 39T & 37Ueils fohw Srwar|

For all specialist jobs e.g. lights, air conditioning, public address, fire protection, security/surveillance and
building management systems etc. technical (covering also general and commercial terms) and financial
offers  will be uploaded  separately in two sheets in the CPPP  website

https://etenders.gov.in/eprocure/app .

Hdiseegdl A3 2003 & UM 20.10.9 3N HRA AIBR & AASATAD &7 377 AT gRI TR EeATh
18.07.05 &% HRATAT AMUA HEAT AUS/13(12)/2003-Fa7 @2 1 F ARG Irgurai & 31gaR 5 A T4
¥ 100 F3 IUF & & ANIT arel At & AU deg Ardsias &8 3ad (JdvEs) & @l aladr
& et

Purchase preference will be given to Central Public Sector Enterprise (CPSE) for award of works costing
between Rs.5 crores to Rs.100 crores as per provisions contained in para 20.10.9 in CPWD Manual 2003
and OM No.DPE/13(12)/2003-Fin Vol.ll dated 18.07.05 issued by department of Public Sector Enterprise,
Govt. Of India.
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20. 34T TG HdRP <AUR FAHET (FdSTAe Gl FFHMT), 0T Td AT FAA, ARG THR GRT AR

21.

22.

f&ais 04 3, 2020 3R goA: 16 AR 2020 & HRATET AUA H&AT P-45021/2/2017-PP(BE-Il) &
HEOT H, TIGgRT hAaa fear Srar & & Faer Ao 13K 15 el 3mgfdedt & el sema & o
o1 30 "aoT A, W T ol arell Bl & Y & T A Horwd yud (HeI: Akl B RARTT e
3R FEEIRA P 3Ueley BT | AT Gord & d1g Ha 6l 3N { VAT Pl FI-YATUTA/HINOT FlehR
Er 1 Suelr| fAeRoT IICB & dgdse http:/iich.res.in 1 fAfaer @ w sueey B

gAdA TAET @ R 3Tgidedr d Aol | F FAR IgfdadT & § A geofipd T & T
FAAT FHAT Hr A@RIFBAT =gAdH 50% &1 Hoft 11 F Taelg 3mqfdedar & o, T e &
JTERISAT =FAdH 20% ¢ Afder, aelt a1 Pdea & @arg, 4ot | F T 3fdadT & T aerel
T Ui gATAr o 3R F-UATUT ST S 6 UwdTiad a¥q FARNT A A HEIBATIN B gl
FA B WA A, 3w AN VAN 11 F FET dqfdad, Star ¢ #wer @, & foav T el &
JTARIFBATHT P QI el dTell TG-YAOTA 3T ST QM| 3¢ 39 TATAT HT fAROT o &A1 Bhom STer

TUAT Hegada fhar o @ &

In pursuant of the OM bearing No. P-45021/2/2017-PP(BE-Il) dated 04th June, 2020 and again on 16th
September 2020 issued by Department of Industry and Internal Trade (Public Procurement Section), Ministry
of Commerce & Industry, Govt. of India, it is hereby intimated that only Class | & Il local suppliers are eligible
to bid. In this context, all participating firms are requested to provide the enclosed form (Ref: ANNEXURE-
1) duly filled and signed. No such self-certification/declaration from the firm will be accepted after opening of
the bids. The details are available at Tender Notice of IICB’s website http://iicb.res.in.

Minimum Local Content: The ‘local content’ requirement to categorize a supplier as Class | local supplier is
minimum 50%. For ‘Class Il local supplier’, the ‘local content’ requirement is minimum 20%.

Class | local supplier at the time of tender, bidding or solicitation shall be required to indicate percentage of
local content and provide self-certification that the item offered meets the local content and provide self-
certification that the item offered meets the local content requirement for Class | local supplier/Class Il local
supplier, as the case may be. They shall also give details of the location(s) at which the local value addition
is made.

zg fafder # AWT o & urFdr dhad goT-1 3R -1l F TAT IYfARast aw & AT &

Eligibility for participation in this tender is restricted to Class- | and Class- Il, local Suppliers only.

Ay dr Adt & @3 HAq "gRe 3F IJFIY H e A Bl Fifh g H 3Ry 18 FEA F HA
el

In clauses of conditions of contract i.e. "ESCALATION" will not be applicable in this contract since the
duration of contract is less than 18 months.

kkkkkkkkkkk
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Name of Work: “ Painting works at inside walls of common areas at CSIR-IICB Guest House, Salt
Lake campus, Kolkata.”

[): OTHER CONDITIONS

These conditions are part of Special Conditions in General Conditions of Contract and should be read in conjugation. In
case of any discrepancy, the General Conditions of Contract will prevail over these Conditions.

1. Materials:

Procurement of Various Materials: The Employer will not supply any construction materials required for the works under
this contract. The Contractor must, therefore, make his own arrangements for timely procurement of various materials
including steel and cement. Prior approval of each and every material including steel cement, aggregate, bricks etc or any
other fittings & fixtures are to be taken from engineer before its procurement to site.

2. Method of Execution & Measurement

All the items of work shall be executed & measured as per standard CPWD specification and method of measurement
except otherwise stated.

In case of any discrepancy the order of precedence in interpretation shall be as under:
Schedule of quantities

Drawings

Additional Conditions & Other conditions

General conditions of contract

Special conditions

Technical Specifications

CPWD latest Specifications

IS Codes

International codes

Best Engineering Practices

3. Rates include all taxes

(a) Rates quoted by the contractor shall include GST, purchase tax, turnover tax, duties, octroi, toll tax,
royalties and all other taxes in respect of this contract. The employer shall not entertain any claim whatsoever
in this respect. Tendered rates are inclusive of all taxes and levies payable under the respective statutes.
However pursuant to the constitution (Forty Sixth amendment) Act, 1982 if any further tax or levy is imposed
by the statutes, after the date of receipt of tenders and the contractor thereupon necessarily and properly pays
such taxes/levies the contractor shall be reimbursed the amount as per the rules on producing proof of payment
so made provided such payments, if any, is not in the opinion of the Employer (whose decision shall be final
and binding) attributable to delay in executing of work within the control of the contractor.

(b) The contractor shall keep necessary books of accounts and other documents for the purpose of this
condition as may be necessary and shall allow inspection of the same by a duly authorized representative of
the Employer and further shall furnish such other information and documents as the Employer may require.
(c) The contractor shall within a period of thirty days of imposition of any further taxes or levy pursuant to the
Constitution (Forty Sixth amendment) Act, 1982 give a written notice thereof to the Employer that the same is
given pursuant to this condition together with all necessary information relating thereto.

4. Additional Perfonance Securiry in case of substantial low rates:

In case of quoted cost is found to be substantially lower than the workable rate as decided by the
department, bidder will require to deposit additional Performance Secury Deposit through DD /Pay
order in addition to the amount as referred in Clause No. 17(c) of NIT to ensure proper quality of work
following the specifications stipulated in the tender. This additional performance deposit will be at the
rate to be decided by the CSIR-IICB teder inviting authorirty. They also should have to give aguarantee
in the approved format towards quality assurance and as an additional performance guarantee
ensuring maintaining required quality of the work as per specifications and terms and conditions of
tender upto the satisfaction of the engineer of CSIR-IICB.

5. Compensation: Contractor shall pay as compensation an amount equal to one percent or such
smaller amount as the Employer (whose decision in writing shall be final) may decide on the cost of
the whole work as shown in the agreement for every week that the work remains uncommented or
unfinished or due quantity of work remains incomplete after the proper dates. Compensation to be
paid shall not exceed ten percent of the estimated cost of the work as shown in the agreement.
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6. Certificates and Payments

The Contractor shall submit to the Engineer after the end of each month a detailed statement including
measurements showing the estimated contract value of the Permanent Works executed up to the end of the
month together with particulars of other amounts to which he is entitled under the Contract.

The statement shall be submitted on a pro-forma (prepared at the cost of the Contractor) approved by the
Engineer along with soft copy of the same in a CD/Pen drive.

7. Work Progress Review & Co-ordination Meeting

The Contractor shall be required to attend weekly progress review & co-ordination meetings with the Engineer,
and the other Contractors during the period of Contract or as instructed from time to time. All costs incidental
to such interaction shall be to the Contractor's account and no claim will be entertained by the Employer on
this account.

8. Working beyond normal working hours

a) During execution contractor might have to execute at night to maintain completion schedule. Contractor has
to make proper arrangement of security, safety, transportation, manpower and lighting arrangement etc. to be
maintained during execution of works at night at his own cost and nothing would be paid separately towards
these incidental charges and to be considered in the overall rate charged by him in the tender.

b) For rapid execution the contractor has to arrange their own equipments, machinery, tools and tackles
needed for the work as submitted.

9. Contractor's Temporary Structures

The Contractor may, at his own expense and subject to the approval of the employer may construct offices,
stores, workshop in the area allocated to him and removes the same as per the orders of the Engineer on
completion of Works. The Contractor shall make his own arrangement at his own expense for labour camp /
accommodation of his labour and staff and their conveyance to site as no workers/ staff shall unless with the
specific approval of the employer be allowed to stay within the site. Gate passes shall be issued by the
Engineer to authorise the contractor's staff and workers to enter the premises.

10. Testing of Materials & Workmanship

All materials used in the works shall be subject to inspection and test. The Contractor shall carry out sampling
of such materials and provide all assistances for testing as per appropriate Indian Standards and as directed
by the Engineer as per relevant clause in General Conditions of Contract (GCC).

11. Submission of Statutory Documents and Prequalification Documents

All the bidders should submit the Statutory Documents (Self attested copies of PAN, GST registration
Certificates, Current Trade Lisence, Professional Tax Enrolment Certificate and Current Professional Tax
Challan duly signed and stamped by the bidder) and photo copies of required Work Orders and Completion
Certificates as mentioned in experience criteria of NIT (duly signed and stamped by the contractor) and Original
copy of Letter of Transmital within five days from the date of Technical bid opening to the Works and
Services Section (Room No -50), CSIR-IICB, Jadavpur, Kolkata. In case of non submission, the tender
may be summarily rejected.

12. Programme of Work and Progress Reports

The Contractor shall submit to the Engineer within one week of the Award of the Contract, Detailed Schedule
in an approved form showing the estimated dates of commencement and completion of different parts of the
Works including the expected dates for completion of the various Sections of the Works. The detailed Schedule
shall be such as it can be updated or as directed by the Engineer. Revised Schedule shall be supplied to the
Engineer as and when it is revised.

13. Arbitration

(a) In the event of any question /dispute/difference arising under the agreement or in connection herewith
(except asto matters the decision of which is specially provided under this agreement) the same
shall be referred to the Delhi International Arbitration Centre for appointment of Arbitrator to adjudicate the
dispute.

(b) The award of the Arbitrator shall be final and binding on the parties. The Arbitrator may give interim
award(s) and /or directions, as may be required.

(c) Subject to the aforesaid provision, the arbitration and conciliation act, 1996 and the rules made

hereunder and any modification thereof from time to time being in force shall be deemed to apply to the
Arbitration proceedings under this clause."




16

I1): TECHNICAL SPECIFICATIONS
1. CIVIL WORKS
SECTION-A: MATERIALS

General:

(i)

(ii)

(iii)

(iv)

(v)

(vi)

(vii)

CEMENT:

Materials shall be of the best-approved quality obtainable and they shall comply with the respective
Indian standard or International standard (if any) specifications.

Samples of all materials shall be got approved before placing order and the approved sample shall
be deposited with the EIC.

In case of non-availability of materials in metric sizes, the nearest size in FPS units shall be
provided with the prior approval of the EIC for which neither extra will be paid not any rebate shall
be recovered.

Materials shall be tested in any approved testing laboratory and the test certificate in original shall
be submitted to the EIC and, the entire charges connected with testing including charges for
repeated test if ordered, shall be borne by the Contractor.

It shall be obligatory for the Contractor to furnish certificate, if demanded by the EIC, from
manufacturer or the material supplier that the work has been carried out by using their materials
and as per their recommendations.

All materials supplied by the Employer to any other specialist firms shall be properly stored and
the Contractor shall be responsible for its safe custody until they are required on the works and till
completion of work.

Unless otherwise shown on Drawings or mentioned in the schedule of quantities or special

specifications, the quality of materials workmanship, dimension etc. shall be as specified
hereunder.

Cement shall be used as per latest CPWD Specifications.

AGGREGATE: Fine aggregate (sand) and Coarse aggregate shall be used as per latest CPWD
Specifications.

REINFORCEMENT STEEL & STRUCTURAL STEEL: These should be used as per latest CPWD
Specifications.
BRICKS: Bricks shall be used as per latest CPWD Specifications.

PLYWOOD

The plywood shall conform to the 1S: 851 and IS: 303 respectively. It shall be resin bonded suitable for
intended use. The contractor shall submit samples for approved as per the list of materials at the Owner /

EIC’s office.

HARDWARE FITTINGS

All hardware fittings shall be obtained from approved manufacturers and shall bear 1SI mark wherever
available. The samples for fittings shall be submitted to the Owner / EIC for their approval.

PAINTS

Dry distemper, oil bound distemper, cement primer, oil paint, enamel paint, flat oil paint, plastic emulsion
paint, anti-corrosive primer, red lead, waterproof cement paint shall be from an approved manufacturer and
shall conform to the latest Indian Standard — IS: 5411: 1974 (Part ) & I1S: 5411: 1972 (Part 2) for various
paints. Ready mixed paints as received from the manufacturer without any admixture shall be used except
for addition of thinner, if recommended by the manufacturer.

STAINLESS STEEL
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All stainless steel items will be of grade S.S. 316 grade and specifications are as per relevant IS codes of
latest revision.

ALUMINIUM SECTIONS:

All alumium extruded sections will be as per IS: 733 and IS: 1285.

SECTION-B: WORKMANSHIP

EARTH WORK IN EXCAVATION & FILLING: Works related to these type of work should follow the
procedures as laid down in CPWD Specifications and as per direction of Architect / EIC.

PLAIN & REINFORCED CEMENT CONCRETE: Unless mentioned otherwise all concrete works will
be as per IS 456-2000.

BRICK MASONRY: To be executed as per CPWD Specifications
CURING: To be executed as per CPWD Specifications and 1S 456-2000.

GLASS: All glass shall be superior quality from approved manufacturer like Modi, Indo-Asahi or approved
equivalent, having uniform refractive index and free from flaws, speaks and bubbles. Sheet glass for glazing
and purposes shall conform to 1.5.1761 latest edition. The glass shall be brought to site in the original packing
from the manufacturer and cut to size at site. The outer edges shall be straight and free from chips, spalls or
any other damages. Wherever clear sheet glass is specified, it shall be flat drawn sheet glass and shall be at
least 4mm thick or as specified. Where wire glass is mentioned it shall be thick rolled glass with centrally
embedded wire mesh or Georgian type. Where obscure glass is mentioned it shall have a cast surface on one
side. The contractor shall submit samples of glass for prior approval of the engineer.

In general, the putty shall conform to I.S. 420 latest edition. The putty shall be of best quality from approved
manufacturer.

PAINTING WORKS

The scope shall include furnishing of the materials, labour, scaffolding, tools and appliances to do all painting
and/or white/colour washing of both interior and exterior surfaces of plastering, ceiling and all carpentry works,
this also include painting structural and miscellaneous steel, railings, gratings, steel doors and frames, steel
sashes, windows, louvers and frames, steel rolling shutters, M.S. grills etc.

FINISH

Various types of finishing shall be done as indicated in the ‘Interior Finish Schedule’ and/or as directed by the
Engineer, the colours shall be in accordance with ‘Painting Schedule’ or as selected by the Architect.
MATERIALS

GENERAL

Paints, primers, varnishes, wood preservatives, distempers, cement paints etc. shall be highest agreed
products of well known approved manufacture and shall be delivered to the site in original sealed containers,
bearing the brand and name of the manufacturers with labels intact and shall be subject to inspection, analysis
and approval. It is desired that materials of one manufacturer only shall be used as far as possible. Colours
shall be uniform and non-fading.

Samples of all finish and colours as selected shall be submitted to the Architect, before bulk purchase is made
and any work is started. All finished work shall match corresponding samples kept with the Engineer.

In case of selection of special shades and colour (not available in standard shades) the Contractor
shall mix different shades of ready mixed paints as per instructions of the Architect/EIC. All paint shall be
subjected to analysis from random samples taken at site from painter’s buckets, if so desired by the Engineer.

PREPARATION OF SURFACE FOR PAINTING
CARPENTARY WORK

Protruding timber fibres shall be removed and all holes shall be filled with teakwood batten.

The nail marks shall be covered with putty. The wood shall then be sanded first with G/80 sand paper followed
by C/120 or G/150 sand paper. Sanding should be taken up only when it can be followed immediately by
painting.

STEEL WORK
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The surface shall be thoroughly cleaned, sand papered and/or rubbed with emery cloth if necessary to remove
grease, mortar or any other foreign material. In case of rusted surface, it shall be first cleaned with steel wire
brushes till the corroded crust is removed. The cleaned surface shall be shiny and free from brush marks.
Patches, blister and other irregularities. The surface thus finished shall be got approved before painting.

APPLICATION

PAINTING

Painting shall be done by skilled labourers in a workman like manner. All materials shall be evenly applied so
as to be free from sags, runs, crawls, or other defects. All coats shall be of proper consistency and shall be
well brushed out, so that no brush marks are visible, except varnish and enamels, which shall be uniformly
flowed on. The brushes shall be cleaned and in good condition before application of paint. No work shall be
done under conditions that are unsuitable for production of good results.

The undercoating should be nearest to the specified colour of the finishing coat, Ready mixed synthetic enamel
paint or fill paint may be used for the undercoat. The undercoat shall be uniform and free of all brush marks.

Undercoats should be completely dry before finishing coat is taken up. For synthetic enamels overnight and
for oil paints a whole day shall be left between undercoat and finishing coat. The undercoat shall then be
rubbed with G/240 sandpaper and dusted clean. The finishing coat of approved paint shall then be applied. If
the surface is not satisfactory an additional finish coat shall be applied at no extra cost. The paints shall be
applied with bristle brushes and not horse hair ones.

STRUCTURAL STEEL WORK:

All steel work shall confirm to I1S: 800-1962 or the latest code of practice and shall be free from defects impairing
strength, durability or appearance and shall be of the best quality for the purpose specified and possessing
structural properties to withstand safely stresses to which these shall be normally subjected. The Contractor
shall bear the costs of all the tests.

All structural steel members brought by or handed over to the Contractor shall be handled with care, stacked
on edge and supported evenly.

Cutting shall be affected by shearing, cropping or sawing and shall be clean, reasonably square and free from
distortion. If directed, the edges shall be ground. Gas cutting by mechanically controlled torch shall be
permitted for mild steel only with the approval of the Consultant.

It shall be the responsibility of the Contractor to submit shop drawings to the Consultant and shall be prepared
well in advance of the actual fabrication. These shall show full size sections and all joints and connections,
thickness of materials used and details of welds etc. and shall clearly distinguish between, shop and field
rivets, bolts and welds. Drawing shall be made in conformity with the 1.S. code for shop drawings and with due
regard to speed and economy in fabrication and erection. A marking diagram allotting distinct identification
marks to each separate piece of steel shall be prepared. The diagram shall be sufficient to ensure convenient
assembly and erection at site. All shop drawings shall show temporary bracing and connections required
during fabrication and erection.

Welding: Welding wherever indicated on the drawings shall conform to IS: 814-1963 unless otherwise
specified. Welding shall be carried out by experienced welders only, who if necessary, shall produce
testimonials about their work or if required by Architect/Consultant shall have to undergo qualifying tests as
prescribed in IS: 1181. Welding work shall be carried out as per IS: 816.

Welding shall be done in flat position wherever possible and adequate steps shall be taken to maintain the
correct arc length, rate of travel, current and polarity for the type of electrode and nature of work.

The work shall be securely held in position by means of tack welds, service bolts, clamps or jigs before
commencing the welding so as to prevent any relative movement due to distortion, wind or other causes.
When welding is liable to cause distortion, the work shall be securely held in approved frames of jigs.

Parts to be fillet welded shall be brought in as close contact as practicable, and in no event shall be separated
more than 4.75 mm. If the separation is 1.6 mm. or greater, the size of the fillet welds shall be increased by
the amount of the separation.

The separation between facing surfaces of lap joints shall not exceed 1.6 mm. The fit of joints at contact
surfaces which are not completely sealed by welds, shall be close enough to exclude water after painting.
Abutting parts to be butt-welded shall carefully align. Misalignment greater than 3 mm shall be corrected and
while making the correction, the parts shall not be drawn into a sharper slope than two degrees (11 mm. in 30
cm.).
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The sequence of welding shall be such that when possible, the members which offer the greatest resistance
to compression are welded first.
Welded joints showing slag inclusion or lack of proper penetration shall be cut and re-welded. Overlap of the
top of the weld and under-cutting of the parent metal should be avoided and where present to a serious extent
shall be rectified.
All slag shall be removed from each run before another run is superimposed.

Grinding of finished weld is permitted provided the weld is not reduced below the prescribed section. All
exposed welds shall be ground smooth. Welds which have not been ground shall be scrubbed with a 10%
solution of Hydrochloric acid which shall be washed off with water before an alkali resisting paint is applied.
LIST OF MATERIALS (CIVIL WORKYS):

Sl. N
Mak
No. Description ake

1 Chemical for Structural repair FOSROC, PIDILITE, CHOKSEY, SIKA or
Equivalent

2 Cement Ambuja, Lafarge, ACC, Ultratech or equivalent.

3 Micro-concrete FOSROC, PIDILITE, SIKA, CHOKSEY or
Equivalent

4 Reinforcement steel & Structural Steel Tata, sail, SRMB-500+ or equivalent

5 Paint & primer ICI, Berger, Asian Paints, Nerolac or equivalent

6 Glass Modifloat, Indoasahi float, St.Gobain or equivalent

7 P.V.C pipes & fittings Supreme Industries, Oriplast, Ashirbad or
equivalent.

8 Vitrified Tile Flooring Kajaria, Nitco, Johnson or equivalent.

9 Wooden/ Timber Flooring Greenlam Industries, Timberland, Royal Touche,
Square Foot, Marcopolo, Armstrong flooring or
equivalent

10 Wood Work Frame made of Sal wood, shutter made of Century/
Green Ply, Teak veneer or equivalent

11 Venetian Blind Mac, Vista, GAL, Marvel Vertical, Maharaja
Carpets, Design & Decor or equivalent

12 APP Work SIKABIT or euivalent

13 False Ceiling Armstrong or equivalent quality

14 uPVC French Window Fenesta, ALCOI India, Veka, Encraft, Duraplast or
equivalent.

15 G.l. pipes Tata or equivalent

16 G.l. fittings HB fitting, NB fittings or equivalent.

17 Gun metal valves Leader Engineering Works, Bombay Metal

Co.,Annapurna Metal Works or equivalent.

Note: The above makes are all indicative, in case the tenderer would like to use any other make,

he must submit the technical literature about the capabilities of the item and get the approval from
Engineer- incharge for using the same.
The items for which no makes are specified above, only ISI marked and approved by Engineer-in-
charge shall be used.

kkkkkkkkkkkkk
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CSIR-INDIAN INSTITUTE OF CHEMICAL BIOLOGY, KOLKATA

BRIEF PARTICULARS OF WORK

1). Name of Work : Painting works at inside walls of common areas at CSIR-IICB Guest
House, Salt Lake campus, Kolkata.

2). Estimated Cost : Rs. 7.68 Lakh (Rupees Seven Lakh Sixty Eight Thousand Only)
3). Period of Completion : 30 Days.

4.) Scope of the work (Civil)

Scrapping Work,
Putty Work
Painting Work

A w o

Other miscellaneous works as per attached schedule of quantities.

Note:

All participating firms are requested to go through the relevant documents and to visit the work site to understand the
nature & volume of the Work before submission of the tender, no extra claim will be entertained thereatfter.

The rates should be quoted inclusive of all taxes as applicable as on date.

Work shall be executed according to General Conditions of Contract for CSIR works.

*kkkkkkkhk




21

Name of Work: Painting works at inside walls of common areas at CSIR-1ICB Guest House, Salt
Lake campus, Kolkata.

Tender No. CSIR_IICB / Admn 26 (948) / E / 2026

PREAMBLE TO THE BILL OF QUANTITIES

The bidder shall quote rates including all statutory taxes and duties including GST.

The rates and prices entered by the Contractor in the Bill of Quantities shall be
deemed to cover the complete and finished work, inter-alia, all costs and expenses
which may be required for successful completion of the works together with all risks,
liabilities, contingencies, octroi, taxes etc. and obligations imposed or implied by the
Contractor

The quantities given in the Bill of Quantities are estimated only and are given to
provide a basis for comparison of quotations. Payment to the Contractor shall be
made on the basis of prices and rates quoted in the quotation for measured quantities
of the work done by him. The quantities of work required to be carried out by the
contractor may vary.

. All participating firms/ bidders are requested to go through the relevant

documents and to visit the work site to understand the nature & volume of the
Work before submission of the tender, no extra claim will be entertained
thereafter.

kkkkkkkkhkk
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Name of Work: Painting works at inside walls of common areas at CSIR-1ICB Guest House, Salt
Lake campus, Kolkata.

Tender No. CSIR_IICB / Admn 26 (948) / E / 2026

than 50 graml/litre, of approved manufacturer and of required shade and colour all
complete to achieve even shade and colour :New work (two or more coats) over and
including water thinnable priming coat with cement primer having VOC content less than
50 graml/litre

It. Description of ltem Unit Qty
No.
1 | Removing dry or oil bound distemper, water proofing cement paint and the like by | Sgm 3172.0
scrapping, sand papering and preparing the surface smooth including necessary repairs
to scratches etc. complete.
2 | Providing and applying white cement based putty of average thickness 1 mm, of approved | Sgm 634.0
brand and manufacturer, over the plastered wall surface to prepare the surface even and
smooth complete.
3 | Distempering with 1st quality acrylic distemper (ready mixed) having VOC content less | Sgm 3172.0
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PROFORMA OF ARTICLES OF AGREEMENT
ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT MADE AT this day of
BETWEEN the Council of Scientific & Industrial Research, New Delhi, a society registered
under the Societies Registrations Act 1860 (Hereinafter referred to as the Employer, which expression shall
include its successor and assignees and authorised officers of the Society) of the one part
and trading in the name and style of (herein after referred to
as the contractor(s) which expression shall include his/ their respective heirs, executors, administrators and
permitted assignees) of the other part.

WHEREAS the Employers is desirous of getting the work of ..., done and has caused
drawings, schedule of Quantities and Specifications describing the work to be prepared.

AND Whereas the said specifications and the schedule of quantities and other documents have been signed
by on behalf of the parties.

Now it is hereby agreed and declared by and between the parties hereto as follows:

1. In consideration of the payments to be made to them as hereinafter provided the Contractor shall upon
and subject to the conditions hereinafter contained executed and complete, the work at the rates
specified in the attached schedule of quantities and with such materials as are provided for and in
accordance in all respect with specifications, designs, drawings and instructions in writing. Time for
carrying out the work will be....................... ... and the date of commencement be reckoned from the
tenth day of issue of award letter.

2. The Employer shall pay to the Contractors such sum as shall become payable hereunder at the items
and in the manner specified in the said conditions.

3.  This agreement contains the following documents in addition to pages of Articles of Agreement.

() General Conditions of Contract Page No to
(i)  Special Conditions Page No to

(i)  Additional Conditions Page No to

(iv)  Indenture for Secured Advance Page No to

(v) Original tender document along with the covering letter of the firm dated Page No: 1 to
(vi)
(vii)
(viii)

In withess whereof the parties hereto have set their respective hands the day and year in above written.

Signed by, for and on behalf of Employers

In the presence of

(1) @)

Signed by the said contractor
In the presence of

1) @)
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@i # Mep glawr & fore few arw € 31K 3 foralt off uepR & @i & 31 vd Fawy B A A0
Ge

2. grg91 3R A

SheR fafaderar & AR & dte ¥ Gred AR 3021 g T 3 ¥ ) 3R 38E T HeT
P T F F 3R PRI ugfad @ fAsurfed o Sher Hfear gr o & a9 # fou
T fSSTTS, 31391 AR IS AT & 3I&T HEh ®U A 3N QU {87 & A1 38 G WM | SehaR
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31 fafageat 3R 3 |af RBamea, grgar aom et & ve ufa f:ee vera & ameeh, S
Al geprerat # nfder €t fopw a1

3. TITAT A STAT (STHEY)

. 10,000 & HeT P SUAST AhcT A STAT T ST 3R ST STAST FHT HeT . 10,000 T T&T &
ar 3RSt SB/M3N & T H T. 25 AW & Hed & folv AT fhdT AT | TS STHST AT ATA T
25 o 4 31fAF At & ol . 25 o1 & W Hr AN 1 37T dob g1 SR o ME & ®U
# ThHR A Freef|

o ff: : ST Feliol A MU

riEeege! gt AG3a 3R "Igay gauaT M¥e-& 30 20199eH AR oY 377 (TATHS)
THTIUASS! FfAATA 2012 ST, Bl TSUT 2012 AT 26 & ded 3R 11 FHr 9RT 2006
AR Far3it Fr 3T & v STEd & I | e & IS §

3. 30 TR A IR & 06 & GBI b AR fAeafoiad gedds enfia g

(i) wfaer & a@ey ot g8 E. v H -oemmmemmmmeenneees de |

(D IRCRLRIGEE: £ FE— H -rmmrmmemm e de |

4. SPER YAP AP TSl P UST BN

(&) SPER IUAT AT W FH T (37 ATATIT bl DIShT AT HIAET b HJAR [A3STh gRT
A & ST arelt §), @99, IF, 3UT, AR, e, hdT, IR wr 31fe ggre e,
TSP ST B & TAvuTea & gl & ST 3T &G H & AT AT 91T & I1 JIaeATid e 7w &
3R o7er & 3D Seoi@ ATAET & [AATUT & THAT 31 3797 & &7 # RAFASAAT I1 377 xS
A o aram g a1 A& A1 S HTHIAT AT 31987 Hr gfd 1 UTa o e o ¥ A a3 &,
forads fore 31 o1t & 31 S 3eeht TG & 3T & AR HR & forw fomedt off ¥U 7 I3 &
SheR T Yoeh & 31ATAT Fear F St 6 gl i sem, S urd 38 uatd &g S
e & fore, fpdt g 3R 999-3aa W T 3R Treralt Y 1orET, geia & forw arve 3R
graral aieft 3R afe ae var AL HRAT & A 3T cTaEAT JfFIAT gRT SheR & W W hY STy
3R 38 @ @ @i S DT SheR H &7 TR A A 3 3@h ufanfa s @ @ o=
ST |

(T) SheR BT P QA B & AT AT TG 0T dTell UTet el 3R & Tared o AR
Ife fA2eTe g1 Uty & urelt hr 3Myfet hr STl & A ShaR T a7T & & ol TR | weh
gfaerd & g3 & urelt & forw derdre Hom, far saifdee Hr, vaR-aierfda Hrf 3R EAfaR
B & | SheR fAAISTh gRT T Urelt & Fd @ Ul ol &g HUA 3R F UTA) & hederred
oI 3R UTBUTE TISIueT| I8 3T die TSl ol arfeu foh [Adied Tenad Stemyfd o
IATT @ T ITREY A8 &l 3R T bR H Ay gl 6 a8 319 e W uray 6
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ITEYT Y ATE UTeT & AT T § TTAT T 3MYF A PIs G @Il & arfe aredr & 37e97a A
R &Y gITfa oY AT &l ST Gob | 3T e h WU & forw fordt e & &7fa I arelt yarR
aradY €T dr Suelt| Ty I SheR Y 37U STaedT S & forw e & U, sy, ar
UTepTcieh TET IT TTelldl & UTEAT ofed &l 31T &Y SiTell & &l 378 Ulell o W) IS UHR =16 forar
ST, feh] SehaR e FATUAT3T I FeReT Ueh T &TfcT TgaTar & dl 38 SHeh! &Tfdqicl el
21t 3R T GIATRa X gem 36 v 3 3UeT foRw a7 UTedt T I[uTaaT d13MSTH HIS & HET
B 3R 3gdT TR 31Ul SIETd U AT |

(31) ShER I TAATOT & YAl g UTell o & forw fadieres @ faf@d rgafa de [adieres &
STHI H AR P31 AT Y IFAT &7 STl | $HD v ShaR & FheT TR &1 AR T
foram Siram, fhq SheR & 3MaTe GR&TcAT TTIEAT Fel il aTfes uraad! Hasl, TSt
3R afdw arga 3 fordT yaR & 837 7 8 A1 HIS gHeard g U & AT AR 389 arg 389d
{EIETG & HROT 2l arell frdy gepr 61 &1 a1 fpely gdeards forw SheR seRerl g 3k
B & QI Bl U U ol &g fohdT ST & A ST Ugel &Y aE aRTER Y fem Sream|

(&) TP TR W off 1S STl 1 et @ forw a1w urel oY el arel @ & forw e foreh
N FU F STRERN 7 aom|

(3) 3UcTeY ¥ W AT urelt dr 3Mqfct hael Teh TATA F T, STl I SheR 3dh TdcRoT &
fore 3rgelt caaear wem 3R 1T & seifded e, T, vt 3nfe 379e oeTd X oo |
et rste & 31fAReT & eiot| afe 3= Frf & J qrue 99 § At Soher A fore sfafkas
AT & Sot EARA T & EYALT & of ST IT TTeor | VAT IEARAT S i & QT &l
W geT &A1 STuam| SheR gRT @Wud faatell Y oIt faaers gRT [A4ia eX X Aaeis g’y
veTe foRam SITwaT, TS arel @i faet & sie foram Sireen| a2ty faarsre fastelr & 3myfc dr
TMRE A& T & 3 P 3Pt I1 3T & BT X IS &IFAYFT ¢ hr Swan|
fafaer fr gataar:

She & a9 H Tg ATAT S fob 38 [Ader R & uge fAfder, ot gor a3t 31k #ct &
HIGN A 3gTHT H FEDBAT IR TATAAT & aR F T T HJE Y forn &, S &3 vd HeI
IAT YITGT & T T b b 3T 38k AR e1idcd # e @roaa 3R &t & sfa
&I o QY el UG TEIWI & foIv 3maeae g

4. UIfQR, Aifew va e

(@) SheR TRl 8 fA9ra 31 fopelT seifdea 3gfa wuett 3R Wi, o ugfa & 39
GXAAT B AT TEATTIT & 38D foralT off fafaga 3R 3u-fAg# & 3% 7 S Hiom 3R 37391
3R fafagerEt F fFe ghR &1 3R R & e, S yedTfad fReetar o gard gu 3ifeiar o
forfed gaar §a 380 TR & YR I & forw 3aeas @1om, d4T et & ROt &l gfeem 3R
3EW S & foT 3mdeeT wam| I 38 @3 & uredd # fhd gapr ot 3ifafes e anfde
T S &b F iR A & O a5 P i AT F 39 Tuw e 3R 3T forw nfEaa sfaRke
HITAT & TG P
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(@) SheR 3 fafagat va su-fagaAt gry safara foedt oifderd ot few S arer @shy Aifew
&I 30 WIfASRY 1 A7 foRelt AT Teie HraTeT B THT el P HITATT B S B & FIg
# form St arer g 3R sahr ufagfc & fore 31fddr o e & a1 st T Tegd S|
4. 1 # Tefr Y enfde gt

() 3H &b b FIYU A SPER gRT 3g A& A TIsh oY, Yoeh, oM, il T, HEURIBT dAT 313
Y pT AT e 3R FAeTh 38 oy & fordT off yep & fopelT g1 ot TR 8T BT
fafaerTg e # gafda Ffafaat & 3rdhea ¢ g & o mfdrer fomar Sruen| gy |iaara
(BaTeiad Gy 3fafags, 1982 & 3gaver # Ife fafaer Hr wifd & a1 P 37 wT A
SaTrey (ordlt) TTAfAT gRT o9mw ST € Y SR 31maRTe &0 & 3R 3T UhR & 39 ai/zamfea
(SITaT) T HITAT AT & ol SHEIR i FITAT i T AT DT TG G T 3 T P &Tfaqfet
1 STEef, g2rct I AT, IfE IS @, e (e favta sifas ik areger g &
A 3heR & ATT0T & MR PRI & Avarea 3 28 &1 PROT F B

(W) SHER 38 A & TSI &g JUTIID SIW ar@radl 3R 3T gEdrdst W9 AR fAdsis
& Tafead urftpa ufafaf®r @t saer fadiaTor e #r 3rgafa g AR g 3 gaensit wa
ST T TSI hdN Toraehr 3TUeT faaiere gRY &1 SITue |

(1) ShER FiuT (BITEd HMY) HATAIH, 1982 & 31801 F FHET 317 BT AT 3T
(1) & ST AT & A feat i 3afd & iR Adere o 3ad ar & forflad g@ar ¢or fe
SHPT HITATA T QAct & 3 foham ara & 31X 38 A1y Fafd F8 FIATT U 6|

7. @A

(@) Ifg FEt 1 AT & AT 7 e & iR A 31gfd & o arel freh arereh &
TRATIT T UTITT & AT TS TG 3UTATT & b ScheR 37 TATIAT T YT HI SN ATt gRT
el foRam STTet aTelt &, ST foh 3ach a1 Helaed AIATIIT & 3]qa # fem@mar 7 & Y SheR
3o¢ UTT el & folT arey T 3R 38 3 & Jaetd & 3% gRT TANT & foT Fag-99g W
T 38 AT 3R HSR dr aegHT b i & Frwelt AR it & 918 37 e & forw
ATt Y I F AT T W 380F Hed P 38 AT SheR DI &I IT 38 d1g, & fomelt
A 3 A IT 37 Soh o 3T AT I AT AT 38k TasT H AT 38D fddfa AT & T FAATSIAT
fera SToaT a1 e foram Streen | fAESe gRT SdhaR @l 3yl & 15 T Fralt A dr
ot Fufey gt ol 3R SheR 3mgf &Y 1S AT 317STd Y 7S 37 Fraft T =gl 9T T8I 3R
IE TN P TS T fopdlY oY PROT T T & SITwan/fauerar A7 Srwan 3iR A fdzar
a1 fAaTeTes gRT 88107 & v sueey I SheR Fff AT & 31, HSROT 3R G
e 3R drere, auf, gqu, 3mT 3R IR & SROT e arelt @t &7fT & forw |t g
THR P TgeT BRI JAT 3elch HBROT TG IWRETG & oIt G e ToedeR 89| & & QR &
T SPER B &T & AT AT 38 Ugel 3H YbR &I g H 30 F1HT, St fAdisres & a7
A gt e 3= Reufa & §, 38 31ffdar gry i@ a8 Sore iR SohgR &t arord iR 3R 3%
313 A AféE a3 o st @ arqw e feam smuen fohg 4 it s wrafarat @ amw
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el olet T fAUTT T & A ShaR I & 78 T HATYH T §s AT AT 39 A &
e g e 3797 AT &TfAared 3721 o forw forel Uepr & a7fayfet o fore grar €1 |

(@) IfE Forel ROt & g A fe@re arw 3rgar At & 3mgfa # S8 g1t & o 3y A€
eI & Y SchaR ferdTateh &Y 3T AT G 3TN 36H TAIG UTH & 38 TGN 3R &HiA
B FHI W G HWN| HeI & fHeadr (@i Hr Hraa 3R g # fears 718 Hraa & )
BT 3ITCAT Seha R el TehdT SITTINT | TATTY FTE TXZTSTeh gRT IeHAIGE Ael [T ST Al chelel STId
I & faFdR 1 1gafa ¢ W R fomar sreen 3R s g arfagf & fore fomedt 3
cra/e7fa & YITce et feham Srwa|

(3T) T & QU Bl U AT b b [AUTOTHATTH U B # Y Hidc 1 gifaes AT b1 tReber
discedl gRT Afad 58 TS &g el AFHA H e Hr & faffie Al v fopr a1
aTel Fete T YATIT PY ST arel fIeaRoT & 3TUR W fopar srwer| Ife wis Ae Avmfed fear
ST & Toreeh T disie 6 Wud g AD ded W STedi@d [aaor # 3ucey ¢ ¢ a1 30
fIaRoT @ 8% aR H TR U1 A8l Dl AT bl al SHBT TRbeld Aleddh Blel o HTUR T
fopam ST S 31T gRT AUt forar Smoem| didie fr sg A<giias UHET W BRT &
HFATTAS AT & forw 3 ufAerd deh SU-AAra 3R &t srgafa & smesh, star s fafaer o
IR, S 10 oW T0 & 3T Hr 78 & 3R B i 3gafad amra & faw 2 gfaea o
@1 SIreeT, o T Afaer & T@r a3 §, St 10 o 30 & 31T & § | W 3 3R i aredd
H SHER PI SR DI 18 § IR Jgifced TATHT, TP 3R dfed, Tl ShaR & arad AT fhar
I, SR &X ¥ G I IR THEAT AT, AT &b T A aXet areit arersdt Pr arad & ar 3 eraf
W ufdegel GHTE &l STelaT| FTE TE U I & foh T & HJATIAT T 978 UHATT F A T,
SiET o 3 Ugel @l T § (A Bl D 3gAfA, St fk 3w Afge fear = ), sugs
et T YA AT AT StheR ¥ Tl STweft, St AT Y X U7 T W @l Y aerd W)
3T |

() R & 3U-TS & AU STATT FEIh0T TIAATIT FEUTT I &b ATHS H 3TaRID
aRadie afed e @ (Foft & Tedes card/3gHRT WR 37erer ¥ faaR fmar sireem), far saa
Tep sEUTa &1 HgTTceh TATAT ol &S b HFHR TUTATT AT AT ST fob JITRAAT gRT Urfeped
Teharm 91T &, & ®U A foram Srwan, foraa ouet Qfdvel &, 3R gehst 3 shred o ROt 3 UTdRId hr
Rarer ot enforer gft| 37 Agifas T W SREET & FROT fHeadr 2 gfaerd swR-A &
AT & Sireaf|

(3) W & 3U-TS b GIaUTe Hry & fAfHeT AT F Ugeh derel (STHA & A & hael Dl BIS),
dR, wf3e/sh3ns ursdl, Shams/vaty el & aes & o 3maeys gRada afed @y g
HITAT & G 3R B H Ugah A Y Wud & AT g SHHT URbeld AT I&1 H g
AT & YR W TRAT ST T YATHT W hddl (STHIT & Ad & dhdol Dl BIza), dR,
Siee/s3ns argul, Shams/waey el & Ade # Frifavuea & gRia aree # g8 Radr &
forw 5 ufcrera ifafked fFeaar & sgata & s
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@) R frr 710 yrau FEee & 50 3RER W ufdge gaa w61 srea 6 g Furika
fafaEerat & TR F A& T & forw b P 2t & AT ShaR & Taeg Pl BIRATS I
() "gal aTaiR # fde 3R sEurd & 1A aoresr $r 3mareh & sueeydar & feufa # a8
s 61 TaTor W AT e S a8 38 SheR &t g & #Ag garw|”

8. rFaft & ST

Sher fafadert fpu v fawitor & srgar 3t wifafte o grr 3mel smerd oX |
&1 ST Td UET0T ¥ ATHATITAT IUTETT GEIIdT, SURT, G, AP W 3T BIS Taed
AT FRIBIRAT 3Ty BT | AT Hr ATAHR g 76 ag Sra wfdsdt H fAghe HY
SHER AT AH Y 19T, SEehT UfhaT, GoIrs TUT ST Yo<h BT HITATA DHaTT | TET el el WX
AT cgaTAT FTRIAT §RT SheR & W W HI 3R 5T W Pl &b o 3T heR P T forly
Y TFr & 3iR/aAT gfaegfa ST & A1 388 ScUee gl arell ATA T AT 38K gAT 37T F FIe forr
ST |

9. SheR BT ATFAAT/PRAT Td HIHIN

(&) SPER P & fAsUTE B deh TAUT 38D d1g I ST 3afd Hr Ay dep 3fRIar gro
AR THAS Tl deb FHT TBR & IThaTd TAAETOT T TTGEAT FIM| SheR Hseesr &
HIACST & AR AR 38 I & g $ IHJAR, TSFdhr Dogar M gr AfEe
HOETIHT & 3HIEY HETH HISC-SNAIY/PIAA T fAGTh M, S By W 9T & BraH A
(& doh SR 3T 89T | ITRIAT §RT 3 AISC-SNIAIRT IT BRAA AT TohdlT 31T Ui
TSie o few Tw forelY fager, TusieRton, 3reaer ar Afed & 3T IE Bem 6 F SheR @ faw
Bl

(T) PRIEYS T SHhER b Tl GFA8Th T2 D fAgfeh ShaR gR1 i Smwal | wrd & fAsure
& GRTT SheR TAFATATET Aeheilehl TETH T TG Teh &M

(ch) 87d=l Td Heeh S & fow

() ©e TAds FAIAr, 9 fAfaer H & AP 10 g Tud F ATAE @

(i) v AeTamTa BTt URG (NRERR), orae 3gHa 3 a¥ & & &1 7 &1, o1d Afdar
B Y AT 5 o T0A F 31 fhg 10 o w0y @ HA A

(i) e TTTar U At YRS SI9 fAfder d A AT 5 9 TUF T B Dl B |

(@) Hfacd va Famgf w1 & forw

Teh JAATITE FETellAT UReh, ToreeT 31eqera 5 a¥ & & ol o &, [Sad & T a¥ &1 3gera
e v STyl & T & @, STa fAfaer FF A emer 50,000 FUD T 3R @

(1) Seifdede B & fow
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(i) T reaTTd TATS AT, S ATIATTE TFafaarery & soifdgdd Soifagiier $r Zafr
@1 8 3R 3 9§ 8 A BT HJHT 1 T@dT 8 T Selfergeh SolfAd T # STl urep, f38 7
Y @ DA DI AT T &, STaI FATAST BRIy & 9T 1.5 o1 TUA F A Hr F &

(i) T Ead scifdge JTHIAT &I AV & IFHT b AT AT el TFghel SolTAANIT H TSCATHAT
YR HH F HH AT IV &b HFHT b 1Y S H i fAfaer @t 75,000 T02 8 31fAh fhg
1.5 oI1E ¥4 ¥ A o |

(i) TE FATFCHSATATNIT H TECAIHAT YR HHA T HH dlcd aU &b HJHT b TTT ST B P
fAfeer ST 37,000 U ¥ 317k feh] 75,000 TUY A A & |

(iv) T I TAAETH HA T DA il IuT & IFHT & AT ST B A fAfaer amerd 7,500
U W 3T feh 37,000 T A & |

(€) I SHER FW e IFAR ddheAh! TeIH B AGfh 6l BT & al g8 Jie b Tow JeAdd
FEIA 3T TR T HITATT a1 T AT A fe@ms 718 iy | 3177 %0 2ol | ael 3a iy
& dr;iiseciSl & YR W WTHITEIN §RT FAT AT W FA foham e |

(i) =fe T AT $r g Hr e @ & - T. 3,000

(i) afe &aTITE fetatar aRes & fagie & 31987 el & - 2. 1,500

(i) afE Tereireht TAdaTen 1 g fh dr 31987 81T & - T. 750
(3) OhEN HTRIAT & AT W dcehiel B A TR 3 Tgeh et =iy ol aaTe &Y ST it
HTHIAT B T H UG AT I8TH 21 AT AT fA2ateh & TF 3 g ogaerR |

10. ugd

HIFGAT 3R AP AT 38 UfAfATY & TN 3UYh AT W 3H b b bR IR/
HALATAT, TherdY TT 37T TATAT U STel J1TalT T [AATOT &Y T8T &l AT 36T &F TeT &l AR T & 39
TATAT U STET AT UST &1 A7 STel & 38 urd foRaT SI7 39T &1 Il i o forw Tad=an gl 3R
SR SeTeht fAieTor o QY Glawm vere &t | Fifaide urfenriat & gfafafiat 3R S adn
T it & 3TAND 37 Forel eafes a rRIEYe WX fre oY gy 31fRTar 1 srgaAfa & Qe
STt 1 3rgAfa 8 el

(@) I FETYS T Feas Tl 3T TUTT T PIS P B DI ST & dl SheR TR &
forf@a srgafa umd s

11.  Teerar ar ffeadr & Jeg

(@) fATAT AP & Al & Ig AR W9 6 ag Ha fafadeat, g, Rarear
g aRada/meld/gfg 3/ afaeama & 3R 39 aRad«t, wcifadl, gigar, ufavumat &
TR 31e7eer &b T 373 AET Y UTUaT 3R B & 397 & U F FW IAT T AR fhT a0
B TRad4, 3R a1 ufarafug o, fSrae forw Sher @ Aéer few st 3= eraf
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T TR F ShaR gRT fhT ST 8 §U H HE&T 1 & &l & folw a8 Tedd g3 A1l 39
@z & 3R 3 yRafdq, 3l ar ufaraita S & fow &3 o1 fAuitor sad gafad sa
fAeafofaa graurat & Agar fee amdar

(@) afg afkafda, sfafs a1 ufacufa & & forw &1 & Auior w & w@faer  frar
% al 3heR gRafdd, 3ifafe a1 ufaeenfiia SR &t 38 &X | e & forw ared aen o o
&1 fafaer & fraTRa forar o= &

@) afg ufkafda, sfafe ar ufacafia @ & forw Rt @1 fAuiRor w3 Hr w@faer  frar =
% al 3haR gRafdd, 3ifafe a1 ufaeenfia SR &t 38 &X | e & forw ared aen o o
&1 fafaer & fraTRa forar s &

() Ife oRafda, AR a1 gfaeariig B & faw a3t o Auitor 303 & 3u-@s (@) T4 ()
# fafafée wefa & fAuTRa a8 forr o1 wea df Shar Tl 3 Faar & ATH 8§ B e
o 3G T O1fd T aE § 10 F Gadr & Hiaw AT B I Hr 389 F0ft & fow 38h
A & IFEAN oI dTel YHR & TR F FIAT o1 Foreaes A # gran 6y a1 a3 a1 faswor fean
ST S Y P areafas arerd 3R 3w SheR & o1 3R 3uReay & &7 & 10 ufaea
31 W 3raRa e o iy gl & aere &, g T Sher &1 o1y 3R
3N 2.5 Gfaerd g | STa THT I &F 3718 & df AT e & aeafa T 38 X 4
TEHATA STATTaT feh Tfe TRAAT Sehe T X & TeAd el &1 dl JTHIAT 38 By A0 T it
] 31T 3G BT IE I SIM 3R 3 YHR & kel Y HGEAT TN T T8 kel AT FHSTAT
&l

() fordlt of oRFEUTT 3 SheR 50 s & JAF 3T arell AT & T W FHSAAT el &l b
JeTel & BT Y AL AhaT|

(@) " THeTdr T AT
I P 30 gfaerd
ERETI/3TATdhIel Sy 50 gfaera
gfaare & 100 gfcrere
Tar dry 30 gfaerd

12. FfequT Arerelt, SRR vd g @ & arg e

(@) I B Tg 31APR 2o 6 ag 3 g Al va FrRat B FRITTA T gera 6 AT
Y St 3EH T A RAfAgeET & ey a8 £ 3R afe 3fe @ & ar afdar o wadzan aeh
foF I 31T AT BT TR 3¢ Ial ¥ oedl &, forgs forw ag ufaeanfg 6 718 3= grafaat o
gt arell TehdlT &1fa & gifet & forw eart A1 e 3R e el & [FuAfa & A SeTeht
TGt HareeT 3R 3! geret 3R/AT Ufaedua W oere arell T8 T ShaR §RT age i
S|

(@) IS STra/adreiIehl TETUT & ITUR TR F7THIAT AR 3T Pl I 97T & foh IS 1 T,
Ffequl a1 3reperet HRITY AT WG IOTerT aTely HIHAT F FATIT IAT & A7 B & fAsuree # 38
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ERT 3MGfeT 1 975 1S AT &b A IATS IS I[OTTAT H HHA & IT WIS & AT AT 2AT S P erdlf
& HIEY el & Al ATHFIAT B TT H 1 QU e B aE F 12 ALl Hr e ¢aam 3afd &
AT e arelt forelt yapR Y I, Epaa a1 3 e & forw SheR faf@a # aver fve 59 0y,
S T QT Bl T AR @ 12 AT &b AR 1 gRT B, |, a¥g 7 A1 37 e
I GATA TT T TABRIT e W b 3¢ TR, YHATTOT 3R HITATT AET FohaT ST Hebell AT, T%
ITT 3T HFHAN QR AT 1A & A, ST Y TEATA & dFeehrel e hamm AT gerwam 3R e @
gerean 37 fAfée @l a1 a¥q A gereen 3R U aTd W 3T 3fA9 vd sugs arHe A
IE] UGT M| 38 YhR & fhdT B &l 781 et U ATRIAT 1 bl Sreb war, F1HAY i
FCITaT AT THT & aAaruan 3R AP arell FIerafl A1 e & TATH W GHU I, ST 3
At &, St gt AT & Scher T ST 37R «erg o gom|

(31T) 3% & ITAR P AL AT S & Te ot [AANTh 30 P Al A & e 2o 3R 397 Rfa
H AT A RedAar dF A9 SO 3R 386G FTY 3HDI I A AT 37AT B9 386 HFAR weldr
|

() Tg Gea I% b 30 WS H el 1S PIS I ShGR Pl &b P udf Td fAdu=t & HFaR gaf
e 8 H & fAuE $ 38d SRRV § 38 Heh a1 HLon I1 Feft It 1 Srep e v
STATISE & 38 h A%l |

13. B & fAfeTor ¥ Sehar

(&) Sb b IHFEI0T H fAvarga & s A a1 fAvurfea ot rd 31fdzar & fadiaror 3tk wdasmor
¥ 3o 24l 3R ShaR HET AT B BTl & a1 3R 37 G FHAT # B &l @ &
fore 31friar & 3ifum & 3R gaar SheR @ &1 Al @l 38 3meer 3R 38 er o U wa
o I1 a1 T SUfEYS 29T AT 3 YAl o] foifld ®U d faftad A IS Sarerl Toie
suf&ud g

(@) SHER TS UTd TR BT P Tohed AT =T AT AT F hr TATT F T8 WA & v q@
fofaa & Afdzar @ w1 @ w1 arg feat Hr gaar <o ok 38 A" frar e 31k 38 g &
Ugel AT AT Il AT 3 81 et & qd &1 AT T Sreei 3R 386 Tqer a1 o g har
STEaT 3R HTHIAT H TAT@T FeATd & 191 38 FEF sbon 3R AT 6 FEAf H garw 1@ 3R
31f¥Iar ara et r 3 3af & fiaR FF & FAeT0T HW 3R I PS B 57 YR Y
T & T gat SITaT & 3R A fr ufa 7 a8 & gz sirar & 3R sad forw iffaar &
TEATA Tl ol ST & af 38 SheR & T W el A9 I1 If 383 afg a1 I wer g ar
38 H & forw a1 T |t § 38 1 & g f6ar 727 & 38 forT s a1 IT H=1 e
fem Srwam|

14. GHIGRN AT Frelt gE Y S i

(@) SheR fAdre & fofld g & 9ar fret & o FAgeRaT a1 gaER & S A6
|| AR e ShaR 3T BT el HHG AT AT & AT DR BT GHL DT WU & AT THT i
BT UITH T & 1 fearforar & Sirar & ar fearforar e &Y ufshar et haar § a1 319=) FKoTeran
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& TIY PIS AT BAT & TT VAT HA DT JITH HIAT & IT TS, [Tt & Agierard= forar
Teh, 39 HIATHT T JaTAd ATh AT AAToT TP Pl SheR gRT AT 3T fhdY Al T
TSI & §RT UcT&Td: IT UcALTd: IS FH, 3JIE TTA AT 3UER, FKOT, TR, EBR A7 316
AT HGAT ATH U TATAT & IT &l & AT el T ITATHSA AT YA &l & AT AT THT IS v IRy AT
gTeh TR 8 T O S A UcTeTd: IT 3UcTeT §U H b A Teddg ldl ¢ dl fe1dieTe ol JTABR
T o @s-23 & 3T FAfEE S FRas M, 3 AP & ed F deR o 3R 3mars fedy
ufshar & Ul A 3 @z A Ay ot  giafRia fear sreom)

(@) STEl SHER DIS ATBINER B &l Tel hal t IS H [ha! YhR BT TR del & qd Hareid
&1 fof@d 3gAlea gma frar STwen| STl SheR &g cafm & a1 g Afasfoa afar &
ATTHTTAD FEAT & T8l 3eh YehR Bl IJAG 38T UhR F UTH FhaT AT ST ShgR fopel
ATENERT TR AT & R TSGR Bl Bl SheR gRT folT 1T SR T IR Xt T ITADR 9|
e 5eh YhR A Ugel 3G el TordT SITcT & ol Jg HATAT ST e Seb ol HA R IT Tele
e feam arar & S @s 13 (&) & ufdget 219 AR T priars & sueh AR T aRona feras
B9 S 3t WS 13 (F) A B AT LI

15. oafwh, wufe va wfder o &1fa & favg afagfd

SheR fea ta Td & 3mage Adraer ais, aifa e a1S, o &isT Ueiid &, dre Il T
HRYGF I Tl YpR Y gHATHI A T & fow G e Hr Fraureh sxdam| a8 3ua
TR UX Y 15 SATUETE & HROT @it arel T &7t vd gHeaaiiis forw saverlt aem| o
el & I gTfthes l forell UepR <hr arerr 7€ ug ars e |

(W) ScheR caThal, U3 AT aEg3it ol T Yehr i = 3R T TepR i 871 b ferw SeRerh
BT, Hel & g% &7 1 9 fordll aTuRare) A1 B & HafAa fret gepR i gueArd SRt g3
el 38 @3 # 3T I1al & GY-91Y B, Had (el urd # Fel @ a1 3y) AR Fb, Teh,
BeUTY, ol IT IEAT Bl Bl aTel) &7 G120 & 58 Sb & HMT AGH b HRUT e AR St ot
glet arel Foft &71ay APl &1 ShaR 3eh U A g3 ferdll @i a1 817 @ Scuee aat @l & Hay
A faisTe @ effaqid e 3R arferfed W@ iR @Y & ¢4 grel va fafde wmerdr &
aRuTaTawy arfaqfc X a1 877 & a9 # 38 &Tfaqica Hm|

(@) SheR 50 @s H Sfedild Ucdd JhR hr THY &7t Bl St dam difes b & 7 &
TR A g e Tl upR & T8 & & T 57 Th 3R T ghR & gt eRem AR 3T
UETHRT &hT HUT T 3eh TehR A §3 HT &7 o forw s&ehr gfet ham|

(1) SheER 31 THT grai & faeg ot AT @ a1fagfa ST St 57 S T FATATTAT & aRIA
SheR IT 30 gRT FAATSd 3U-ScheR o fohdl daTarY A1 warary & ufafafdr gry fopw oo fepedt
I Y Tote & fordlt ey 1 ol Aie A1 Fg a1 et Fa gt & gfafaf ot a1 g geamnred
HHDR Dl 57 GHI A1) fhdT Bt & 37 fTIsien WX grar forar Srwem 38 forw oY arfagfa
|
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(&) S%eR 3 Tt aTalt o R o Foraioren T aTTaIqRY o St 5 &% Y FagaaaT & ke
HERIRTST TIHR AT TATAT AIRUTToIhT & UITARIRAT §RT 38 AT A19] Ao AT,
e HfAfATa 3R 38d forel G & 31 38 S & HDT B F UcTaTd: A1 HUTET §I
A TSI #f#d a1 giIgI3it & da9 # el e, ATt [t & urere A1 v S &
HROT AT & fa%g fopw SIrga|

(3) TS @t Faaadr &l 3R TAegRT 38 3fABR gom 76 ag fre ot g & gay & 3iRyan
3t U F g5 fohdT 817 & RUT 3cuee &1faqfa amrd, UdR 3R/ @t & i & Sher &t
¢ ferelt Tfr o &1 @ arelt iy a1 ufaegfa st & @ie o |

(T) SheR S A e opT 3T Searas a1 fopelt Ude a1 Bamea ar foredt fopedt 3R Ode am
featrget 31fAPR & Gay A &Y 718 SRArS, g1 T HRAAE & AU fAsTe B JrareRiear@m
3R TASET T HITAT B ST Scb H A ThaT AT IT 38b AT & T H I gamm| Il
S T T AR T FRdT A H AT & TATh BIS FRATS Bl & AT P GaT @l &
dl SHER P dehiel 38D IR H FIT & AN 3R SHER I STOFER 30 @ W 0d
forelt farare ot HereTa AT foRdT PG T T BT FRATS HIM SN 5T Scledd BT | TAST TS
fop Shee enfrer fopw a1w Searaaar frd Ude ar fBarsa ar fopd) fordY 3T ude ar Rersa
31fAFR & TIy F AT A Sfaqfd=adl H0ET S 36 [ a1 3ad widga ufafafa grr
UTRA 3G & HelEd®y Sclee 37 &l

16. 31 &b # gId & HIY F TENABR

(@) Sh & JUA SheR Bl oF i HT A, Torast ufaefa ST &Y anfere &, Agieie a1 TaR
a7 U TopdT TIRPAT & ATY StheR gRT fhT fopw v TRt 310 &b & 3101 AT 388 e &hr
IfRY & HITATA & FIG H AT 1 THR AT FoRdT 317 FUfhd i A1 SRl & fopdll grd
» foeg e a1 TR a1 fopdY 3= guftha <afe a1 cafthal gRT TeonfsR & Fu &
TR T ST I Ahr ST |

(T) T 3 Y TgAd T & o [raiete gRT 30 @ & 311 581 YR AT 1S AT 3raaRd HS
TfY fAsTs gRT a9 dd AT I1 3aarRa 6 JArwelt ST deb 34T S 7 a1 foredt 3= 3 &
PRUT 30 fadre a1 ar 3y o1 WX fauer foram Sirar € a1 vafaviges grr fAutia & fgar
ST &, TTE ShT UaTIuTTaeh ©s & [T & 2idr & I1 &7 ey gRT e Siran &, s
MR F IR Te P SR s g gsra e araifa, s alrel, S v s @s &
3efer by a1 A1 3raqeniia frey off U & Ty 3 Rpe 3 3muR 0¥ g8 <arer & &rfa am &1fa
& forw g grar A€ e 3R SheR @i fafdad @ yer giada fear smar §)

17. ran & 1§ A & HIAY F Neh T@AT T A-0NTABR

() g P SheR & [a%g b & 3T 1 37T aore @ el TFA & HIraT &g IS grar A1
g1 YeT B & a Aot Y ATABR 9T foF ag SchaR gRT STAT & 918 Ufasd 1=, Ife s
o, A 8 @l I1 30Tk T H 37 A Bl A7 3 TAAT bl fordar & ¥ A 30a ord @ 3R 36
TS &g fdrere a1 3fAER g s ufasfa s, Ife ois &1, o e 1@, o off Rafa &
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3R 30 X TEonfAFER ¢ g ST dd 0 ToRdT g1 &t 3ifae Aoty ar =nfRes Aot a8 gl
Ife gra fr 71 Ty a1 AR A QU A 2] IFAHfS AT g A& @A AT PR F PIS
ufaefa ST A€ off 718 A & Y RIS Y 31RABR E1on 76 a8 SheR Bl &F JT 538G d1g 3
& 31efieT I7 TSI b UTg I1 ehd) SchdTel < Teh o U fohdT 31 &cb o 31l fopell T &
ur$ S arelt fopdlt fRY o TfAt oA 37 gra iy [ Fr HeAr a1 W fedt@a i da
3T U YW 3R 3D Te0TTARR W@ 14 dob 01 forelT ara a1 =a1faes f@oT ar 3ifaer haer
Tel & ST

I S T TeAd U ¢ b [Aaeie gRT 3R 3feafld Ieonf@eR & 39 A @ 715 a1
YIRS YT I A fAANSTh GRT dd Teh Ucheh] TWT ST IT W STTIT el b Seb oh A
T 3T ScUed &1d P [AUOT ACITY Fso (I ST ALITAAT Ws gRT IAT &) A1 TETH
AT gRT, ST 8 FEUfa &, A1 forar Srar 3R I% o ShgR T 3w Sfediad TeumaaR
& 3T 3R SheR & AT RIT 38 b AT YR A &b I H FhdY UehR F <157 A1
forelr off R T &1y & forw 1S graT 8T BT | 30 WE & IS & STel SheR s ATSiaR
B &1 T ferfdes hueh & faaisies o iR gem s 38 graged Uiy ar asfiqr/fafdes due,
S off TRYUTT &, caThaTd &7 T 31T ¥ # 38 ¢ foraly [ hr aqut ar 3frew AT o
Ueh W |

@) faasred @t 3SR gP1 foF F 3R SheR & 3ifasr e aur 39¢ gsft gads asy,
AR 390t 3fE;, i 3T faer o $ITaTel & dTe U TR STl ©, & Sire &Iy AT cebeiteh!
T&T0T HUT AR I 3T ST TT dhelehl TRIGTUT & HATa®y Tg T SITdT & b I 1A S
& 37NT SheR gRT fopw 1w foRrdy Y A1 38F gRT I STl i WX foh 30a 38 fopam & 0
forelt B & Gy # 38 3P HaraT A fEam 131 § STafes T8 urn v § o6 38 A7 fopan
¢ ol ShaR 38 AR YT Y ATA Bl aTug it o ToIT ey g AR Ig et & fow
fafaeera g1 6 a8 30 @3 & 30-ws () & AuiRa ugfa @ a1 forelt 3w ugfa & S s
R W T @ 38 agd w; AR I Ig aran Sar § 6 SheR & 38 & & 314 fopw amw
et & & forw 38 7 TR & o gerelrer v 912 & A 38 SHA-HIaT arelt TR 1 orelTe
e gRT SdheR i Tafad frar S|

aerdt I o e e av 3ifafke ferara ot arow o & forw 3ifga a8 aem 3R a &
SHER B UTd TFA Bl U1d X o forw 31fApd 219 Ife Teh 3R fadiere 3R g a3k e
& dra S 1 TRET T & i 38 forw IR g3 & o st gRT Feaiaa & 16 ar
& HITAT &Y HFAT & TS 2|

18. SPER & FG P ATHS A

ITE SheR Y FG A AT & Al 38 Seb &b 3T 3UR & Ferelt o 311¥epR IX ufciegel aaTar 3Tel
e st @t I8 faaey giem fF g SheR & a8 e1faqfd fu far 5 & @amg a |
19. 3U-SheR

AT & Urd I% 31TABR GBI 291 T g Sb A AMAT fehel &l & fAsuree & HrATA
& IR 3R 8¢ R 9T BT U7 FY| SheR B 34 T 3u-Sdheri, fadw=t, Glerry,
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SATUTRET AT gH T HefY STIT FIIUTT vereT st giafl, 518 foraiteres gRT 58 b o 3l
fepdlt &1 o fersure o a1 fAAToT @ e fehel aeq & 3myfc, afd e, dada ar o &
TATRITT & o fges fomam STrem &1

20. #Hf3res Sefed v UAa] AT 1 regurera

ShER =GAdH HSIG I HTATATH, 1848, ST ATHh (TATAIH Td Seeled) ITATIIH, 1970 FAT
3ad 3N fAfAa [Agat vd sl aur 3wa #fAE Freat, St St AsgIvd ufgg sifafaas,
1961 3R 3@% 3rfia AT FTat va et @ ganfad axa §, S o9 € a1 T T W
o foRhT ST €, 37 3T & UTaeTat & UTeted heaT|

SHER B URH F & Ugl 3ol AfAw (Afags va seqae) sfafawer 1970 va s sfdw
(fafaaar vd seaea) HET FATH 1971 & 3N 3U HFATTT UTE B3I SN B QU &N deb I
I

21. 30 & forw arfagfa

(&) SheR gRT fafaer # enfder fhT 910 3aR SR &1 FXA & A T TTele fehar eI HR
T ATAT ST Th SheR o TR UX IE Sch o [T Feidcd gldTT| Soh dhr fautia 3/afd & e
S Q9T o F1Y T a9 IR ufd FaTE arehr I 7T Y A7 36 YA & GaY H YT
B & oIt HIR # fE@TT 71T 3JaR QR BRI & AHET W SheR &7fayfd & ® # vep ufd &g &
SRR T o1& TR Shar faaisres favfta ey (FSraet faf@a favta 3ifas gem) sjerara s
(@) 3R geT: S & fAvure & GRIe 31t yarfa &t giAfRd aa g ShaR il ATH # arey
U AT & G B & TolT Ued Tdh AIATS TAT didad & Th Al (TIAT P & o) ugel &
QT & T; 39 THT & il IUTS TT dicdel & Ugel DY & dId-aATS I & AT &1 TATT
ey & & forw afg fauiRa T SheR gR1 gega forar Jra § 3R a8 e gt wer
Y ToraT STl & AT ShaR 3H FHY 3JHT ST UTelel ol | T ShER S At Bl UTeled it H
HAH & & o a8 &fayfd & & 3 3AYT ¥E 70 B & forw Ucds Fare & forw o 6 30
NI U Teh UTaRId AT ag ST 1Y, o fadiee Aot s (e forfaa @or sifas
RI9T), T ST B | G20t 3T WS o TraeT=l & 1 TeT Y STt areft aqot arfagfd Afaer
# fEQ@T 97T HFAR BRI 6T HJATAT ST W G UTAAT & 3R el gl |

22. g 1 J&-S1H pRars

(@) B (o & R AT & b & a1 A0 3R gl graAad, 7, I9 3R G4, g, 3rearp
Had 3R 3798 G 317 Aol SheR H ANf@H W el ST Ieb B Y fAdIsTes B gue el
A T ST 3R 300 FafAd T WO Ut %1 ] ToldT SIaT| Ife o a1 S A enfdre
&I AT &G TIST W 3T YR & 15 IS Bis THA g AT IE oHT BIRATS & TRUTHATAET
&IfIIEd X &1 T & AT AT A & STl & al TeA et gRT folfld & 3m6er feu S X sdheR
T H FH3-Tehe Bl TN, &TTAIR B T FT I§ IS SIeh DI STt dTell T TTHAT Pl Fyard
I 3R ST UhR & HSTRA BN AT HSR U BTN 3R 3H N b YTaTe o HJHR Tl
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q F3-Iehc Dl Telel, STHAT I, S B A9 TR B Telel AR AAITD gRT 3MSTAT Fafr
AT Bl GATA T et o ToTT 3 fehT 1T AT &TTAarEd Tlet dTel AT € Tl & Ugel 3ol &
¥ fasurfed Ry & Hear de aTfayfc 6 AT aeb 3 38 forw dordra A€ 61 718 Ty & @R
giat| afe o Y erfaered R o I, AE R e 91 fohg 3adhr AT A& oy a1 3R arfargs
FaTEr AR AT DY Sk e & TorT $H IR & YTadTe & AR fAfaer # &1 718 &3 & fagvor
& YR U & 718 &30 X T el b I1a7 df A1 hr Jotar vd g AR o vaea
¥ I HIEId fhT 91T 538G IR # fAIISTe & JATOTIT HTaH et 3R ShaR U areahidy gt |
(@) TS TLT TE 76 g A7 I ST IRATS & Hored®y ohlY &1 & forw a1s erfagfa = &
STl () ST Ao SheR &dTs &l o 9% d T Fraanfaar &1 s &f, otar o T 3m. .
31T a1 AT gRT Aaea® AT 918 &, () fordT o e 3nfe & forw, o & Tua
W AR & A1 foRdl I9 3R G307, ARG, T, 3N Haai 3R 37 At & forw i a3 & forw
erafard ¥

(a1) T ShER Bl 3t UehR A GATAHTOT el USAT & ol 3H B bl QU el & 38 T8 ALY
frear fer sreen S ™A grr 3T A Sar g

23. §#Y fasar

() Tfe SheR w1 & fasurea 7 3aReER Tdrae & HROT AT fhdT 3177 YR K], fSadr aore
T 38 I1YT 3718 &, B DI QA I h oI AT Bl 61T dTedT & dl I8 b [aEdR Dl 33T h
HROT THAC I dIRE T I &1 & HiaR foifea 3 e & 3mdea & 3R A sae
gdTT T 3T RO & YR W), Ife 39H 7T 7 3R & (3 3ifaer gem) e faear, afe
PIS BT, ST 3TDT AT A TaTH I 3 8 38D forw i Hmem|

(@) T fReaAaT3it & HROT GAT3M & [AeT BT HeT B & Hog A 31D BT § Y SheR Frd
& I¢ U AT & U H FHI o [aEAR o T AT A &1 FhaR BT |

24. SHER GRT I P T

(@) et fopdt g & & a1 afear srRI-wiere A1 3T FRUT & forw a1 &b v fhegi
TET3HT b HIY H &7Td & Torw fehdl ETd & BRUT SchaR & %G 370 TABR W Uldgel THTT
3Tl f9aT 3R 38 Sob & foheel UTadTal &b 31efieT fopedT 31fURR AT 3UART AT 31 a1l W Ufdge
UHTE STt Rt 3R o7e) & qof et Y T Tt @ 9T & FIAT G 3 bt farefRor e, S
fAeafaf@a fore oft @eTer & gom

(i) =g Shar HTHAAT gRT B P GURA, GATA AT et ar fopelt e Y argerer ot 3meer &
T I el W fob D FpdT 3Tl AT 3T YR § IFad AT 3hRIGaT S ugfa e 5 w@r
© 3R ag ara et $r 3rafe & forw T g@ar 6 37987 & AT SHHT UTele a1 AT aTedT & AT
Ife SheR H & fsurea # S8 Xdr & I1 TAFT &k & arfes e & A & (@ sifas
AR aTeTeRY gem) aE quTdr $r dRIE dd B DT quTdT Bl GiATAT el B UTeIn A7 I8 39
ARG T I Pl I T H Tgel & 3TH & ¢
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(i) 37 SheR, S Th HUAT & TP Hhed TR Il & AT ~ATATAT Th MG ST & b !
&I WA I &1 ST Afew A1 A KOTGIaT T 3R & Brs RER a1 yauss g e a1 afe
o gRIEATSAT 3cueer g9l S HOTETar & I & 3fABR &aT & fop v REfiax a1 yays
! fAgeh R IT S AT Y HTABR ST & Fb 320 Y GATH R |

(i) afE SherR sa Sk &1 R erd a1 fAGY=AT Bt Az §

(iv) afg Sher 3a% @3 23 § # sfedtld HIS BRI HAT &
(@) afg SheR 3R sfeafla fFel Ara & I3 FRATS &g TIT P 3G fopam § dr
s & Rrafaf@a 31fQerR g

(i) > R ¥ & & AR a1 7| = (Fas fow B & gy @ fafaa & ganfa ar

ST FIAT TITH GATOT 29) | T fAiRor va [@ahior W SheR &1 ufdsfa & sed &
ores 2ol 3R a8 @ e & fadiers & fauera & sregdia el

(ii) 3rfrrar sfrent B FAgH BT T & Tt HITATT TSI B 3R BRI A AT Hrd
& foRdT #f1aT T X &g AT T AR BT, T forw ShaR & foe & e 6r aerd T
AT T ST T il HII (T T ST fFURoT 31fFar grr forar smeen 3R Sher &
faeg 38T gATOTUF 3fAdH Td aregry 19 3R 38d @ia A 36 ugfad & G ArdFer d 3R
34T e T 518 59 S i AT th 31T SheR & TohT ST A, ToRT 31T & & 3 Pl STAT HaM|
fopT 91T P & e & TIY F fRIAT BT geATOTTT SheR & forw 3ifae va Ruriae g, aerd
T Ie o 30 3U-Ts & 31T prRars Jaft AT el 9 SheR oY fafd 3 gaan &y sl
Wq J% 7o Il e gRT @9 6T 37 T SheR Dl R H & & I TR & & gl & a
39 3R 61 A SheR Bl 81 e dhr e |

(i) SHER & BRI AT AT XA SHER DI FAAT &d o I1G IR 3F HIIT D oled &g AT 38D §RT
el fersariee feham STuaT 3R gHEY ShaN &l 38 [ A o] & & dre, Tord Aol 3 38 Ay
 AYF T @T IR W SN 37 A SheR P 31 1T afe 38 gRT @ H1 foham S (ag
fr S 3rfFar & forf@a gaos # sfeaf@d aef ag 3ifaa 3R fAoias aef) & 38 7o
SHER GRT dget & ATeaft 3R ot foham Sream 3R 38 fAdisies gR1 38 3 & 3 38 &
TRy 7 Rt 377 ROT & &7 A 3 & a1 ufAefa S A e o Sweft|

(iv) afe PSs gRT W Tas 718 HS A7 3AS URRAT TS AT & O SheR a1 fordy
AT Y WG AT ZIMEN & HROT AT FehET & /1Y §F AT AT Tl &l T a0 373 Tt
1 1 o fercures T ¥ & A1 &b & TAvuTee @l €8 @ §3 fonell &1fa & forw 38 &ifayfd u=
T &b 8T 21| 3R IfE S e fohel urareT & 31 HIS Hriars & S & ar Sher oY
ferelt Y & forw a1 38 S & 3N areaa # fope 91w el v & forw fondlY TfY Y aqeT e
7 FRET TFA BT HITATT UTH P BT &b Ael 219 i deb AT fafea # 3@ 3R 39
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TIY A T AT & forw yamoTas Sy A& R &) 3R ag had 37 eAod H & Jed & faw
T UTY T EheR M|

25. g8 3

SheR ® & favurea fir garfa & e Aaeed grr [AuiRT BRY & seRas W) gEdier
B W, Ife FAAITeh gRT FeAfd &1 973 &, 3rgAfAd Hed & 75 ufaera deb HIrare urd &,
foraeT feaa aTeiR e 3R forelt A1l T IR #Ag & T SheR & 5 # &1 718 & & AR
feram Saam, S 3ifdar & T # 3Te i FEA & HaR I H anfder fovar s @, S AE
TEl Elel aTell B9 3R b & HFHR B9 JAT 38 Sob & FaIY H BIRITU G ST I1:T 291 AR
3 ANGH AT 3T HROT T Bl dTell 477 & T o ST TR § HSTR 3R R8T @m =
erom, o1 31f3a S & T S A enfarer er fonam 1 gem| S9 59 w3 & il o arerah
& forw 31731 fear s g 38 drerd & enfdrer &2 fear Srar & af 39 31f3eT & i &y 33 b &
forelt @z 1 fohedl Wt & 31l fohT 7T 39Tl a1 & i feram Srwan|

26. UHTUTYS T AT

() TH TR IT 3HA HH TGY B HJATAT 19T dTel [T Y & forw g AT der fopar
ST STel b QU 1 YUY el foham a1am &1 Gquidr &1 UAToTas 41 feam aram gl fhg afe
el I 1 31gATTAT 9T &H FlR U F 31U & a SheR T UFgd i W fopu a1
I & HATUTTIh 370 & o 3R HTRIAT B HEJT b ITUR U AT HITATA UTe T TehaR
B9 | AT gRT &9 38 TR & forw yaAmorgs SheR & forw 3ifaer va fAoiges gem, gerd
TAITSE! # TAT Sfeafld ATFIAT & Fafdde & FFAR fhT 3T SR A A FEgadt gAmoTT
& Hed & HIAR & AT SHY B A BT 8| 58 UbR o FH FLIAT HITT= A Tl &b
TS & 31 & T H I & A AN F 6 areda A fpv 7w 3R Gyt R & fow sperar
HIAT AT 3R & @G, FASIR, U A7 IHhRIGET B, T geral AR of S 3R gafdafor
B T G- TAT I AT ShGR gRT 3H 1Y IT 3D [l {191 & ForalT ot AT A prifasure
T 3T ATl T TdIpTd IT FhET Td & Sclee &let Dl UL Pl THATH oTel I R 7 & d 5
al AT 377 | fhel & 31l fAie & 31fAaRT & fordY yapR & Fag, fautfa ar gsnfag
P AT W & 37TaF AU 3R FHERNST & FU & 7579 b ol fopd) TopR & T han|
SheR g 3ifad e & dr quiar & fow fauifia alre ar fFaise grr ueqd aqurar &
YATOTYS & dIIE & &l Felel & HaR gegd e smuen 3R 38 e 1 gegd e IR HIraT
I FEA & AR forar Sroen afe Q¥ fpw 910 1 1 e & w IUR ad A AR T Arw A
31 B A B A &b HIaR foraT StTeen | Ife e & forelt A I1 AT & HaY A IS Targ &
ar sfdanfea #ig a1 At & forw & hae i AT 1 S AT, St ¢ FAfa &1, 6 5 3rafd
# ot feparm Siream|

(T) AT HITATA XA o forw STar hafY e AT Dl gof X H Facia @, fopw 910 & & forw
e AT & 9T 3173 3T foham STTaT i HTHIAT & JATOTUS & YR W AT gRT
39 aTe] orET et 3 fAuTRa yamar & forw fafaer & 918 &1i & 75 ufaera aw el 53 yaR
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Q T fepd 31TAH HITaT Bt Wadl are [t & a1y ARSI fovam swam, f3asd & & faegd
AT &l AT H @1 SATTT | 3TAH HITAT herel THT fepam Swam Sfer faeqgd A9 & feram S|
(31) SHER GRT ATHIAT & HraTera & urd forw 71w Fiea BT W 31fFar grr faifa arrg &
T 3D Ugel UTAATE Toel e FhaT ST | 3T 3Hb AT o Yol & UTaTd A1
NI AT el T FTEAT BN 3R ST, STl deb T &, et & gegdfad @ g ot gamg aa
P Ugel STEl db THT & GATA S haT STTan | T SheR 3 bR J T airg & Hiax &
TEJd el T & Al I 3eh YR & I dRIE & F1d &l &b HaT HRars I 3R SheR
<1 SUTEATT 3 I 1 1 AT & oI UTiieped UTATATY &1 FAgeh T ToTeehT AT W FEAER
garg 3fus g R AfFATAT 38 AT & YR W e IR |

(&) FopelY T Y AT i & Ul 31fRTAT a1 38 gRT ufAfag s s mfdgd ufafafa Sher
&l 3R AT G| I SheR 38 AfeH & aig HT SuREAd T8 aidT A1 AT gRT 30Tard
Tgfa @ ATT H dRIE B Th AT o T 37aT Dl gof el T 3T FEATE Pla) H 3BT T&d]
& o o fonalt of Fefar 3 31fdgar o saas g ufafaged sad ufafafe gro o a8 & sifas
3R SPeR W IR aaft 3R SheR Pl PIS 3TABR & a1 6 a8 396 faeg e der
|

() Terelt 3t oY 91T UHR F&a T et Tores ot ;R A X MufRa v aw E s ad &
HFEROT 3 g HTARE P foram a1 & 3R PR 3 3qHT Seat@ A& fohT 91T &1 A1 Jraere
A€l FoRaT a1 &1 a1 WS-10 & 31JER 38ehT fuior foham Smeen| qonfl o & 31ifRwes &9 & &
IS FGT & AT A AT 30T FATAAS & AR B T 38 A AT Al & forw 3gurfaies
&t & forw Tigpfa uera e st o 3ifddar grr fautRa g w38 ¢ ufYy & forw
gaAToTq 3ifaa 3R SheRr & forw fAuies grem|

27. ufasfa s

(&) Seha o Taret T QI ATAT &b 10 UTArd T AT Yedeh @me foel H hie ol S STeT deb g%
Y 3R T3 9= & ®G F AT A 73 AR FE & RS AT & 5 ufaera & gfasfa s
AT STl | 5% fARE SheR B 3k & AfAenId Feg & 5 ufard & wreR Hr TRy st
AT TUTETA T, S 38 AR foRT T wars g A S T Q3T & o fauiika safer & efer
prIfATaE Ufdsfa & & A o

(@) e SheR gRT UfAsfa ST & Tep 19T & &0 3 s o1 fomell srgqfRa da & fAand)
STHT TG U &Y STl & 3R Ig deh FheT BROT H URFATIS hl [EATA # el ST & 3R 3
fAATEy 1T THig & Tas H HITATT A H 8TH Wl & o) 3G e F §3 alfed & fFAery
ShER T BN 3T SheR A ST W deehrel [dieTes @l AR ufasfad U Ham drfe
T are [t & 38 TIA AT el Q1 Toham 311 Feb | XY Shetdr & Ui [Adsres grr ufasfa
STAT & &0 # T STeett, aerd d6a I o6 30 uaiet & faaiee ucde are foe & ufr & 5%
UTARIS el THeT I & ToIT FehaR BT STd cTeh UTAHf STHT &l AW T T 81 & SAciT | 34
S & 31T SheR gRT &g Toft arfayfet am 3= Ty ufaegfa Som & o1 389 uTE s & A
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fopalY oft T &, S f ot g1 TopT oY AATeTer &, ST off FEUTa &, SheR &l ¢ eefr ar S &l
bl & A e off STUalt 3R I foreT ror @ gfasfad ST s 2 el & 3R e 3 g &
heldl & ROt ufAefa AT T ST & A ShaR &d feal & o dAedr a1 At & uat A
IR Tt 915 31970 fHATE) ST TG & U # 38 QU AWM | giasfa STHAT SheR & are] faer &
W sfeafld eX WX FIard &1 Suelt 3R sarar af?y, afe Afder & gaa s 6 78 8, ot
ufasfar STAT & 3797 & &G H ATAT ST

(1) SheR Ife are df ag ufasfa S & w0 # HAEr ST Wie, ot 31739 3 AT HT ThaT gl
T fATEY STAT TG 25,000 %, U (3T Y fAATET STAT WG I & YR W A e
Y B Hebcll §) b PATH Ao T a1l | A =Mel W fel § IS G ell Y ST & ot aFgell 715
ag A I THATE o e @ deol A€ ST AehelT| Te SheR & & 3 @9 fp veqa v a8
ey ST TEe T TATadT & IR H ST W

(a7) gfafa ST & S 3T arudy I STar 3rafd & g A7 & areeh| afg sifas e
&1 fAuea 90T & W & FRUT & FUTRT 3afd & fiar F8 foram siran 3R faaes sa ara
3 T & 5 U ST i & aehr a1 RRelt ot ae & Ao, 3W &% 3 T 3T 5 A,
AT & forw 3mafara ¢ & ar g ufasfa s, @ Re @ 3 wu & Paee & aqor
fade W araw & S Tt &1 aA ufegfa Star @ AetaEa asi g STa g S8 ar grar
el & a9 H ATHD ABRT Fr forfad AT urd & S &l

(3) &b T FATTE &1 Ut # I8 gfasfa o Sed o o Jrwel 3R 58 A A QU ™ &
T 3maege A 39 S & 37T SchgR T ThrT T, IT TSI & a1y fhdT 3777 b &Y
ShIT A H THLAT ST |

28. HYUTAT JATOTIT

I & HYOT B & gH Tt & i ShaR 37 GYUTT & IR # A3t & Aifed gam 3 39
Arfea A uifd & &8 et & HiaR AfFdar w o fadegor weon | afg FA #A A5 IR ad arar
ST FqOTdT & Fa4 & SHER P YATUTTT ST BRI H=FAT JiE P & AT §T FYETdT &t
UATUTYS SIRY 3T e e bl T ceh YT A& HATAT ST STel Teh SehgR Y FehT a0 el A
gt Frart, faies e, et 3R geft stufEat 3ik eitareat & a8 e, Sawr Aaror
BRI A fAvurfed e & TS 8 SheR gRT fohaT aram a7 3R f3#T0r & degt & oritg e
B TIST T T80 gerar 3R 3R forddY sraa & a1 396 arex 3R el ag a0 & yaea @ 3
heol 3 TW@T & Ths & 1Y, eareil, T@sThal, Sarel, ddl T 3T AN J AT IR AT HT IoTe
¥ g3 Tl yspR i 37gal, Berra, Y g8 At o a6 6 | afe SheR 37 @s & 3refa
T ITS 3TUETT Y BT B TYUTAT & forw RUTRT @ @t a1 3895 ueet Q7 8 T o s
StheR T N 3R 376 ArTd R, f5F g e Tz, 3T FRATS WM 3R SheR T hIg
&rar er grem, AT 38 T & i 37t [ehT & areda # ura g3

29. g%
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(@) afg w1 & fAvurea & forw 3nofara Al & Hrara, s e gr 3mgfd & Hr s
3R/ H{ AP B AT TS ST & ol ShaR 1 Zaeh! &1fagfe i T 1w freror & 31gar &
ST 3R SeheR & AT dear et elalt, 8 et & 3T o hraAat ot g & forw arfagfa
sy ura gl 9 3 Hr FATRT 3af@ & v ard fove 71w &t 3k 39 3t # f5gs ow o
& ATATY AT & WS - 22 & WaLTar & 3T 3ok a1 fafydes faearia forar s &, 3 &b
& FTATY At & TS - 20 & 3N &IfAgfT e far gem 3R 37 o & 37 o = ;s
afayfd 38 & & fow 3R a1y & 35d fow 7g & sreel fSadr aqotar # Aaiika afy
OF #AOS I1 38Q HA o | Gl 3R A4S & g # gig & T 0 Ay @ g aehr ar
3 FAURoT e fafad graurar & 3R o) fear sreem|

(i) TErgigs feama & fow 3muR alre ag 3ifds akr@ et S fafaer @ o e @ fayior
o STTam|

(i) @ & amra, e gig e e, are ar 3ifaa e & AR, S &1 meTd & 85 ufaera
W Farfora foram seen 3R gfig & fov sifaqfd AT IR T aRor sa F @ sa o # &
e gry 3l fr 18w & HeF b A, S 37 faAY e @ agel ST adN, 38 ger
fem strwem | 3fg @ A T w e 7, e fore @R 3if3e o foer # anfdrer foram
T A GHRY I gRT Wt & FAr ARG Aew (7 fF gers 713 vfy o fow geiaa
HTAH T HITATT R a1 §) & W HeT I 37 T3 & TR & [T 310 B &Y oot A
TR ToRaT ST | S UepR U FTAHIN &Y S A i fopam S1am &, O 39 Ws & uR=rad
o] T &0 H TNPR fopu a1v Graaf & ¥ AUiRa Ao & geidra 31f0a & wre form sran &,
39 e T 3iTaa farel 3 fG@rT 310 1 Y T & e TordT ST | Get: S & Sered H T
S A el 2191 foraehs forw fagarer aram X uX fordlt A & forw agerara fopam Siram ®1

(iii) @l 3R Hfere & forw gigvq atfaqfa & feame A few 97w wrefel & 3rgaR fomam s

VM =W X A/100 X (MI,=MI )/MI,

VM SHTH T oI # 3R 31ATeT 20 3 Y 3 giig AT AT, Toreent T feham Srearm ar
AT ST

W =fpT 71T R &Y ST, SHET FW 30 IR () A Rmrar @

A =3B & $dl Hed $ Ufard & U d yeiRiaaread & g 3R 75 & ®u & gafauiRa

MI =IToTaTeieT 3rafer & HfiaR Foft goat & forw (R ReTd & gRT uenifRid Aiehefea i
MI, =8 ot & fow #aRAT Rard o gr1 g Areheea gamie 3R fafaer b oifa 6
fAutfia arira @t du

VL = W X B/100 X (LI-LI)/LI,
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VL =#fdeh &Y ofaTed & 3T 37T 30U i TR # gfig a1 el foraept 3{arar=t fepam sirwam ar
T STTaT

W =T 7T B & Fed, Forde YR 3w & 39-8R7 (i) #F @ 97w g R
B = & & Fel Hed & UTaAd & & H Ui A & g 3 25 & U d g@fauiRa

LI = faarrehia 3afd & ®u & st 31afd & forr wmatariat & fow sard Red § grr
YehITAT 3T& T HRATT AThdAed Fhih

LI = 3T wetaniar & forw SR RSd d& gRT yamifa Aiemsed Faaia AR Afaer &
wifd 1 fautRa ailie & 3y

(@) W F 39-1R7 (IIl) F sTeafld Faaim! o IR0 FXd gT fAeafarad Rgia &1 are
o ST |

(i) gfes fom srfagfad & RuRor arfdies siate W R sTeen 3R a8 3% F & o8 Helst
A & a1 fohT 71T S Y 9T & FIY H M| VAT YAHA HIdA [AfAEr & FhdR fpw
ST & AL & I1E BE ALl & 371d A fohar Swen 311 3T J1c g A & 3iaTel U | pRY Y
TUTAT & T I 1 3T 7l FguTar it aredias diE & HUR R OF F § he
& Hebell B

(i) foreh o #8 & Hord gaaiss (MIAT LI), forads forw O arfagfc & et fomam Sirar &
TE OF ezt FAeld T FIT FIBID o AR Hrad T | Ife HITaTa o T 3ifaa fored
gRT e S AL & a1g TYUTAT A AR da & 37af S AL T H T & ar Gahid T8
7 E&T 39 HATA A Uz arel AL o forw gaepien &1 3t e

(iii) 3ITUR GIBID (MIT LI) 38 FAES & FaIrad aiet, forgst fafaer o ara e &t fgizor fesan
T AT

@) afg & fAsured v 3rafaTa T Hf Hrad 3T ASGAH A gedr & ar I Hr
AT T A FHATIIST fehT ST ATfeh HIAIAT bl oA HR/AT ASIGI & AGY 5 3b &
3T B I AT T 34 HIeT T Tob 3R 380 a9 H 30 @3 & 3 W Sfediad Hregel
Fuifad aRadat afed @9y forar SueT, aerd X sfedid AT b Hiad 3R/AT FATGITHr
GO H AT & forw Xq Sb & FIY H BIS GHRISA el fhar Srear, fqat Hrd dhr wgofar
& o TR 9o o #7869 a1 309 FA o |

(@) faaee faddigd &, S foroe 3R safdema 3R AhA@e TUU=T3T 3nfE & A H
gfg & fow MEINESITAT (ARAT FlTdedh US Solagiaad AJthaad TAITAULIE) TS &l
HIATA & & Torw Tad= 9T, &l Hed Pl 3R Ha & BT &b TATH Al BT

30. ACIEYCT

() TS & Ted T 3TP FIY H 3T gl arer fordy oY war / fare / 3/a) & Rufa
#A 3cuea faare &1 Aoty & & v (39 ARl & sz Gae Aoy [ty 7 3
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50 FEElid & ded U fhT v §) 3¢ AvTEy i Bgie & O el iRy
HEITAAT the, P AT SATTI|
(@) ACIEY & AT fad 3R il & for araedy gem AEY IaeIEdIgaR
3HANH qrEpR 3 A & wedar B/
@31) qaieh graered & 3, FeEddr 3R geg 3fAfagd, 3R 8% ggd a9rw U 1996
AT WX o] ala-fagd AR gagarel el ot @y o 39 @3 & ded ALIEUdm
HRIATREN W AP ATAT ST |
31. &aEd 1A
SheR TITAT b Ta¥d fhU I, Ta-FEed & FiTT/TATa=n3it, wr & forw T & Scadd
3nfe & ERra ure weft Treralt ot fAsTes & Tuty A 3R 38 ATl &1 v 3ifdTar grr
oI & 4T 91T 3e1G2M & HFHR M cTich TTdTeTes i 31Teh § 31Tk 187 UTd & Heb |
32. FRIfASUTEST IRET
T UGTel et o Gd ST UGTe it dTel UTTghd JTUDRT §RT SHER & HrfIsuIgT IRET u1d
& Sreelt, Ife 3R HE 3TaRIS AT 1T & s I AT & G 6 SheR grr d@faer &
3T AT X 1 AT & b | TG prAfAvuTGa A€ 2T & AT S8 IR BT AT SSTAT AT HeheTl
el
IV faQhy oret - |
1. A TAAY 21t &b & e fafaderdt va wemey ordf & faeaia ave g fafdra 6 o ¥
2. B Hiiseed! & fafaéert & AR fopw Srdan|

fopd TageTia & ATHS A e & a=IaT A AU @ e

) HTET T T

i) §T$?T

iii) 3fafies erd

iv) &b & AT At

v) fadw e

vi) 3fafe daerer afader

vii) rdizeedl 3aaa RAfae va safacwa fafadea

Vi) (STA3TETH DS (

ix) LT HIS

x) 48 3fFE gar

3. g&EuTd
(i) @faer # 39 &g 0 AR AR B & forw Gedraor 83 & ferw I fomam Sreem|
STATT B I 37T TH AT & ToIT SheR 39 TS|
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(i) 3T P & forT Gedror B3 A AYfT Suaey Hrae AR AT Fars # fmar Sreem|
3! T WUT XA &g [T AXE B &1d Bl TR e b1 AT

(i) 10 THUH TE & FW & I & SEAT DI MY TR dofed ITUR T B S0,
g a7 &1 URPaT AR QoI doid Y Fee O fohar Srer, Siar fh Jas O goia &
uRada o Wdscedt & e fafaéemat o ez arm &1 qmi 10 vaws o & o8f & fov
afaf@a ufthar 3raars smoelt | vde carw & fow 3iag AarET g or fFuior sy
W YT 3TATT & UcAd dic & A & fohar Sreen| Sy fpw 910 geura & aredafas asid &
FMFAT s areafdes 3R ATAD FEIONE & @ I Bl ST A TW@T ST TAT SHER &
Grd § 39 G FAET T o1 i & A1et fovar S|

(iv) seura & Hgifdes Gud & forw Gedlavr o3 3 # T 3T IgATT & 3ER Ul agel!
& TSI v Hfiold <aTd ar glar|

4. Hde

gfaer & 3=g7 g1 sfeafad deic & FrRITTd & o g hady AT scuel S A-are
TTSed, Boll hshic Solldh, IIRATHT Ursy 311fe & forw Hide IR At fovw SrEar|

5. ATAT & HFGA H ST b 3=F AT YaTe el fohdm 317 & SheR gRT fAfder # & 718 ey v
&1 Tt Sarsar, fowet, et va Tesal A oo gl 3R 58 forw &g Afafed Herare &
fopaT ST

6. 31fafkes scwfaa Aed), o PEeT & FF H TR & W & 38 SheR gRT U 3R I
fauerer & gt fediete g &r Strual ar iR fHeel &l 31U SToTgaR sl arEh! P
It SITeht fohg sifafked ficd) @ fAuea a1 el & fore &1s 3ifafked sporara =& fmar o,
afe ag s & fopelt 3= T & forw 3afeya =&

V. 3R ot

1. B &t fAvuTfed Ttet & qd ST 3R 3MTheaFarel 315911 Bl §HT 3T JhR & Teddg
foma STTeaT | Uy fAfaeT & A1 Horee YATATHT Y 3 7 & 71 A 3R 39 Ag ¥ HIfa
1597 A fopdY UopR T fagarfa @19 W Uset dTed &Y & ATIAT &7 SITUafY, ST dep fob 31T RIar gy
fof@a # s9d IR & uRad= &g = Fer sv|

2.1 & fAvures & el aut, fReTurd, a1 a1 fohdll 37 Uil BIROT | gt arell fha &fa
o foTT ShaX &1 IS I AGT ThAT ST | T H §3 &71cT Bl SchaN NI U W W &b
foram SmeT 3R 5@ forw fopelY grd it TR A% fehaT SITUaT|

3. Ugh Y 978 W Al ATt 3R Sl el amag @ 151 Rfed & 3rgar greft| sfeef@d
151 FAIfEa & T9Y 3a ST ®1s F § o ok fAfaer & @rer 3= i a’kr@ @ 30 fea
Ugol AR ATAS <31 gRT YIS fopam aram gl

4. SheR TafA&erat & AR JR/AT AT gRT T 7T THEN & AR YUY TATTAT3 Y
U B fASUTE ST I 3R FIRuTforen!, Selfdedd Ui AT 3T wfdeRT gRT T2mafara
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Teh GATOTTH 3 Ul aTT| 38 forw 08 urfliem iRt @t fobw 1T gfeeh & 3gaTelet & f¥rem s
AR HITATA AET TehaT FATTIM 3R 38D ferw TG TEI o AT |

VI FRI&TT 3 & forw rgay-fera

T HFTY-FAG T 3 oo (3TH M SheR Hel I3 & o d
TRcah T 31T STEl HE TG AT L9 AT AP @I SHBT STRITABRY, fAvuTes, gemaes 3R
et HPEEATRRE QNS Q) AT T 3T AsiorD T AN g uRwg, 78
ool raTEdIsT Usiienior 31fATAweT 1960 & 31 Usiihd T AMETsE (T8 3@at 3ma) s
el I & o1 T Th # GRSy & SaUfder 3R 3fReEdifedr 3R urfdpd 3rfasr

SIE RTINS 12 o 1 ] J— RS L O R o A
fomam aram|
5 | TS S —— (38 31791 3h IR &l IAT §) & GRT ShaR & HEH I

&1 & 3R STafs SheR & Aass @ e fham € i 38 08 &3 & Aator & gaer &, o
39 R B & ®0 W AR &3 W (@rerdlt, #fda i anerd 3R 37 gHRE aftd) @@ s
T T & &, 3h IR Y favgaeq & &0 A quid: 3G 3R 58P §RT FRITIS W TS TS
Tt Fr gfaerfa w 31 e forar Jre 31 STafes fAaisis ShaR @t araedt Hr gfasfa m,
foraehr AT 3R 3w faaver d@fer & - I TEATRTRA 3 & & forw are] @rar
e @ dorea yfagfa 3PF F @ A @ o= ¢, 8. - (FT --- -
------ ) &1 31T 2 & Tearta &1 & 3R AR 3 FRITAT W SheR gRT 1S IS 31T FTHA
o gfagf OX ge: 3113 A1 Aig 3 & & Faehed &Y 310 Urd LAt WdT & | 379 I e -
o @ aqd &1 § 1o 3t PR & 30T A 3R AT gRT ShaR &l Ued o fder@l &
fASUTE U AT 3HDH UGS B, - &1 T & gfdwel W (FSah ol SheR
TAGE NI TNHR BT &) 3R Ta1 g 3113 (IS 1S &) S 5 TR & 38 v fohar el &
SPEN UACERT HASTAT & 3R fAITereh & @1 GeAfd gehe T & 3R [AFUsR & ShyoT Hidr
%—.

1. fop ST gRT SdheR A AT F T A vea 3. - - -- &Y I T 3R 31T
goft & a5 T a7 3139 T, ST foF W el 737 &, SheR gRT 3% il & fasurea &t
I USTeT P Torw UaeT & oS Sweft 3R fopddY 3= &y & 20|

2. for gfaegfa 31f0a & 3@ o 3 aftTa e, 5 Aiee o1 |@id 78 § 3R @ gro
ufasfa & Fu & TR H 718 § T @ aRE F SheR 61 30T dufy § 3R fhedt ger & R @
I & 3R SheR U fopdT ¢ aremelt & Fau # T 8 uhR & g1a o faeg adiere ot arferfed
T, fords forw 3w YR @ 38 313 uere fopam arm &

3. for ufasfa 3170 & 3% o & aftTa aeelt 3R =g a9t @, Sadr ufasfa T o
37T 3T (SHH 31T 3eh TIHUT el ITT &) 335 YhR T d1G A TIT ST, ST STITIT ITRIAT
& fAger & HFAR 3R 3eh IR I AT W ShER gRT QU RE F 3 B & fAvure # fopan
ST |
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4. Té5 SN U oI UX 3ch A 1 sTad orred, gIiara 3ifder qur asf st &
faeg aamg & forw @af 3maRyess vd uATd eqaeAT HWM 3R IE &6 ST T 3 TR & fAHATor
H TN I A 3t AT 3t HRITAST U SheR dl AT 3 3R 39T STaracedr W @r
Teall 3R AT TAaTates a1 38h gRT UiAiehd fhaT 3R & gRT [A8TT & 3uctey Teal | Ife
3eh T AT SHDT hlS AT T T ST &, A€ & TAT ST & AT &TTaIE 8 SI1edm & A1 310
TATIT 3R 38D TOATT Dl JolddT H I3 YA TX TI91S STl &, AT ShaR Ic<hlel 3Hh dgel H S
T[OTET & G ETHTHIUT ST AT SHBT FAIFAT BRI 3R Eleh T, ST ITU&T I gRr b
STt

5. fop 3ep T1eTall fopddT 8f PRUT A 36 FRITAS T &8 a1 SudiT fHarg faarss ar 5@ g
o 39 g1 Urfepd fore 31ferlt & fafla srgafa &)

6. foF STT SheR 3t TR HI Tl Td Jrarai & T 3w & folv 389 ¢F 7ed 3l [Aaras
A HITAT UTH & AT & T AT 38D Ugel 31 &1 gt A vepaged ailers aruefr| ganfy fee
T B & fT ShaR BT P ALIAT AT fhT SITAT & T 3H YA HITATT P 3 W
forisTen o Taaaar el s [AaToT & areda # suieT & gabr 3R foraes forw aeel aqel 78T &
IS § 37 THIAT & AT F deldl dieh 38 A & oIt SheR & od & T B, T &
U TIeoT & Ha9 H 38 TSI o foids Hed & [A4itor 38 &3 X fhar aireen forawe 59
Tarer@t 3 31f3aAT &y T &1 TRehore foham rm ATl

7. 75 gfe Sher fordl off T 3% TR AT 59 e&aTdelt & fopdY uraen=T fr raf & urereT I
fsuTes & HI9 # PIS b PIAT & dI 3T BT et T I71 AT I 3787 7Y TAien by aepram
B 3% b Bl & ATl A1 ShaR NI odierd & & & el 3N 38d a1y Hafig arre
T ARl @ A1 38 A A1 A3FAT P il H T @ 3ER giday are fard frex a
SATST T HITATA LN 3R AANSTh GRT SHDT THe AT ShaR gRT Geb TehT ST & HRUT 3
ufaegfa & gard @1 WX 35 forw fpw a1 e amTal, usiRi, erfaat va wat fr ageh o el
3R SHeR TdegRT fAaers & |y fFedey e d@ider axdr & 3R geafa ¢ar ¢ & ag
AGTER B 38 FehldT I IR AT M|

8. foh SheR TACERT . ----- <hY 3h TTA T IR 3 JpR @ Y 4 few 1w 31fa
1 31TIAAT TAT 3 SEFATIS b 31T G FHY wA97cl, THRY, &1fdt 3R @=if ol fA2isies Y geplelr
< 1Y 3eh T AT T GHTRS AT & I IE eh TAGgRT HeHT Sl & 3R BIyom el &
fep 3 R # o 3 g & FTasg 3N sHHA fATd fheT 3R W Ufddgel UHTT STl foam
Ife 3R ST el Ugel IaTS IS HITAT IR Feplcdr & forw wfaer ey & smeah 3R &7 iy sah
ERT 7] gahrs ST & Al fdiotes 38 a1g HHT #Y 30 gRT 37T Fs fAedfarad aafr ar
ferelt wes ufeham ot 3raeTTaT -

(&) S HIHIAT IT 38ch Tl HIIT T STedd B oI 3R 3eh HIR H AT WU b HFAR
SHER PI 3R F 3h B PN QU B H SAdl SUANT BT 3R 38 TR & QU & A 315
aIEdTAP T 3R 37 gEdTdait & 31T 31fIH & T F 27 A o SheR & W F Pl
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TR ST 3R SheR & W A RT I7TT FRF & T BT STAT I I ATAT 3TeT B Pl 3h PR &
AR IR 3THA &) 978 T W g7 foRar &1 I SheR & Fel AW AR g7 11l & A ag A =
W TSI B 3EDT Fepidll HL|
(@) STed & IS JTHIN AT 3T AT ST T T&l ¥ BT o9 3R D Arerelt gRT ST
farehT & o 3R Tarsht & ure A & 36 gl Y A1 37 gEATdSit & 3T Harsies &
& TR & FIT 310 g I@I 3R T g8 TR (TfE A &) SheR aht aiter am|
@) I TR AT 3FDT P A dehrar AT YIRS STAT AT 3 PR & HDT SheR & forat oY
ShIT AT H HIC 9|
9.1 SdheR &1 3R A hI 718 T g 1 AT A 30 ATIA W <A1 72 5T Al @M
b ATET H 31T g7 3R A & A & 31 3 - 1)
--------------- TRl A1 W Sfediad fead 3R av &l 31ua T&d1eR fhe £

FEATER fRT 91T, AR o9me 910 3R gy fpe arw

e R 3 -
fNSTR & 3N T FAE & HAIR -mmmmmmmmmmemmmmmemememmmem e
foreafataa & sufeufa #

é\aﬁzﬁwaﬂmﬁmmﬁmuﬁw

I

--------------------- , et 3T 1956 & 31T USiigpd BueiT (3T 3T9T ShaR Hel AT &) Bl
TR (3HH 3T """ el AT §) AT ... &1 eral g Rayat & 3T 3. . (T

........................................ hael) &b foIT T ST (ST 31T ST el AT &) Ui fpar & s
kg Td SheR & I T AR & HFIR Far 7= ¢ 3R ofvwg 3a sifasaea & foe
SheR T 3R A Teh I deb @ HrATASUIGH TRET FHBR et &l AT &I & ST Scb &
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Aal T fAGUEt & FFAR ¥, 38 Ad W 76 deb uRug hr 30 @ #iT fovw sirar o 3R far amafy
& TRWE T 3eh ATA BT IITAT |

p 2 T de feIfdes (THHA 3T deb el I &) UAGgRT 3th
SHER §RT 3th IR &1 Adl Td fAdgat & fopdY ff gepR & 8991 fobw ST & ot uRRwg 1 g3
IS Tfel AT 817 & Faeg aRUG A HTRABAH T, oo, <hY YTTRY &1 $ITCATT BT el
A

B BH, e dor 1. TaegRT 58 TRE & 3N &7 3R T iy
uRue gRT haet AT forw S W e fomelt 3mufar & SpeTaTa o) ot @t & &, o aver &
el ITAT BT b 37h PR A FieATerd ThdT od IT FATUT & 3 ScheR gRT ThdT Uahit & 99T
fopU SITeY o PROT URWE &l Bl dTell & AT &7 & BRUT ¢F BIdT & AT 3t R o TAsuTe A
ShER th TP et o PRUT URYG Bl Bl &1 3T IMRET &b 3T Tahrar 3R g6 gRT &I AT
& FIU A dp F T 7S W PIS AT AUTATHS aeft| T 37 TRE & 31T FHRT ST
IRBATT. oo, dh & Hifdd gl

4. T TR deahrel I 2l 3R 3 3k & 31T Tef et & Q@ & a1 TF FAHS b )
3R g Il A 3 S HY ordl F HFAR BRI B FAY H FoAfad TG & B8 A alelr
AIfRT, 37T ... G2 arr@ | Ui afe 36 Sb & 31 R i gotar & saf foee
3t pRoT T ReaRa i Fd & 3R 38 TAEaR & PROT I SheR 37 TMET & FATT 8 &
AT Ida & Uga faeaia 31afd & fow v 37 a1 Adipd IRE & & 1A% BT & ar da

TREE P T, oo, T Seh TTA YT ham|

5. Ig ST b T SbheR &b o H fopd) ypR & aRada & ganfad =& arefi|

6. 3Ed HE T RN oI F BA U ARA & 3N Fb B AT T ... (T
............................. hael) g AT 2l AR IME 20.......... Y o............. ARG TP A BN

ST deh 3T IRET & 3T STaT AT AT 38 G @ B AL & M b o TaeT U A1 &l
ST & 39 ITRET & 34 uRkug & Tei 31feR 3mmerda o Sieer 3R d@ gad 31T goft g
& aTfcdl @ Heh 3R WIiket & Suam|

(TANITRTEAT T ATH), YT Tl

Vil W e - 11

} R o 5 & TT RS vd Ty ordf B REaRa avar & 3327 F 1S 718 |
1. afe == ordf va fafadeat, s fr Ty odf, et 3nfe & g a1 fagerfta o s & ar
e grardst & aIdT &1 A Sfediad alam|

2. SRTY BT FANETOT : SheR TATIET T P & G DRIEA Bl HIETOT 3T Y 3N
FrY 6 IRIEATITT & TR 7 TaT F1 31TAT A I 39T i 7 Y URHS wraf, S Siorer i
THTS, IR 3T-STT T IET, HS-ehehe Tl TWIS, TRl ITALTD B UTeiT ol dTex [HepTeret 31Tie;
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T 37T a7 3 T Y of dTfeh 3 &7 DI AT PIA P & TS I ToldT ST TF B Y&
o StTT wd g feham ST
I ATAT AT foh SheR F 37U fAfaer g # 57 g3 yrRfHe wraf & forw Jmera & anfdd o
ferar &1
3. 97aeT fA&TOT & fAT ST YHR AT FaIW

HUAT B & forw FideT gEarast & 3 (W) S |
4.¢¥.

$UAT B &b forw FAeT gt &1 @3 (5) gH |
5. (AT AL P PRUTI A T

PULT TiAeT SIS & WS (5) T (28) W |
6. exareir, Tasfrar, TefSier, qad & forw &Y 18 & # IR Fiea T GHaR H e¢ ol9Te dr
oera Y enfdrer gt
SH &3 H ST SATdTel e, TTES &1, dicH &IT AT Aol [Ude hT ITT AT I 3 HY e
el
7. 4 vq faffie 3Rt & Fr, Weie o, 37T wefer anfe
HTAT T I, ATAT b AT T GEATAAT H [T FY H Sool@ A6l fhU ST & drasg ShaR
q Ig e Y Suelt foF 3Ha 979 fAfaderat 3rafa oo @s 1 vd 2 1977 & & & fow
Ardseedt fafadea 3 fow 1w g8 va faaror 3 gfw 7w w1 6 AGH & TATSTw &1 F
T &g AOTET AT, HHD, IT TUT U 3T & yAer fRam §, 59 des 6 #fda daar a1
3T & Seold 8| 3§ dex A Tl TIU, B A7 93 817 AR faffiea 3Rt 7 & & forw
ot o ol | wefer it eR o 3R 3 Teie aver i emeT ot enfer el ST 9 RAfRgYET B
AR 30Ta Bt
8. AT :
HTAT & 33 H & 715 A AT HATAA 2 &1 TE AT S0 fF SheR A YAd A b
fore dgfora X & &, o7 & 3T AT HIS off &) SheR Pl Tlpd TdeT e T & HITeTaT fopa
SITUaTT | gRuE & urd I Qe FRiard el &6 e 38 ford off &g g gerv a1 gerv|
9. AT
U B MY & HAT RAffeey 7 & S §, S 3IRARD Tota, i, a7 37| dhaR 3R
et & g Fafe @1 Hr RAfS 3 71 589 ypR & 3regear & Fufa # 6 forg 71 & 3
ferell W ST T ATAT ATT, Seb H arEeh R/ &1 0T St vadt ux 3ifds 3R aregsry
Renll
10. #AG H vgfa S PAUIRTaET &
fenell ot 71 & Torw axg &t ugfa Ife T Ra €1 81 Al aregeR/3THIT gRT AT &1 ughd &
IR fear arar fAuTg &b & g1t uelt ux 3ifae 3R aregspry e |
112X g 3R fafadere :
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HTdEeeEr & ARG F TAId: THHER fhar ST & aUf SheRr 319e &30 & Fr &t
37 Tl FAeT o AnfareT ke S Wdiseerd) X g o 3fafke ¢ & wu o Ay € g
fafaer rgaa  fady & & enfaer €1 forw a1 §, wig sr59T, 3rfaie fafadesr nfe & 3gar
I BT QU Bl & At a1 IUTATd & | AT g @ faHmen gRT 3UaTs 15 A9 61 921 3R
TgTa Pl 37T & forw areg a9 #1

12. pieeai & i o

SheR TIPNT Piced! & & P B Fa Hm, ffar gl fafae Sehfaar & srgafa &)
ST 37afd 31 Ficeat o anfere avs fAuTRa g §1

13. #f® A Aol

A Hr AT O A AT a1 & Feafa ar sifgaer ar darfas Rufa & sRoT scue g9l 386
forw Rl g & gTa Y TR AL fomam ST

14. WA Hr @ud :

PULT TiAET SEATIST & TS (6) P oW |

15. 3 ShEK

ShER SH Ha AT HUTSS A BRI Hed SHERI & fow g Jadm e Han| afg 3=
ShER o B & aoTe A 38D B T il 7 ¢l 2l & al ShaR el I HTUBR T b HHA
TIEdR & forw g fohg Saeh Torw T fohdlT 31 OT @ foham a1 IS grar [ diere gRT FfeR
oTel feraT SraaT|

16. HHY faFdR -

SPER TAGERT FEATd The T & b SheaR §RT UG FAT & faear 3R e g
3G TpTd B FHI FAEAR AT SITwan f3gs foradT #ff SRoT & SheR gy fopdy srfagfc ar
&ifar & forw aran & fopan Smeem 3K & & wora RaEar i sgafa e s v A aran foman
ST |

17. g5, f3ammser 3nfe

farommer ot T W gl g, f3arsal, fAoTat anfe o sucey Hua &1 & uIrg e 3R
SHER 38 ToTT T I | TUTTT FIATT gRT 318971, f3ams, oy, are poran=t anfe &
& HROT FoRdT TR T a7faqfet o forw Rt TR & a1d ot TR e ferar siream | fafaer s
B & AT @ AT FBSTST ST Seb T 379T B1IT, I B o TARY Bl ST 3R Hrd &
fopT ST & RIS T aTT 89T Y A AT B FaEaRa R ¥ EeT & w9 F AT
star| afg g faega grger fasuree dr g @ gATdr & & ShaR 38d fow grar Ham|
aregepr/3fATAT 38 Fay A 3ifaa Aoty Som 6 T o 3rfafkes & ar €t a1 o= 38 wfaer
HAG & T H nfrer fopam a3 A1 A7 AT dUT 38 forw sl a1 31fafRes a1 v fopar smoem| s
a9 F SheR 3R A a1t uett wx sqar ATy 31fae 3R areaey g

18. 9re] faer -
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AR JATOTUH & B & ~JAdH Hed Fiaar AT St ford #ALT Pr Fqe aRyuTar 3af g
faanfaa fopar sream| fafaer SR & Tafaoia & YR W A A & I & 3gAfa
&1 Struelt fohg T TR teh 78 A fhw ST arel Are] AT 8 37 @ @l | @l afia
HITAT B o Torw Gy FaTerer SSlfeia’ §RT ATt & UATUTUS et @ &g @1 fepam Sieam 31K
IR H ST Tl Folfear/3nTheee &l 3HD gRT AT 1T fret & el 31T forer gam | giard
T HITATT bl AT Tt T HATAT ST AT SHBT HITATA ITeraT § FhIT ST & |

19. ufasfa s :

forer &7 Teher TTA & 1.0 Ufarrd Uedss el [ae & w1 forar SImeeT, S1a dd ag T 3R amer
A & w7 A ST Hr 78 TRA 1A et R & Ffaerera gea & 5 ufaera frufagfa sen s
R TN 5Td ATAR® ShER &l Sh & ATIEHTd Hed & 5 Ufard & aReR Hr iy
FRITASATEA UTasfd & §T 3 STAT el a9, S 38 SIRT T 10 o Tars & URA & forw
faaifa srafd & fiax S & Seeft| & Farg o fGu e & ufa & =g ufasgfa s
FHUGT Y off ST 3 T8 I BT G A & UTATT A 5 Seb &b 31T SchaR P FehrT
TfY & agE Sreel a1 denfas vd e srgEue uRug & a1y gd 1 e 3T 3 &
A & gl ST

20. HNHFA Fe/aut STe/STel 7 B -

IfE PTH PA & GRIA ITUNHTH BT STl BT & AT IO AT Rl 3 HROT & SR H Ul &
SITAT & Y 3P T &b gRT SR oTINhT 3T TAT P TR Ted I 3R T1T & 39 Helea®wy
31T HATARD AR BN, ST ThaIR HIAT, GHTAAT, AHT, g A P HLaT e MTAT &
3R gad Torw 3TaR Hordre €l fepar smwam|

21.'5'.ﬁ|1é:

SHER & &I # ST A T I AR T A5 dep AT FRATATATG & GRIT ST 31087 &
38d AR fae 6 oerd aifAe Gl T1feu| SheR B 38d T 81 & HIY H HJE ol
aTfew 3R Afe 3T o df 39 AT P IFATT St Afew | 37T e A Foft AT & 37T
31T 5918 W B F, i TeToidl, Hd ATCLIIT, FAAT 37 & forw 3R 31faRs sfd®,
Ife o &1, & Torw 13 31fafes ex enfdrer A€t gom|

22. ARAE I # 5T

AT IT IR FAToT & forw Tt amerel, FRITRT 3R TAT&T0T AR ATId 456 & 3-ad
HEPIOT o AR &I |

23. dhre P (GHAT IR TP -

) Sshic HaXT DT FTSIT & IFAR AT AFIHR/ATHIAT §RT T M0 fAELT F HFAR TomeeT AT
I (HIRX Hhes) & a1y AfHT FEar 3ufad &1 comeex 3 39 Tde 31 i SRR Hr A &
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o cameex fora ST ®1 e faehel gU awhie & forw 3mafara erefier & &g &t soeh 3R
faRIY &7 @ 371e2r foU STet TR ATATY ASRIT b TR SHDT 3eldT A 1T fehar Sirwam|

) f35sd & FFIAR I B T TG HGIF & al a1 [Aevel gT et s (Rt ae)
YT a7 fAehel §U IRAH FARX & i 20 THUH F 20 TATH deh & ATl IA18 Seah foraes
forw 31faReh AR =l foram Sireem|

) Tl IR ior, i, Foreer oY areger/3fIar & A& & IR 20 TATH aa fFar
W fAerer (FH) forar siream, forass fore @i 31fafe sgerdra 7€t fovam sireer, st € 38 Foir
I SISIT A TG I1T & AT AT | AT e & Tgel ShAR Dl AEDR/ITHIAT § ML ofedl
TrfeT fop ag Jwier fopar Smean a7 a8

24, IRER B

HAbTAD THFAT TUT TSI BT YATIT IRATHT H & forw fomar S| et aRkfeufaar
& gAY ffder SR gRT &1y & fAemae aar agsie & YT 6 e &1 el | dwshic Hra
Tolel 3T 3TRERAT (Afdeh, FTosft TAd8T0T) 3MSTUH 456 & 3T FEBIOT o IJ&U el | IfG A
H AR TR @1 3Tguifaes 0 & FE 91T & afed A dhic & J9rmar & Ot 3Ra fFea
a8 3107aTT AT 3T SGhT YT AT BT T 3deh forw URIHeS G U e i S e
graft fohq Hie Y geTaat AT 1 geT 3raRy fohar ST, SHT fh Seorw@ v a1 ¥ Ao,
T Y IO, BRI AT B Y IO STH 456 & HFFY Bl ARV | TS FYS Pl
fator fopar Sua 3R fafde Sefar g fader few o W 3igAifed e a7al & SheR gRT
3gH! AT dATs SN | SheR 38 d1d 1 AR et & forw saver gem 6 snafara sra
gRom# Ut fopT S| IS Shshie Y ST T PASIR TRUNTH UTH aId & dl SheR 39 dis STalan
3R 38 R @ TATTaN | TAMY aRgehR/ITIAA B & T 3H TaAHTAD Hrd &l FDR AT
ThdT & TS a8 F=TAT 3D HATcAS TN T TJE o 3R 58 yor fAvfia a3 =t uatt &
forw 31fae 3R aregaRT &l | uRf® R 31y 31k & & e o, uRfA® g
AT ST BT YHR SheR gRT dged ThdT SITTIT| ST & JAVSTT § hehle &l IR FTHIA 6 A
AT el | IR A Ugeh hsbre AT dhshre gom| ST el GreAaf F aRada fopar smeam o
R e form S S8 wd 3nfe & aRada @ W uRfde fHed o faator ase w
G18T0T & g FoRam STTwaT a1 garermelt # 3igAfed fpar sreen 3k 383 oref g3 amord drd &
e URIAS faa TaT W SheR gRT I foham SITuar | ST ol UHR Y StheR gIRT dgeT fohar
ST |

25. fgu 9@ :

SheR HRERY B I 3g d e &b HIaR FITT Hr ezl & iR urell o gaa & Vvl & faw
Ife AT & af Tela/fereardiar & Teft BRI W 37 7@ vt o

26. QIoierere

SIAR/PIeId & B & W Fold AT B Told A IRIATEY HI Y 7€ & 3141 AT SITwen
Tool H IRATHT B HT A & IR
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27. e IR /e

Ife IR Tola # 3TN B8 AT SEUTT ol STIMAT ST & ATTeh foicel &b T 3 B Y ATHA
& 2ed & fioy FomAT ST & A 3P AT Toid &b FT F i STl 7 fob fa/foea & &7 A
IR AR & A & 3fARE S8 a1 sTUrd oot 3T WX foice a1 i & 9 H Somam
ST & A 3HE ATY SlaR & FT A A STl 7 76 /@A & ®7 7| MR Slar # anfde
RETHT Pt HT AT AR & &G H T ST JT 3D AT A of IR IRIATE! Bictd &
U 3 Hr ATl Al 3TNT AES PR GHaR I A7TAF &

28. FHfeforay fiar, v, foieer anfe

Hieforar 3 & forw o1 3fAf Harara A1 fopam sruan 3R 3¢ aey A FHfeforax & gafda
o o nfarer giet, ot defier aar aefer @ & 371afe a@ @ & fow 3fais omerg ot
nfdrer 2

29. I FhHIT :

&) hshic & TafHeT At H UYeh AT BT ~FTdH HATHT AT [Herde & T e TR |
gty

-100 ... 200 frelt ufd aa1 e
-150 ... 300 ferelt ufd aa1 #Hrex
-200 ... 375 fopall Ut 9 AleX
-250 ... 500 ferelt ufd ae1 #Arex

R

1:2:4 IRARAT THeFd FTATT TR TH - 150

1:1:1/2: 3 AR THerd QAT 9 TH - 200

1:1:2 IRARAT THeF FTATT EHTT TH - 250

@) fearea fHerd : 3MSUd 456 & 3T HEDIUT & AR
30. IR & forw A1 -
IR FAe) o forw g & Hiate AelT 1:3 & g1y TRer v careeRer anfde €, 3 6 vaTd Aers
Q AP T A9 IREHY BT &b fow Avers & AT FBRIT & gget A Srwad|
31. ¥4, aFe 3nfe o 3w
e Thiaer AT, PR & HieTorergt TEU qAT [$3T8e & AR PR AT ST DR &
L&Y Y AR Y eI @l |
32. Thepree AT SrEe ST AT Aeew
ol & T H S IT U & PRI H TG DI heTs 3R 3¢ Rharg i TAT Sp HIa T AroTd
anférer Al €& 1 R & BRI A Tl A fFNer & forw A1 weldr & & Frdy| dea #
3R 2T fagier # 3REE & TerT dararer fohar srean|

33. TH. TH. eIl :
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ATZes Tl AT Nes TR T TEHI0T & o9 g7 fAAT0T & fow 3¢ ey # PrITd W o3l
&l HIUT TR R TR THETS FRA T2AT TS, Shichdr, FiehaT, TR T U 4T GBI e, 18
20 ST T & AR D WG TAT AT 9T T AT T AT M BI9T| 3T forw 1 3R 31erer
T PIS HITATA Tl ThaT SATTI|

34. 8T BT A

SHHT &Y A AR, Wl 31fg R, ierd Hfcar X 3¢ a1 Sufier & forw 3R Awc guse i ar
PG 37T B MF BT 5S¢ b P A Yok JAT DI TS thaT A S oI oY enfdrer ghom|
35. € P : FUS/ITS

gfaareg & Hr a1 U orar & Sarg 3R AT H AT areafaes R & AR S|
SHhER SUYH S¢ BT YA BN 3R 3G AlCTS Ud Al ANS Bl AT BT drfes 35T
& HJAR 3HPT AT Ta FATS IeT Heb 3R 3HD [T Uy S & HBR T AT T

36. FraTe, HeNer qur e

ShER aTEL FT T U haT dATieh WST X 37T TS H aredided Fel olise giatd & Heb,
2H & fav 3ufarg e, aefen, #amE, td g 6 5918 @ da agHeiel Sars, foras
fore agasTel TS Fame, deher 3R eefer & Sa aeft| Ifh ShaR P {ITa AL 3§ d
& W ITcATeT FoRaT SATT, el & 5a1$ o 3 81 37cl: SchaR fAfder # 31uelt X Sgd il g
SISIT T 3] Ve GW 3R ST IHETTA |

37. el g3 ST A

GHY §¢ B SN fAhel §U el el g5 UTaedT H U FAdd Gl A fohU SITUar aum Fe 3
S P T T A & 37Ut A 31T I@T SATTe gar It @S st gl 37Ut 7 @t 1@ S|
$¢ 1 & forw & 918 & #A fAdel U Se S anfder gem 3R g8 forw &g 31fafe perare gt
fora S|

38. thaT QAT

FHATIGR AT AP AT FohalT 8 PR b AT AT e o ferT garelre fopam Srwar|

39. ATl & AT P AT :

ST ITT TSN b AT &b EATIeh &1 T AT Y STUalt| T e & forw el oot arel &b
&9 & PR Pl & AT ST |

40. FelH SXdTaTl :

ZHPH! & H &l ool & X & forw Nde fAfHa wear anfder aon f5d & e gorat a1t &1 ueel
%ﬁlﬁﬁﬂuqﬂ{ﬁddnm ST |

41. T @z W18

HITAT o LTS & 817 & U A HSTH 1200 & AR A fhar sirwam, afe 38 et @z
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& TorT 13 A # TfAe L foham 7131 81 | Thst & gXarat vd f&zhr & forw arar=y fafadeat
H fEU 31T FEIOTIhT T UTeleT FRIT ST |

42.1‘?11%:

STl ATAT e & TN araT 3T A FINT AT & Tal aRR ITTeT e &Y WIS & forw arw
I S & &7 Bl HLI[OTh F IO A U 3T dTell ATY b ToIT HardTel FohaT STwar| herd
fepT aTw TS Y 0TS = qoT Teist o I eXaTStT ATAT ST |

43, TS

Ife 38T AeTS T HId TR A STAY &l BIdT & al SheR 398 W 6 AeTS arell Hid
Tt heant Foraas fore ifafes derare €t fopam Sraarm | waier fobw Sirat arel s 6y Arers 2 adf
Hre & &1 & forw 3 vawa ol aur 2 got Fie q2ar 10 a9t e & g & &7 & fow g Hr aes
2 TaTH Il Ife daer o1 a7 10 o7 Bie I7 31fAp & ar Hia H Aers 5.5 TATH gl g
SHD! ST H 3eh [Ia0T o HJAR AT ULT 3M1TE & HTY B Dl SUTSY I Td ST hr
&< LnfFrer greft| freres TafSior i &A1 ther & Rae & dig fir smeah|

44. UFAT :

el A & 1T T ATT & STl 31 J9rer A ATT AT hr SITUed|

45. PR :

FAlRer & &3 H WY & AU, FNUTAY FAT FHS T Gl o i bl A v 7 &, I
3afard & 3R daa & I BT @ | T A FANET & T hael S T H AT H A
3R g9Tel Ta AT 6 AT T A Seelt, Taf 3¢ dex F Refafier age qur g i o FaR
& &G H el foar ST

46. TSI FAIRAT :

TTSell AT SATAG FAINIT AT B JAT FIAT SR AFAITed YbR &1 aen #R AfaEe
U # AT T & aife s, 11 3R HTHR BT 9T (The, BT, T, 3 TAT Thorc TS|
3EAET H Y H FAINTT 3Te; A et gt

47. TdY :

TFNTIT €U 3R QIArrar & forw $ordTed Felf¥ar & g & 3T foram Sream 3R SheR Hr eX
A TITS TP & WUTAT o ferw 3TaReh AeRIT &g e AT BT Fora I3 TS Sil/Coled
chehic TRTART & T AT 38D T & Hebdd & ST o Toiehel §U 31X WUTAray 31fe; 3 g &1 arer
& REY W TRTATRIAT & forw H{ITaTet STTer/ga Y #Ae & 3refie fohar sirwen 3R |urEr ar Rt
H 1A & Torw 1 o 31T HIrare 781 fopam Sream|

48. TATEERIT 3R SR ST

&R & WIHA T FGATH 1/2" TelTee fohaT STTar | e §rar & Careel § 1/4" feer gamaran
3R 3¢ e 3 I AT & 3ol & CoTee, HTHY AT SHToN Pl ATEdTde ACTS o o 8| TeleeX
3R SATeR & & 3§ H TP 3BR AT Hhd drar 3 # & 3R AT 3meaegesd &




61

IR JUT 3¢ PR & Fs U TATEEX A AT TS AT M 29| 5H &3 H TR &b Y W
31afard 3fafes Aers & forw Hrl o enfdrer g | grg Trade W tareet i Arers A gig & faw
IS AN HITATA el foham ST |

49. FelIIT SR AT PLHY TARE AT Freha fEEETR 311fe; hr AT -

g1 AT & ATY EraR/BleR &b 1T TAE AT &b HJAR Y SN | SR, FIHT S9N &b aredide
&7 U FRIARIT el S8 Flihd, BEW, TelTiEceh THOIRIEA, A/ Yells &Y AT T STl
3R 3TSTH 1200 & AR T fhAT ST | Gelet 1 &1, &xarst 3R Fasfnat @ gt
I TCTAT ST Ud Sfdt, [Aeli/atfthel I AT areafae 3maR ) 6 Srwed)

50. Fféw arer -

I AT TS & el 2 1/2" Arers 3R s forar 4 Ate ufa o, s Aul of, hax a2 difehar
Cetic &Y. drer & fafda gemi @ d). der Tsa afed & deus grelihe @ndl. der el ufd
dTelT, a3 JAT HL.A. el & eb o fhaT T e a1

51.3’!‘%&@:

SAH WY TS & SlTer 2 1/2" AYers 3R d.a). Jiel 8o afed & d&as ufd 2, s Al 2,
HaX AT AffhT Tarie LAY, der @ AT aeml Mféa drer va Afew $28 & faw e |
HITATS feRaT SITTaT |

52. ST :

o Uael 3R U fopT 91T Qrex & sy U A1 9IS & Uad v ol & forw arapsy &y fifgar
Y TATSIIT AT Tl UeTorgeh AT Y Toherd et & olaNTS 1S &I A 1ot feharm a1 H1er ST |
eXarst 3R T&H & A & TRT 3N STt T NI ToTa & 39T / HITaT fhar Sream|

53. &R

T T F&IT & @i, 3R AT & forw shifdga e arel gor d.dY. fRefear g ser Rpfear
& forT JfisEes Tere & &l

54. O .

Ife fAuTRa cara & frféaw AT a8 fovr S1a €, A 38 oeTd W 3@a <y & Afda Refear
BT TANIT fepar ST |

55. I T PIIHH :

ShER 1Y UTH Bl o d16 A B b [ASUTEH B TRUTE dAeh F HRIBH FATTIN HR TR0Tag
HRIHH A Wi Td sTUTd & foIT 39T TUEITT adqruamn|

56. Y T TIAETOT :

SheR HIeT fAATT Hrd & qFdaTor & fow Ueh Q9 vd IJFHAT 31fRTar i fAgfs swiem arfes
A IOTgaTqol S giAfRa & ab|

57. fifa &Xf X Frerah i suseyar & fow sfAariar yerormE/segeEafa uT

St [IHTIT gRT fear SITuem, Ife ShgR ol 3T ST & | JATTY T SheR Bl ARG Acd Bl
YHATOTYS T 37T & Tl A A U1d Y, 3R 38 forw 13 grar faamer gRT TR ¢ fopar
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STTUATT | SheR 58 Y H 38 YhR  UTH GIHIY BT SUANT Hon 3R Ife frelt g &1 g euior
BT & ol g 38 forw @t ake 8 swerl el

58. IR Felall 3 D LT :

IR TXT H Th To7 Fie g B¢ B & ToT hehie A heldr a1 MeRer AT fham Fmwan 3R
a1y & 38 & fore aar Al a1 #fAw & forw w1 3ifafes sperara =& foram soem|

59. AREIHR/ AL :

PR 3 " AREIhR/TRAT" 2Ueg; STel el off 3777 ¥ 38 " HTHIEIR aeehR" UeT S|
60. 37 erdl # fAf&E AT gRT HordTed AT B I T baer 37 A & Forw areg gram AT
Fggl/aataty 3nfe ot few arw et | Srel iy & 3T e 3R 38 vhaed i T arm & ael I AL
ST foh 38 39 A & Taol A [AfEE v anfde &

61. HdHe 3R sEU

SHER DT SEUTT AR HreAe Hr 3mgfct aRkAE 3 gd10 710 IgaR & Jrwedt| Ife fme droT &
e 3R 3TaTd 3Ucey Jel & dl dheR AT Afde soifaar & 3adr 3fId STadRT g
39 WA 3R AT W H P QR FWM| SheR §RT TS IS AT HF GRIAT F &7 18 g7 W
R & ShaR &I & AT AT T4 T B & SRIA IT 38 QU &l & Tgel UTE & SITUaT fovg
FfaH et & I & Ul |

I1e TS <ITH T SEUTA ST T8I &l Teh SehaR SUcTed] ST Bl G 3Heh dael UTdEATIUd
AT Y UTH Y AT & Al B o o & T8 aRacia Afder Soifaay & 3rgaAfa @ uriiepd o
fem Sreen fohg 36 forw fasmeT & @1 serdra aen e Suem|

SheR &7 eX fafaer & a3 & 718 disfe v seura Y SIRY eX UR 3maTiRa AT sirear 3R
T ATAT ST 36 Segiad TRIAT & 3178 fasmmer gry 3mgfa r 18 arasft & g fpar &
() & T HST Y SAR A B AT

HREATEY A1 ¢ & B H 13 & 3gaR B v smwen foras forw @i 31fafes orara gt
fepa SITUaT o &Y B¢ et o 3R o Teliee & forw A oo &

62. TreaT gRT 3t Y 1S TreTh FY T & HIY A

S W FI1 A TR PT 1T & A 3R a7 F 3T & T I AT 11 & 76 ws 6@/aATHTT
AT & IHJAR HATl # gIfed & forw 3rgAfa &Y 918 ¥ 1 Uedeh 97 Y 50 ol & ATAT AT B IS
9T U, A ISt T IT HTTAD T F &TIATET & AT SheR 3EDH GG od FHI SR
UTfASRY & 38 IR F ffad STaRT & |

g SEUTT (XA AT 2R) W33 & forw Sl yaieid 2 a9t areafaes aorat gl anfee, 31td
U1.31R.3TS. aof afg ot & & 3mqfcd &7 9715 & a1 F3h g7 JY&IiT & 15 & Al ScuIeed &
S H IT MYFIHRAT & TeIHATS A Th doteT STl GRT Gof Tl |
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Ife sTUTa WTAIEIR TATITATAT & 3R T ST FhAT SATAT § AT SHER SHBT ToTed Il a2
30T 3R 1S 31E el & T 370 AT I DT Taen HLem| FfE HER H Tofed T T TaE
el 8 dl SchaR SEUTA &l fehdll AT aotel foTsT & Ure of SIUar| 38 YISl & geb &l
TIAEAT IT Al AT YATIRATAT §RT T ST AT TdheT o FY H SheR Pl &b hl cIaTAT Pl
219l forghs forw 38 uRaes TR arfeaes feu & 3R uT uere frar st | depfeud $u @ s
fepu aTT gEUTa SatS 3 g9t AR AP GeaquTies gRT IoT AT AU foad forw Asiq I caaen
SheR GRT &I ST |

fh sEuTd & forT I Jd18 W Al FEIUTIDh & HTUR W fham Seen safaw SheR Ie
AR #ar fob S AT 97T B3 &1 U T8 Al HSIUTh & gy ol 3T afe o A2
& Al g8 dchlel AIEHR/ITHIAT T 3HDT STABRT I 3R fary carag qar fafre auresr &
ToTT AT FEI[UTIh Y TATTUT BTN | SEAT BT dole cilel GRAHeTd TUT deh Fel HIUT AT |
HTcTeh HRIOTch B TATTAT (&) ShaR & ufafafdr (@) #sr 3ifQewrdt a1 389 yfafafyr (o1) &
o1 Rafaer SSffaaR gamdy (1) yearafas 3fAaRT & gfafafer fr sufeafa # 6 sreef 3tk sadhr
HIAT SheR dUT G/ THIAT & &Y ST |

Ife srara faamT grT ST R Sirar &, ST fop aRfAe a3 & oer a7r & a I A= ST
fop ATSes TEST T3 3R T T B aleathie, THRIR, Fol 31fe SheR gRT WIS STuaT|
63. SEAT Y AT :

RIS Y FHATA & d1e SheR @ T §U SEUIT I a1ad UTd Hd §U faHmT i el o
¢S A A P e §U Zehs TAIDR el BRI | ShER B DI hled FHAY FH dTd Pl AT W6 fp
JATEN B W HH B AT g YT 6 75 AT F T AT 1S F O 59 UPR P 6
3fAPdH STUTT & 3UAIT & ST T AT FRITAST W ol gry Ader fear o)
AR §RT 5 Ufard deb & fheetar i srgafa & sreel, afg ag s aaidr &
IR # HIE B

64. FGH &b ATH :

AT I # sfodi@d B & AGT & A had dA & Giard faavor §1 HH F §Id
fafaéerat & 3gaR Avarfea frar S § e 33 § didiseagl fafadera|

U IrEGR/3ATRIAT & FAW & forw faawor # e ard & $e 9 8 SheR Gdlvsidd &
¥ P BT QU I & U ST & b A6l & S|

65. STel ITRTHY TAE P TATEST AT & dTfeh Ie S oy AN & 37 ST 31/AT IR g Telreex
& fore, 5 38T fAerg & &, agl 38 tareex & forT Hardre Tareeor & A & i & fopam
SITUATT, 386 a2 & aid U Y foh A 3R/ 38 urd S 31 UcR i & A I AT
de & HRUT Telreey H s g g3 &

66. SThST P ;
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AT Y L IT 23T # STEATT HIDPR R TR o BT | SchaR TeATlelar i TR &
IHR ThRT H TR 1 BT Hebell §| Tie Tehel I TWherd &l §S el e bR HTAT &
G b ZIS9T A TEWIT PR H HH & dl HITAT aredideh TR & forw fham Swarm| g ae
H olehal o Tehdl Tt b ehes IT U T 31 TRl PR & forw AT & QAMMidFeT feham ST,
STdl eh fob 38 ToIT Ueh 37el9T HE ol UTIYTe e fehaT I1T &l

67. Az Foaeh Herdn RN :

TN X H IR, AiEet, Sgelt Mg & gdis 8§ S fhr 71T gorfeR fraR & amera enfarer &
68. AEPHSHIS :

AT o1 et ifes Tgfa & sprs ot gfar &1 dr & fafdeer #et & 7y fafadeEt 3 anfaa
TRttt & AR el 3R fady fEufaat # #Aifgeh ugla # SToafld sahsal & FAT gl
69. TTe] @I el ¥ agel :

faamer & 3R @ SR F1HI & forw gl gl AT # AT SR F U AT & YR TR Y Swam,
ToreT TRUT0T gy SSlifaeR gRT fham siwen, Seet qeaid) & fore sRia srgafa & smah|
SheN FEl H Teh IR TeoT UFd el TSaa UrE, SUHIIT i 318 3 319Ted #EA H 3r3ehd
Y HIHIAT BT TIa”or 29 ATfeh AreAal W PRI T ST Heb Toraeh Torw T gry 313e &
T W Fora fepam et B

70. fsfear:

fore ffear &1 Ut &1l 3 foRa SITTeT 38 31l & BT Ueel TE]d foRam SITea | 3igAfed
Rpfear s fafaer SNt & SriTer # 38 guaran dg HAIey a1 # @1 S|

71.% &7 AT fofesr sws 7 & Suelt R 39 7 grir 7 Afed s & aRkafda & &
Struaft | fadheud: afg HrITYe w I uran a7 o6 SR foh 7w 218a1 & 31gaR glauraes & a
38 Afed sprS A & AT STTam|

72 FIAY: &Xdrail, fasfihal ud dfeelex 3 uard i ST arelt feTEeT & 31egq A &1 o1 W
®:

(&) Ic ew 100 F30 J1.5 THATH 3 H&Ih

(@) S <l 2" [(TheT Felie 2 ol & |1y 1
J&IH

(1) TTR dlec (Rl YhR)  29TATH F10 THATH (T ) 2 HEIh

(9) TfR diec (Rel YhR)  150UATH I 10 THTH 1 §&IHh
@) ufa gee ears ffear

(@) g f&og 10 X 30 X 1.5 THTH 3 §&Th

(@) He <clfdh 1583 X 5HHT X 8 HHT Ue fohar g3m 1 §&Ih

(31) WTPSY Felle &8 & @A 50 X 6 X 1.5 THTH AT 1 §&IH

I[OTEAT ATl TSI 31Tfe; o AT T fopam g3
(71) 9 §5e1 10 TATH 2 HEIH
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(@ Teo gl T FeAufa &, IR & s1rg v 3 g € uera fopw Saar)

(3) iR diee (Rl YBR)  250THTH X 10 TATH (YT M) 1 TEI®

(T) TR diec (Rl JhR)  150TATH X 10 THTH 1 H&Ih

(B) TATSTSIT gLara 300THTH X 16 THATH 1 H&Ih
@) ufd gcer fsdhr fsfdar

(@) g f§od 80 X 25 X 1.50 TATH (I 5aT$ 4'0" & AU & af 3 G&Ih) 1 TEID

(@) THATH g U4 37@ 150 TATH 1 §&IHh

() R BT R dlec 100 X 100 THTSH ([T 313) 1 H&Ih

(F) R TBU TR dlec 200 X 10 THTHA ([T 373) 1 H&Ih

() fg €3 100 THATH 1 TEIH

(@) ¥3 cfeh - HBR 158TH X 58TH X g6a de 3nfe fonam gam dqot 1
T&Ih

(3TTeR & TR W 98 315 T@shr & forw efax diee &1 3R T fafaféy (@) va (@) & st
250 3] 108U 8| 3§ de H 3 AT (FgdH) d el Tp &b A1 pieraar hr g3 oY enfder
BN | TATSTS9T dec &l dee T Ac & I1Y hay fohar ST | ds sdlid 6 SoTe 2 368 IH 2"
ST T TITTT 3TAfad §

@31 ufd Toe WlicsT eIarst

COEAESE] 10 X 30 X 1.50 THUH 3 H&IH
(@) R TBU R dlec 250 X 10 THTAH ([T 313) 1 §&IH
(M R TEU TR dlec 250 X 10 THTAH (YT 313) 1 §&IH

(5) 125 TATH TIT wole $aod T & A1, 396 FANB I WS I 1 T&IhH
S &aR & paw foram aram g 3R te 3T 125 vHTH tole difther o o 8 e fomam
ST |

() dfeatext & forw fpfdar
() ol 297 i . helellse Ursaled (JcH) 2 HEIh
ii.hAoTse dherer 1 TEgH
(@) dica &1 i theAose ol 1 H&Ih
ii. b AT DA 1 §&Th
iii . & T&98 80 X 25 X 1.5 THTHA 2 HEIh
(31) T EoTc. heTerse st 1 H&Ih
i 3119 3R g 25 TATH oldT TH.Seel S 2 HEI®
ii .o &9 80 X 25 X 1.5 THAUH 2 HEIH

73. uffRre, fAfaer 3ndfaa o 2 FaaT, S9Td 1 AR J2AT el 3MYfe vd AfAed T3
Td olfdrea & v 3R [ erd [ eraf & 371 A= SIrwan|
are] 3R 3ifde fer dr dary




66

fafae SNfa/guiREEa/aias SR Ty 9 W shaR & ufafafd & sufeafa & #mg
NI 3R 3¢ ATT-TET H ol BN AR AT a2 3ifaa e & forw anrier R &en AR Ty &
el fIeRoT R e frer IrRier @1 f@aATor a1 af Ae Wdfiscedl BT W AT SheR &
Jees X AT ufaat & RAfad Solfaay & arier & 3MUR W R SITeaT| StheR & oo a2m
HATT-ST TR EEATER AT ATTeT 3R 38 TR I feoqolt gt anfew b oy 3R el Tiar fopar
IAT" | FATT 3T Toer 3 SchaR &l YATTOTT AT TSI foh 58 I o vast 3 T grar iR A
& Q¥ vd 3ifaH fAuer & U # ThHR fhar |

Ife TRATDI/EIIIET ST & dfdd I@al & HRoT 3ifdd e & v ot iy w&hr gs o ar
AREHRY/HTRIAT & FAFIAHITRABR T 3G FhT STl U & R &l Y dE & arg Y
€ HTAH ATA & 75 UIART Teb ShaR & Tl T ST

74. RAgAA/CR BT

fagAa/eR thices H 7 rgfed fafre wat, veifat & ameas & Q¥ frw smesy 3R o e
aTeY TV o §RT UAITRATAT/HEAT & TARreh AT & 10 auf &y aTEY &= 2rof, Sref Ry fova
ST 1 aRfRE & T 910 3gar e SIar 3@afy & arg 3R IR @iz 6 wifd & arg st
UfIf STAT &l STRY & Team Sraam|

75. SheR AT ST W Tt 3 g=iter iy sy arehy Fof arerah, o @i aRRre & g
%, 1 G TaIF AT Bl HY FIEAT AR 317 FH Sira Harer At S HaE v
AR Y& T &

1) GENERAL CONDITIONS OF CONTRACT

1. Interpretation

(a) In construing these conditions, the Specifications, the Schedule of Quantities,
Tender, Special Conditions and Agreement, the following words shall have the
meaning herein assigned to them except where the subject or context otherwise
requires.

(b) This contract shall comprise of the Articles of Agreement, General Conditions of
Contract, Special Conditions. Additional Special Conditions, the Schedule of
Quantities, Specifications, letter of acceptance of tender and other documents
mentioned in the contents sheet attached hereto and including these to which only
reference is made herein.

Work or Works: Shall mean all work or works defined in schedule of quantities, specification
and such other work or works as the contractor may be entrusted with for carrying out under
this contract.

Employer: Shall mean Director-General, CSIR or any officer authorized by Director-General for
the purpose.

Engineer: Shall mean the Engineer designated by the Employer to superintend and perform
other duties as indicated in the contract.
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Contractor: Shall mean the individual or Firm or Company, whether incorporated or not.
Undertaking the work and shall include the legal personal representative or such individual or
the persons composing such Firm or Company or the successors of such Firm or Company and
the permitted assignees of such individual or Firm or Firms or Company.

Site: Shall mean the site of the contract works including any buildings and erections thereon
and any other land adjoining thereto (inclusive) as aforesaid allotted by the Employer or the
Engineer for the contractor's use.

Compensation: Shall mean all sum payable by way of compensation under any of the conditions
shall be considered as reasonable compensation without reference to the actual loss or damage
sustained and whether or not any damage sustained, and whether or not any damage shall have
been sustained. Words imputing persons include firms and corporations; Words imputing the
singular only also include the plural and vice versa where the context so required.

The headings are given to the clauses for convenience and they will not limit the meaning
or scope of the clauses in any way.

2. Drawings and Specifications

The Contractor shall execute whole and every part of the work in the most substantial

and workmanlike manner both as regards material and otherwise in every respect in

accordance with the specifications. The contractor shall also confirm exactly and faithfully

to the design, drawings and instructions given in the respect of the work by the Engineer.

The contractor shall be furnished free of charge one- copy of such specifications and all

such designs, drawings and instructions as are not included in the printed publications.
3. Earnest Money Deposit (EMD)

EMD upto the value of Rs.10,000/- may be deposited in cash and when value of EMD
exceeds Rs.10,000I- then EMD should be deposited in the shape of DD/PO upto the
value of RS.25 lacs. If EMD amount is in excess of Rs.25 lacs then the excess amount
over RS.25 lacs can be accepted in the form of Bank Guarantee issued by a scheduled
bank.

NB: Amendment in EMD clause

As per ‘Rule 170 of GFR 2017 (Pg. No.49)’ and ‘SOP No 5/1, Sl No.6 (Pg. No34)
under Subhead "Contract Maanagement'” of CPWD Works Manual 2019’ and
‘Micro and Small Enterprises (MSEs) Order 2012 under section 11 of MSMED Act,
2006 and Gazette notification on 26th March 2012’ “The MSME firms registered in
NSIC under PP policy are exempted from payment of EMD for supply of goods and
services only”. No other relaxation shall be allowed.

4. Contractor to Provide Everything Necessary

(a) The contractor shall provide at his.awn cost all materials (except such materials, if
any as may in accordance with the contract be supplied by the Employer) plants,
tools, appliance, implements, ladders, scaffolding, temporary works, etc. requisite
or proper for the execution of the work whether original, altered or substituted and
whether included in the specifications or other documents forming part of the
contract or which may be necessary for the purpose of satisfying or complying to
the requirements of Engineer, as to any manner as to which under these conditions
he is entitled to be satisfied together with carriage therefore to and from the work.
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The contractor shall also supply without charge the requisite number of persons
with means and materials necessary for the purpose of setting out works and
counting, weighing and assisting in the measurement or examination at any time
and from time to time of the work or materials. Failing his so doing, the same may
be provided by the Engineer at the expense of the contractor and the expenses
may be deducted from any money due to the contractor under the contract and |
or from his Security Deposit.

The contractor shall provide himself with requisite quantity and quality of water for
carrying out the works at his own, if, however piped water is supplied by the
Employer, the contractor shall pay for the water at one percent of the total of the
work done except on Electrical Work, Air-conditioning work and Furniture work. The
contractor shall make own arrangement for water connection and laying of further
pipelines from the source of supply of the Employer. It should be clearly understood
that the Employer does not guarantee to maintain uninterrupted supply of water
and it will be incumbent on the part of the contractor to make alternative
arrangement for water at his own cost in the event of any temporary breakdown in
the water mains so that the progress of work is not held up for want of water. No
claim as damages or refund of water charges will be entertained on account of such
breakdowns. However, if the contractor is permitted to make his own arrangement
to draw water from a well, hand-pump, or natural river or pond of the Employer, no
charges will be made for the water drawn from the same, but the contractor will
make good any damage done to the installations and ensure that the quality of
water used in the work is conforming to BIS codes and provide for any treatment
at his own cost.

The contractor shall be allowed to construct temporary wells in Employer's land for
taking water for construction purpose only after he has permission of the Employer
in writing. No charges shall be recovered from the contractor on this account but
the contractor shall be required to provide necessary safety arrangement to avoid
any accident or damage to adjacent buildings, roads and service lines. He shall be
responsible for any accident or damage caused due to construction and subsequent
maintenance of the wells and shall restore the ground to its original condition after
the wells are dismantled on completion of the work.

The Employer on no account shall be responsible for the expenses incurred by the
contractor for hired ground or water obtained for elsewhere.

Subject to availability the Employer may supply power at only one point from
where the Contractor shall make his own arrangement for distribution including
provision of electric meters, switches, fuses etc. at his own cost. These shall be in
the custody of the Employer. If there is any hinderance caused to other works the
contractor shall reroute or remove such temporary lines without any extra cost.
Such temporary lines shall be removed after the completion of work. The cost of
power consumed by the contractor shall be payable to the employer at rates fixed
by the Employer, which would be deducted from the running account bills. However
the Employer does not guarantee the supply of power and no compensation for any
failure or short supply of power shall be entertained.

“Sufficiency of Tender:

The contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiently of the tender the works and the rates and the prices quoted
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in the schedule of items, which rates and the prices shall, except as otherwise provided,
cover all his obligation under the contract and all matters and things necessary for the
proper completion and maintenance of the works”.

Authorities, Notice & Patents

@

(b)

6. Rates

@

(b)

©)

The contractor shall confirm to any regulations and bye-laws of any corporation
and of any electricity supply company and authorities with whose systems the
structure is proposed to be connected, and shall before making any variations from
the drawing and specifications that may be necessitated for so conforming by
giving written notice to the Engineer specifying the variations proposed to be
made, the reasons for making it and apply for instructions thereon. If the
compliance with this clause involves any extra work not included in this contract,
he shall specify these items of work and the allowance of extra payment required
on their account.

The contractor shall give all notices required by the said regulations or bye-laws
to be given to any Authority and pay to such Authority or to. any public office all
fees that may be chargeable in respect of the works and lodge the receipts with
the bill to the Engineer for reimbursement.

to include all Taxes

Rates quoted by the contractor shall include GST, sales tax, duties, octroi, toll
tax, realties and all other taxes in respect of this contract and the Employer shall
not entertain any claim whatsoever in this respect. Tendered rates are inclusive of
all taxes levies payable under the respective statutes. However pursuant to the
Constitution (Forty Sixth Amendment) Act; 1982 if any further tax or levy is
imposed by Statutes, after the date of receipt of tenders and the contractor there
upon necessarily and properly pays such taxes/ levie the contractor shall be
reimbursed the amount as per the rules on producing proof of payment so made
provided such payments, if any, is not in the opinion of the Employer (whose
decision shall be final and binding) attributable to delay in execution of work within
the control of the contractor.

The contractor shall keep necessary books of accounts and other documents for
the purpose of this condition as may be necessary and shall allow inspection of
the same by a duly authorized representative of the Employer and further shall
furnish such other information and documents as the Employer may require.

The contractor shall within a period of thirty days of imposition of any further tax
or levy pursuant to the Constitution (Forty Sixth Amendment) Act, 1982 give a
written notice thereof to the Employer that the same is given pursuant to this
condition together with all necessary information relating thereto.

7. Materials

@

If the specifications of schedule of items provide for the use of any material to be
supplied by the Employer's stores or if it is required that the contractor shall use
certain stores to be provided by the Employer as shown in the schedule of
materials hereto annexed, the contractor shall be bound to procure and shall be
supplied such materials and stores as are from time to time required to be used
by him for the purpose of the contract only and value of the materials so supplied
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at the rates specified in the said schedule of materials and of the quantities
incorporated in the work may be set of or deducted from any sums then due, or
thereafter to become due to the contractor under the contract or otherwise or
against or from the Security deposit. All materials so supplied to the contractor by
the Employer shall remain the absolute property of the Employer and the
contractor shall be the trustee of the materials so supplied procured and the said
materials shall not be removed/disposed off from the site of the work on any
account and shall be at all times open for inspection by the Engineer or Employer.
The contractor shall bear all incidental charges for cartage, storage and safe
custody of all materials and against damage due to 'dampness, rain, sun, fires
and theft and be fully responsible for their storage and maintenance. Any such
material unused and in perfectly good condition in the opinion of the Employer at
the time of the completion of work or termination of the contractor or earlier shall
be returned to the Employer at a place directed by the Engineer at contractor's
cost and at rates stipulated in the said schedule but in case the Employer decides
not to take back the materials the contractor shall have no claim for compensation
on account of any such materials supplied to him as aforesaid being unused by
him or for any wastage or damage to any such materials.

If for any reason there is delay or non-supply of material as shown in the schedule,
the contractor shall procure the same and complete the work in time after due
intimation and approval of the Employer. The difference in price (between his
procurement price and price shown in the schedule) shall be paid to the contractor.
However, in case approval of the Employer is not given, only suitable extension of
time would be considered and no other claim of compensation/damages shall be
payable by the Employer.

After completion of the work or on determination/ termination of the contract, the
theoretical quantity of cement to be used in work shall be calculated on the basis
of statement showing quantity of cement to be used in different items of work
provided in current Schedule for the purpose printed by CPWD. In case any item
is executed for which the standard contents for the consumption of cement are
not available in the above mentioned statement or cannot be derived from this
statement, the same shall be calculated on the basis of standard formula to be
laid down by the Engineer. Over this theoretical quantity of cement shall be
allowed a variation upto 3% plus/minus for works estimated cost of which as put
to tender is not more than Rs.10 lakhs and upto 2% plus/ minus for works
estimated cost of which as put to tender is more than Rs. 10 lakhs. The difference
in the quantity actually issued to the contractor and the theoretical quantity
including authorised variation if not returned by the contractor, shall be recovered
at twice the issue rate, without prejudice to the provision of other conditions
regarding return of material governing the contract. In the event of its beings
discovered that the quantity of cement which is less than the quantity ascertained
as herein before provided (allowing variation on minus side as stipulated above)
the cost of quantity of cement not so used, shall be recovered from the contractor
on the basis of stipulated issue rates and cartage to site.

The provisions of foregoing sub-clause shall apply Mutatis-Mutandis in the case of
steel reinforcement structural steel sections (each diameter/ section or category
shall be considered separately) except that the theoretical quantity of the steel be
taken as the quantity required as per design or as authorised by the Engineer,
including lappages, plus 3% wastage due to cutting into pieces. Over this
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theoretical quantity 2% plus/ minus shall be allowed as variation due to wastage.

The provision of foregoing sub-clause shall apply Mutatis-Mutandis in the case of
cables; (other than under-ground cables) wires, conduits/ Gl pipes, GI/ MS sheets
used in various items of work shall be calculated on the basis of measurements
recorded in the measurement books for the purpose of payment and for assessing
the Consumption of materials used in the works. Over this quantity a variation of
5% plus shall be allowed for wastage of materials during execution in case of
cables (other than under-ground cables), wires, conduits Gl pipes, and 10% plus
in case of GI/ MS Sheets.

The provisions made above are without prejudice to the right of the Employer to
take action against the contractor under the conditions of the contract for not
doing the work according to the prescribed specifications.

“In case of easy availability of approved quality of cement and steel in the open
market it will be Employer's discretion to make these items as contractor's

supply”.

Testing of Materials

The contractor shall provide assistance, instruments, materials, labour and any other
arrangement normally required for testing, checking of materials and workmanship as
stipulated in the specifications and by statutory authority at his own cost. The Employer
has the right to appoint the testing authorities. The contractor shall pay for the cost of test
samples, its packing, transportation including testing fees. Failings his so doing, the same

shall

be provided by the Engineer at the expense of the contractor and the expenses may

be deducted from any money due to the contractor under the contract and/ or from the
Security Deposit or proceeds thereof or of a sufficient portion thereof.

Contractor's Engineers/ Foreman & Workman

@

(b)

(a) For

The contractor shall give all necessary personals superintendence during the
execution of the (work and as long thereafter as the Engineer may consider necessary
until the expiration of the Defects Liability Period. The contractor shall employ
competent Site-Engineer/ Foreman as per CPWD norms and as approved by the
Engineer Whose qualification must conform to the requirement specified by the
Engineer who shall be constantly in attendance of the work while the men are at work.
Any directions, explanations, instructions or notices given by the Engineer to such
Site-Engineer or Foreman or any other authorised agent shall be held to be given to
the contractor.

Contractor's Site Superintendence Staff to be employed by contractor on works: The
contractor shall employ the following technical staff during execution of works

building and road works

0
(i)

One Graduate Engineer, when the tendered cost of work exceeds Rs. 10 lakhs
One qualified Diploma holder (overseer) with experience not less than 3 years when
the tendered cost of work exceeds Rs. 5 lakhs but is less than RS.10 lakhs.

(iif)One qualified Diploma holder when the tendered cost of work is more than RS.2lakhs

but less than RS.5lakhs.
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For sanitary and water supply works

One qualified diploma holder with experience of not less than 5 years, out of which one
year should be in sanitary and water supply works when the tendered cost of work is more
than Rs.50,000.

For electrical works

(i) One qualified Graduate Engineer possessing Degree in Electrical Engineering from
recognised university with an experience of not less than 3 years or a Diploma holder
in Electrical Engineering with an experience of not less than 7 years when the
tendered cost of the work is not less than RS.1.5 lakhs.

(ii) One Graduate Electrical Engineer with two years experience or a Diploma holder in
Electrical Engineering with experience of not less than 3 years when the tendered
cost of the work is more than RS.75,000 but less than Rs. 1.5 lakhs.

(iiif) One Diploma holder in Electrical Engineering with experience of not less than 3 years
when tendered cost of work is more than Rs. 37,000, but less than Rs.75,000.

(iv) One licensed Supervisor with experience of not less than 3 years when the tendered
cost of work is more than Rs.7,500 and less than Rs.37,000.

In case the contractor fails to employ the technical staff as aforesaid, he shall be liable
to pay reasonable amount not exceeding the amount shown below for each month. of
default. These recoveries are subject to modification, from time to time by CSIR based
on CPWD.

(i) In case when a Graduate Engineer is to be employed Rs. 3,000

(ii) In case when a qualified Diploma holder is required to be employed Rs. 1,500

(iii) In case when a technical Supervisor is required to be employed Rs. 750

The contractor shall on the request of the Engineer immediately dismiss from the works
any person employed thereon who may in the opinion of the Engineer be unsuitable or
incompetent or who may in the opinion of the Employer misconduct himself.

Access

(a) The Engineer, and the Employer or its representatives shall at all reasonable time
have free access to the works and/or workshops, factories or other places the
materials are being prepared or constructed for the contract and also to any place
where the materials are lying or from which they are being obtained and the
contractor shall give every facility to them for inspection. Except the representatives
of statutory authorities and those mentioned above no other person shall be allowed
on the works at any time without the permission of the Engineer.

(b) If any work is to be done at a place other than the site of works, contractor shall
obtain written permission of the Engineer.

Variation & Price for Variation

(a) The Engineer with the approval of the Employer shall have powers to make any
alterations/ omissions/ additions and/ or substitutions from the originals
specifications, drawings, designs and written instructions of such alterations,
omissions, additions, substitutions shall not invalidates the contract and any altered,
additional or substituted work which the contractor may be directed to do in the
manner specified above as part of the work shall be carried out by the contractor on
the same conditions in all respects on which he agreed to do the main work. The rates
for such altered, additional or substituted work under this clause shall be worked out
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in accordance with the following provisions in their respective order.

(b) If the rates for the altered, additional, or substituted work are specified in the contract
for the work, the contractor is bound to carry out the altered, additional, or substituted
work at the same rates as are specified in the contract for the work.

(c) If the rates for the altered, additional, or substituted work are specified in the contract
for the work, the contractor is bound to carry out the altered, additional, or substituted
work at the same rates as are specified in the contract for the work.

(d) If the rates for the altered, additional, or substituted work cannot be determined in
the manner specified in sub-clause (b) and (c) above, then the contractor shall, with
10 working days from the date of receipt of the order to carry out the work through
notice in writing; inform the Engineer of the rate which it is his intention to charge for
such class of work, supported by analysis of the rate claimed which shall be based on
actual cost of work plus 10% as contractor's profit and overheads except in case of
departmental materials for which contractors profit and over-heads shall be 2.5%.
When such notice has been given, the Engineer withlhe consent of the Employer may
agree to such a rate but if the Engineer does not agree to the contractor's rate the
Engineer may cancel his order to carry out such class of work and arrange to' carry
out in such a manner as he may consider advisable.

(e) Under no circumstances, the contractor shall suspend d the work on the plea of non-
settlement of rates of items falling under the clause.

(f) “Deviation limits”

Building work 30%
Maintenance/emergency woks 50%
Foundation works 100%
Services works 30%

Faulty Materials, Workmanship & Defects After Completion

(a) The Engineer shall have powers to require the removal from the site of all materials
and work which in his opinion are not in accordance with specifications and in case of
default, the Engineers shall be at liberty to employ other persons to remove the same
without being answerable or accountable for any loss or ,damage that may happen or
arise to such materials to be substituted thereof and in case of default the Engineer
may cause the same to be supplied and all costs which may attend such removal and/
or substitution are to be borne by the contractor.

(b) If it shall appear to the Engineer or to the Employer based on audit/ technical
examination that any work has been executed with unsound, imperfect, or unskillful
workmanship or with materials of any inferior description, or that any materials or
articles provided by him for the execution of the work are unsound or of a quality
inferior to that contracted for or otherwise not in accordance with the contract, any
defects, shrinkage or other faults which may appear within the defects liability period
of 12 months from the date of completion arising in the opinion of the Engineer, the
contractor shall on demand in writing which shall be made within 12 months of the
completion of the work from the Engineer specifying the work, materials, articles
defects or other faults complained of notwithstanding that the same may have been
passed, certified and paid for, forthwith rectify, or remove and reconstruct the work
so specified in whole or in part, as the case may requires or as the case may be,
remove the materials or articles so specified and provide other proper and suitable
materials or articles at his own cost. In case of any such failures, the Engineers may
rectify or remove or re-execute the work or remove and replace with others, the
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material or articles complained of as the case may be at the risk and cost in all
respects of the contractor.

(c) In lieu of rectifying the work not done in accordance with the contract, the Employer
may, allow such work to remain, and in that case make allowance for the difference
in value, together with such further reduction as in his opinion may be reasonable.

(d) Provided always that nothing in this clause shall relieve the contractor from his liability
to execute the works in all respects in accordance with the terms and conditions of
this contract, or from his liability to make good all defects.

13. Works to Be Open for Inspection

(a) All work under or in course of execution or executed in pursuance of the contract
shall at all times be open to the inspection and supervision of the Engineer and the
contractor shall at all times, during the usual working hours, and at all other times at
which reasonable notice of the intentions of the Engineer to visit the works shall have
been given to the contractor, either himself be present to receive order and instruction
or have a responsible agent duly accredited in writing present for that purpose.

(b) The contractor shall give not less than seven days notice in writing to the Engineer
before covering up or otherwise placing beyond the reach of measurement any work
in order that the same may be measured and correct dimensions thereof be taken
before the same is so covered up or placed beyond the reach of measurement and
shall not cover up and place beyond the reach of measurement, any work without the
consent in writing of the Engineer and the Engineer shall within the aforesaid period
of seven days inspect the work, and if any work shall be covered up or placed beyond
the reach of measurement without sudl notice having been or the Engineer's consent
obtained the same shall be uncovered at the contractors expense or in default thereof.
no payment or allowance shall be made for such work or the materials with which the
same was executed

14. Assignment or Sub-Letting

(a) The contract shall not be assigned or sublet without the written approval of the
Employer. And if the contractor shall assign or sub-let his contract or attempt to do
so or become insolvent or commence any insolvency proceedings or make any
composition with his creditors or attempt to do so or if any bribe, gratuity or gift,
loan, perquisite, reward or advantage pecuniary or otherwise, shall either directly or
indirectly, be given, promised or offered by the contractor or any of his servants or
agents to any person in the employment of the Employer in any way relating to his
office or employment, or if any such employee or person shall become in any way
directly or indirectly interested in the contract, the Employer shall have the power to
adopt any of the courses specified under clause-23 as may be best suited to the
interest of the Employer and in the event of any of the courses being adopted the
consequences specified in the said clause shall ensure.

(b) Where the contractor is a partnership firm, the approval in writing of the Employer
shall be obtained before any changes in the constitution of the firm. Where the
contractor is an, individual or a Hindu undivided family business concern such
approval as aforesaid shall likewise be obtained the contractor enters into any
partnership agreement hereunder the partnership firm would have the right to carry
out the work hereby undertaken by the contractor. If previous approval as aforesaid
is not obtained, the contract shall be deemed to have been assigned or sublet in
contravention of clause 13 (a) and the same action may be taken and the same
consequences shall ensue as provided in the said clause 13 (a).
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15. Indemnifying Against Damages to Persons, Property & Statutes

The contractor shall take all precautions to avoid all accidents by exhibiting necessary
caution boards day and night, speed limit boards, red flags. red lights and providing
barriers. He shall be responsible for all damages and accidents caused due to negligence
on his part. No hindrance shall be caused to traffic during the execution of work.

(a) The contractor shall be responsible for all injury to persons, animals or things, and for al

damage, whether such injury or damage arises from carelessness or accident in any way
connected therewith. This clause shall be held to include interalia any damage due to
causes is aforesaid to work, building (whether immediately adjacent or otherwise) and to
roads, streets, foot paths, bridges or ways as well as all damage caused to the buildings
and works forming the subject of this contract by inclemency of weather. The contractor
indemnifies the Employer and holds him harmless in respect of all expenses arising from
such injury or damage as aforesaid and also in respect of any award of compensation or
damage consequent upon such claim including legal costs.

(b) The contractor shall reinstate all damage of every sort mentioned in this clause, so as to

deliver the whole of the contracted works complete and perfect in every respect and so
as to make good and otherwise satisfy all claims for damage as aforesaid to the property
of third parties.

(c) The contractor also indemnifies the Employer against all claims which may be made upon

the Employer for acts during the currency of this contract by any employee or
representative of an employee of the contractor or any sub-contractors, employed by
him, for any injury to or loss of life, of such employees, or for compensation payable
under any law for the time being in force to any workmen or to the representative of any
deceased or incapacitated workmen.

(d) The contractor also indemnifies the Employer against all claims which may be made upon

the Employer for acts during the currency of this contract by the Central/ State
Government or local Municipal authorities for the noncompliance of any laws, regulations,
rules pertaining to wages act, safety act in force and any amendments thereof in respect
of all labour and apprentices directly or indirectly employed in the work under this
contract.

(e) The Employer shall be at liberty and is hereby empowered to deduct the amount of any

®

damages, compensation costs, charges and/ or expenses arising or accruing from or in
respect of any such claim and/ or damages as aforesaid from any sum or sums due or to
become due to the contractor or security deposit.

The contractor shall indemnify the employer against any action, claim or proceedings
relating to infringement or sue of any patent or design or any alleged patent or design
rights and shall pay any royalties which may be payable in respect of any article or part
thereof included in the contact. In the event of any claims made under or action brought
against the Employer in respect of any such matters as aforesaid the contractor shall be
immediately notified thereof and the contractor shall be at liberty, at his own expense,
to settle any dispute or to conduct any litigation that may arise there from. Provided
that the contractor shall not be liable to indemnify the Employer if the infringement of
the patent or design or any alleged patent or design right is the direct result of an order
passed by the said Employer or his authorized representative.
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16. Lien in Respect of Claim in Other Contracts

(a) Any sum of money due and payable to the contractor including the security deposit under
the contract may be withheld or retained by way of lien by the Employer or Government
or any other contracting person or persons against any claim of the Employer or
Government or such other persons in respect of payment of a sum of money arising out
of or under any other contract made by the contractor with the Employer or Government
or with such other persons.

(b) It is agreed term of the contract that the sum of money so withheld or retained under
this clause by the Employer will be kept withheld or retained as such by the Employer or
till his claim arising out of in the same contract or any other contract is either mutually
settled or determined by the Arbitrator if the contract is governed by arbitration clause
or by the competent court as the case may be, and that the contractor shall have no
claim for interest or damages whatsoever on this account or any other ground in respect
of any sum of money withheld or retained under this clause and duly notified as such to
the contractor.

17. Withholding & Lien in Respect of Sums Claimed

(a) Whenever any claim or claims for payment of a sum of money arises out of or under
the contract against the contractor, the Employer shall be entitled to withhold arid also
have a lien to retain such sum or sums in whole or in part from the security deposit if
any deposited by the contractor and for the purpose aforesaid, the Employer shall be
entitled to withhold the security deposit, if any, furnished as the case may be and also
have a lien over the same pending finalisation or adjudication of any such claim. In the
event of the security deposit being insufficient to cover the claimed amount or amounts
or if no security deposit has been taken from the contractor, the Employer shall be
entitled to withhold and have a lien to retain to the extent of such claimed amount or
amounts referred to above, from any sum or sums found payable or which at any time
thereafter may become payable to the contract under the same or any other contract,
with the, Employer or any contracting person pending finalisation or adjuction of any
such claim.

It is an agreed terms of the contract that the sum of money so withheld or retained
under the lien referred above, by the Employer will be kept withheld or retained as such
by the Employer till the claim arising out of or under the contract is determined by the
Arbitrator (if the contract is governed by the arbitration clause) or by the competent
court as the case may be and that the contractor will have no claim for interest or
damages whatsoever on any account in respect of such withholding or retention under
the lien referred to above and duly notified as such to the contractor. For the purpose
of this clause, where the contractor is a partnership firm or a limited company the
Employer shall be entitled to withhold and also have a lien to retain towards such
claimed amount or amounts in whole or In part from any sum payable to any Partner/
Limited company as the case may be, whether in his individual capacity or otherwise.

(b) The Employer shall have the right to cause an audit and technical examination of the
works and the final bills of the contractor including all supporting vouchers, abstract
etc., to be made after payment of the final bill and if as a result of such audit and
technical examination any sum is found to have been over paid in respect of any work
done by the contractor under the contract or any work claimed by him to have been




18.

19.

20.

21.

77

done by him under the contract and found not to have been executed, the contractor
shall be liable to refund the amount of over payment and it shall be lawful for the
Employer to recover the same from him in the manner prescribed in sub-clause (a) of
this clause or in any other manner legally permissible; and if it is found that the
contractor was paid less than what was due to him under the contract in respect of any
work executed by him under it, the amount of such under-payment shall be duly paid
by the Employer to the contractor.

Provided that the Employer shall not be entitled to recover any sum over-paid, nor the
contractor shall be entitled to payment of any sum paid short where such payment has
been agreed upon between the Employer on the one hand, and the contractor on the
other hand under any term of contract permitting payment for work after assessment
by the Employer.

In-Case of Death of Contractor

Without prejudice to any of the rights of remedies under this contract, if the contractor
dies, the Employer shall have the option of terminating the contract without
compensation to the contractor.

Sub -Contractors

The Employer reserves the right to use the premises and any portion of the site for the
execution of any work not included in the contract. The contractor is to afford all
reasonable facilities to all sub-contractor, specialists, merchants, tradesmen and others
who may at any time be appointed by the Employer for executing any work or supplying
any goods relating to the construction, servicing, equipping or furnishing of the work
under this contract.

Compliance to Labour Laws & Apprentice Act

The contractor shall comply with an the provisions of the Minimum Wages Act, 1948,
Contract Labour (Regulation and Abolition) Act, 1970, and rules and orders framed there
under and other labour laws affecting contract labour and Apprentice Act, 1961 and the
rules and orders framed there under that may be in force or brought into force from time
to time.

Contractor shall obtain a valid license under Contract Labour (R&A) Act 1970 and Contract
Labour (R&A) Central Rules 1971 before commencing work and which should be valid till
the completion.

Compensation for Delay

(& The time for carrying out the work as entered in the tender shall be strictly observed
by the contractor and shall be deemed to be essence for the contract on the part of
the contractor. The work shall throughout the stipulated period of the contract be
proceeded with all due diligence and the contractor shall pay as compensation an
amount equal to ONE PER CENTOR such smaller amount as the employer (whose
decision in writing shall be final) may decide on the amount of the whole work as
shown in the agreement, for every week that the work remains uncommenced or
unfinished after the purpose.
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And further to ensure good progress during the execution of the work, the contractor
shall be bound in alt cases. in which the time allowed for any work exceeds one
month (say for special jobs) to complete one-eighth of the whole of the work before
one-fourth of the whole time allowed under the contract has elapsed: three-fourths
of the work before three-fourths of such time has elapsed. However for special jobs
if a time schedule has been submitted by the contractor and the same has been
accepted by the Employer, the contractor shall comply with the said time schedule.
In the event of the contractor failing to comply with this condition he shall be liable
to pay as compensation an amount equal to one per cent or such smaller amount as
the Employer (whose decision in writing shall be final) may decides on the said cost
of the work for every week that the due quantity of work remains incomplete.
Provided that the entire compensation to be paid under the provisions of this clause
shall not exceed ten percent on the estimated cost of the work as shown in the tender.

Damage to Works in Consequence of Hostilities or War-Like Operation

@

(b)

©)

The work (whether fully constructed or not) and all materials, machines, tools and
plants, scaffolding, temporary buildings and others things connected therewith shall
be at the risks of the contractor until the work has been delivered to the Employer
and a certificate from him to that effect obtained. In the event of the works or any
materials properly brought to the site for incorporation in the work being damaged
or destroyed in consequence of hostilities or war-like operations, the contractor shall,
when ordered in writing by the Employer, remove any debris from the site, collect
and properly stored or remove from store all serviceable materials salvaged from the
damaged work and shall be paid at the contract rates in accordance with the provision
of this agreement for the work of clearing the site 9f debris, stacking, removal of
serviceable materials and for the reconstruction of all works ordered by the Employer
such payment being addition to compensation upto the value of the work originally
executed before being damaged or destroyed and not paid for. In case of works
damaged or destroyed but not already measured and paid for the damage/
destruction suffered and for restoring the material at the rates based on the analysis
of rates tendered for in accordance with the provision of this agreement. The
certificate of the Employers regarding the quality and quantity of materials and the
purpose for which they were collected shall be final and binding on the contractor.

Provided always that no compensation shall be payable for any loss in consequence
of hostilities or war-like operations (i) unless the contractor had taken all such
precautions against Air Raid as are deemed necessary by the A. R. P. Officers or the
Employer, (ii) for any materials etc., not on the site of the work or for any tools and
plant, machinery, scaffolding, temporary buildings and other things not intended for
the work.

In the event on the contractor having to carry out reconstruction as aforesaid, he
shall be allowed such extension of time for its completion as is considered reasonable
by the Employer.

Extension of Time

@

If the contractor shall desire an extension of time for the completion of the work on
the grounds of his having been unavoidably hindered in its execution or any other
ground he shall apply in writing to the Employer within thirty days of the date of
hindrance on account of which he desires extension-as aforesaid, and the Employer
shall, if in his opinion (which shall be final) reasonable grounds shown therefore,
authorise such extension of time if any, which may, in his opinion, be necessary or
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proper

(b) In the event, the value of work exceeds the value of the Bill of Quantities owing to
variations, the contractor shall be entitled to ask for extension of time in proportion
to the increased value of work.

24. Suspension of Work by Contractor

(a) The Employer may without prejudice to his right against the contractor in respect of
any delay or inferior workmanship or otherwise or to any claims for damages in
respect of any breaches of the contract and without prejudice to any rights or
remedies under any of the provisions of this contract or otherwise and whether the
date for completion has elapsed by notice absolutely determine the contract in any of
the following cases:

(i) If the contractor having been given by the Engineer to rectify, reconstruct or
replace any defective work or that the work is being performed in any inefficient'
or otherwise improper or unworkman-like manner shall omit to comply with the
requirements of such notice for a period of seven days thereafter or if the
contractor shall delay or suspend the execution of the work so that in the judgment
of the Employer (which shall be final and bindings) he will be unable to ensure
completion of the work by the date for completion or he has already failed to
complete the work by that date.

(ii) If the contractor being a company shall pass a resolution or the court shall make
an order that the company shall be wound up or if a receiver or a manager on
behalf of a creditors shall be appointed or if circumstances shall arise which entitle
the court of creditor to appoint a receiver or a manager or which entitle the court
to make a winding up of order.

(ii)If the contractor commits breach of any of the terms and conditions of this
contract.

(iv)If the contractor commits any acts mentioned in clause-23th thereof.

(b) When the contractor has made himself liable for action under any of the cases
aforesaid, the Employer shall have the following powers:

(i) To determine or rescind the contract as aforesaid (of which termination or
rescission notice in writing to the contractor under the hand of the Employer shall
be conclusive evidence). Upon such determination or recession the security
deposit of the contractor shall be liable to be forfeited and shall be absolutely at
the disposal of the Employer.

(ii) The Engineer may employ labour paid by the Employer and to supply materials to
carry out the work or any part of the work debiting the contractor with the cost of
the labour and the price of the materials (of the amount of which cost and price
certified by tile Engineer shall be final and conclusive against the contractor) and
crediting him with the value of the work done in all respects in the same manner
and at the same rates as if it had been carried out by the contractor under the
terms of his contract. The certificate of the Engineer as to the value of the work
done shall be final and conclusive against the contractor, provided always that
action under the sub-clause shall only be taken after giving notice in writing to
the contractor. Provided also that if the expenses incurred by the Employer are
less than amount payable to the contractor at his agreement rates, the difference
should not be paid to the contractor.
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(iif)After giving notice to the contractor to measure up the work of the contractor and
to take such part thereof as shall be unexecuted out of his hands and to give it to
another contractor to complete in which case any expenses which may be incurred
in excess of the sum which would have been paid to the original contractor if the
whole work had been executed by him (of the amount of which exceed the
certificate in writing of the Engineer shall be final and conclusive) shall be borne
and paid by the original contractor and may be deducted from any money due to
him by the Employer under this contract or any other account whatsoever or from
his security deposit.

(iv)In the event anyone or more of the above courses being adopted by the Employer
the contractor shall have no claim to compensation for any loss sustained by him
by reason of his having purchased or procured any materials or entered into any
engagement or made any advances on account or with view to the execution of
the work or the performance of the contract. And in case action is taken under
any of the provisions aforesaid, the contractor shall not be entitled to recover or
be paid any sum for any work thereof or actually performed under this contract
unless and until the Engineer has shall certified in writing the performance of such
work and the value payable in respect thereof and he shall only be entitled to be
paid the value so certified.

Secured Advance

The contractor on signing an indenture in the form specified by the Employer during the
progress of the execution of the work may be paid if agreed by the Employer upto 75
percent of the estimated value which shall take into account the market value and
contractor tendered rates for the finished item of any material which in the opinion of the
Engineer is likely to be incorporated in the work within next three months, are non-
perishable and are in accordance with the contract and which have been brought on the
site in connection therewith and are adequately stored and protected against damage by
weather or other causes, which have not at the time of advance been incorporated in the
works. When materials on account of which an advance has been made under this clause
are incorporated in the worth the amount of such advance shall be deducted from the
next payment made under any of the clause of clauses of this contract.

Certificates & Payments

(a) No payments shall be made for a work estimated to cost Rupees ten thousand or less
till the whole of the work shall have been completed and certificate of completion
given. But in the case of a work estimated to cost more than Rupees ten thousand,
the contractor shall, on submitting the bill entitled to receive a monthly payment
proportionate to the part of the work executed and to the satisfaction of the Engineer,
whose certificate of the" sum so payable shall be final and conclusive against the
contractor, provided the amount of work done is as per the value of intermediate
certificate or for a lesser amount at the discretion of the Engineer as mentioned in the
NIT. All such intermediate payments shall be regarded as payments by way of
advance against the/ final payment only and not as payments for work actually done
and completed and shall not preclude the requiring of bad, unsound, imperfect or
unskilled work to be removed and taken away and reconstructed, or recreated or be
considered as an admission of the due performance of the contract, or any part
thereof in any respect or the accruing of any claim nor shall it conclude, determine,
or affect in any way the powers of the Employer under these conditions or any of
them as to the final settlement and adjustment of the accounts or in any other way
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affect the contract. The final bill shall be submitted by the contractor within two
months of the date fixed for the completion of work or of the date of the certificate of
completion furnished by the Employer and payments shall be made within three
months if the value of the completed works is upto Rupees Two lakhs and in six
months if the same exceeds Rupees Two lakhs of the submission of such bill. If there
shall be any dispute about any item or items of the work then the undisputed item or
items only shall be paid within the said period of three months or six months as the
case may be.

(b) Whenever there is likely to be delay in recording detailed measurements for making
a running payment, advance payment without detailed measurements for work done
worked out at 75 percent of the tendered rates for assessed quantities may be made
in running account bills by the Employer on the basis of a certificate from the
Engineer. The advance payments so allowed shall be adjusted in the subsequent
running bills by taking detailed measurements thereof. Final payments shall be made
only on the basis of detailed measurements.

(c) A bill shall be submitted by the contractor each month on or before the date fixed by
the Engineer on printed forms obtainable from the Engineer’s office. The Engineer
shall take or cause to be taken the requisite measurements for the purpose of having
the same verified and the claim, as far as admissible, adjusted as far as possible,
before the expiry of ten days from the presentation of the bills. If the contractor does
not submit the bill within the time fixed as aforesaid the Engineer may take action
within seven days of the date fixed as aforesaid, an authorised representative to
measure up the said work in the presence of the contractor whose signature to the
measurement will be sufficient warrant and the Engineer may prepare the bill from
such measurements.

(d) Before taking any measurement of any work the Engineer or his authorised
representative deputed by him shall give reasonable notice to the contractors. If the
contractor fails to attend after such notice or fails to sign or to record the difference
within a week from the date of measurement in the manner required by the Engineer
then in any such event the measurements taken by the Engineer or by the authorised
representative deputed by him as the case may be, shall be final binding on the
contractor and the contractor shall have no right to dispute the same.

(e) The charges in the bills shall always be entered at the rates specified in the agreement
or in the case of any extra work ordered in pursuance of these conditions and not
mentioned or provided for in the agreement at the determined as per-clause-10.
However in case of partially executed items of work, the Employer at his discretion
allows proportionate rates for such items of work as determined by the Engineer
whose certificate of the sum so payable shall be final and conclusive against the
contractor.

Security Deposit

(@) A sum @ 10% of the gross amount of the bill shall be deducted from each running
bill of the contractor till the sum along with the sum already deposited as earnest
money, will amount to security deposit of the 5% tender value of the work. In
addition, the contractor shall be required to deposit an amount equal to 5% of the
tendered value of the contract as Performance Security within the period prescribed
for commencement of work in the letter of award issued to him.
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(b) In case a fixed deposit receipt of any scheduled bank is furnished by the contractor
to the Employer as part of the Security deposit and the bank goes Into liquidation or
for any reason is unable to make payment against the said fixed deposit receipt,. the
loss caused thereby shall fall on the contractor and the contractor shall forthwith on
demand furnish additional security to the Employer to make good the deficit of such
sum from the running bill as mentioned above. Such deductions will be held by the
Employer by way of security deposit, provided always that the Employer for this
purpose shall be entitled to recover the said percentage of the amount from each
running bill till the balance of the amount of security deposits is realised. All
compensation or the other sums of money payable by the contractor under the terms
of this contract may be deducted from the security deposit or from the interest arising
there from or from any sums which may be due to or may become due to the
contractor by the Employer on any account whatsoever and in the event of his security
deposit being reduced reason of any account whatsoever and in the event of his
security deposit being reduced reason of any such deductions aforesaid, the
contractor shall within ten days make good in cash or further fixed deposit receipt
pledged in favour of the Employer. The security deposit shall be collected from the
running bills of the contractor at the rates mentioned above and the earnest money
if deposited-at the time of tenders will be treated as part of the security deposit.

(c) The contractor if he so desires may furnish fixed deposit receipt in advance towards
the security deposit. Such fixed deposit receipt shall be of a minimum value of
Rs.25,000/- each. (The last such fixed deposit receipt could be of a lower value on
the basis of the amount) In case any recovery is effected from running account bills,
such recovered amount shall not be replaced with fixed deposit receipt. It is in the
contractor's interest to keep a ward about the adequacy of the fixed deposit receipt
submitted.

(d) No partial refund of security deposit shall be made during the defect liability period.
In case the final bill is not settled within stipulated period for reasons beyond control
and the Employer is satisfied that the security deposit is not required for adjustment
of Employer dues or whatsoever dues either in this or any other contract then this
security deposit either in full or in part could be refunded at the sole discretion of the
Employer. However, release of security deposit would be only after written clearance
of Labour Officer regarding no dues or claims is received.

(e) In case of termination of contract, this security deposit shall be forfeited and amount
necessary to makeup this amount shall be recovered from money due to the
contractor under this contract, or any Contract with the Employer.

Completion Certificate

Within ten days of the completion of the work, the contractor shall give notice of such
completion to the Employer and within ten days of the receipt of such notice the-Engineer
shall inspect the work. It there is no defect in the work the Employer shall furnish the
contractor with certificate of completion otherwise a certificate of completion indicating
defects shall be issued but the work shall not, considered to be completed until the
contractor shall have removed from the premises on which the work shall be executed an
the scaffolding, surplus material, rubbish, and all the huts and sanitary arrangements
required for his work, people on the site in connection with execution of the works as
shall have been erected or constructed by the contractor and cleaned of the dirt, splashes,
droppings of finishing items from all wood work, doors, windows, walls, floors or other
parts of any building, in upon or about which the work is to be executed or of which he
may have had possession for the purpose of the execution thereof. If the contractor shall
fail to comply with requirements of this clause on or before the fixed for the completion
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of the work, the Employer may at the risk and cost of the contractor take action as he
may think fit and the contractor shall have no claim except for any sum actually realised
by the sale thereof.

Escalation

(a) If the prices of materials not being supplied by the Employer and/ or wages of labour

VM
VM

MI

Mlo

VL
VL

required for execution of the works increase, the contractor shall be compensated for
such increase as per provisions detailed below and the amount of the contractor shall
accordingly be varied, subject to the condition that compensation for escalation in
prices shall be available only for the work done during the stipulated period of the
contract including such period for which the contract is validly extended under the
provisions of Clauses-22 of General Conditions of Contract without levy of
compensation under Clause-20 of General Conditions of Contract and also subject to
the condition that no such compensation shall be payable for a work and also which
the stipulated period of completion is six months or less. Such compensation for
escalation in the prices of materials and labour when due shall be worked out based
on the following provisions.

(i) The base date for working out such escalation shall be the last date on which the
tenders were stipulated to be received.

(ii) The cost of work on which escalation will be payable shall be reckoned as 85% of
the cost of the work as per the bills, running or final, and from this amount the
value or material supplied by the Employer and proposed to be recovered in the
particular bill shall be deducted before the amount of compensation for escalation
is worked out. In case of materials bought to site for which secured advance is
included in the bill full value of such materials as assessed by the Engineer in
charge (and not the reduced amount for which secured advance has been paid)
shall be included in the cost of work done for operation of this clause. Similarly
when such materials are incorporated in the work, the secured advance is
deducted from the bill full assessed value of the materials originally considered for
operation of this clause shall be deducted from the cost of work shown in the bill
running or final. Further the cost of work shall not include any work for which
payment is made for any item at prevailing market rates.

(iii) The compensation for escalation for materials & labour shall be worked out as per
the formula given below:

= W X A/100 X (MI-Mlg)/Mlo.
Variation in material cost Le. increase or decrease in the amount in rupees
to be paid or recovered

= Cost of work done worked out as indicated in sub para (ii) above.
Component of materials expressed as percent of the total value of work
and is predetermined as 75
Index numbers of Wholesale Prices in India for all commodities published
by the Reserve Bank of India for the period under reckoning
Index numbers of Wholesale prices in India for all commodities published

= by the Reserve Bank of India and valid on the stipulated date of receipt of
tenders

= W X B/100 X (LI-LIg)/LIlo
Variation in labour cost, that is, increase or decrease in the amount in
rupees to be paid of recovered




84

W = Value of work done, worked out as indicated in sub para (ii) above.
Component of labour expressed as percent of the total value of work and
is predetermined as 25
All India consumer price index numbers for workers published by the
L1 = Reserve Bank of India for the period under reckoning as for the period
under consideration
All India consumer price index numbers for industrial workers published by
L1, = the Reserve Bank of India and valid on the stipulated date of receipt of
tenders.

(b) The following principle shall be followed while working out indices mentioned in
sub para (iii) above.

(i) The compensation for escalation shall be worked out at yearly intervals and
shall be with respect to the cost of work done during the six calendar months
of the said work. The first such payment shall be made at the end of the six
months after the month (excluding) in which the tenders was accepted and
thereafter at six monthly intervals. At the time of completion of work, the last
period for payment might become less than six months, depending on the
actual date of completion

(ii) The index (Ml or LI) relevant to any six months for which such compensation
is paid shall be the arithmetical average of the indices relevant to the six
calendar months. If the period upto date of completion after the six months
covered by the last such installment of payment, is less than six months the
index MI or LI shall be the average of indices for the months falling within that
period.

(iii)The base index (Ml or LI) shall be the relating to the months in which the
tender was stipulated to be received.

(c) In the event the price of materials and/ or wages of labour required for execution'
of the work decreases there shall be downward adjustment of the cost of work so
that the price of materials and/or wages of labour shall be deductable from the
cost of work under this contract and in this regard formula herein before stated
under this clause shall mutatis mutandis apply, provided that no such adjustment
for the decrease in the prices of materials and/ or wages of labour aforementioned
would be made in case of contracts in which the stipulated period of completion
of the work is six months or less.

(d) Employer shall have the discretion to permit the IIEEMA (Indian Electrical &
Electronics Manufacturers' Association) Clause for escalation in case of specialised
works e.g lifts and electrical and mechanical installations etc. where the price
variation is not similar to building works.

30. Arbitration

() In the event of any question /dispute/difference arising under the agreement or in
connection herewith (except as to matters the decision of which is specially
provided under this agreement) the same shall be referred to the Delhi International
Arbitration Centre for appointment of Arbitrator to adjudicate the dispute.

(b) The award of the Arbitrator shall be final and binding on the parties. The Arbitrator may
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give interim award(s) and /or directions, as may be required.

Subject to the aforesaid provision, the arbitration and conciliation act, 1996 and the rules
made hereunder and any modification thereof from time to time being in force shall be
deemed to apply to the Arbitration proceedings under this clause."

Dismantled Material:

The contractor shall treat all material obtained during dismantling of a structure, services
sub systems/ installations, excavation of the site for a work etc., as employer’s property
and such material shall be disposed of to the best advantage of the Employer according
to the instructions issued in writing by the Engineer.

Performance Guarantee

Performance Guarantee may be taken from the contractor before the award of work, by
the officer authorized to award the contract, if and where considered necessary, to ensure
that a part or whole of the contract is completed by the contractor. In case of non-
performance this guarantee could be encashed.

11) SPECIAL CONDITIONS — I

1. These special condition are meant to amplify the general specifications and general conditions
of contract.

2.

3.

Work shall be done as per CPWD specification.

0

(i)

(iii)

Incase of any discrepancy the order of precedence in interpretation shall be as under.

0) Schedule of quantities

(i) Drawings

(iii) Additional conditions

(iv) General conditions of contract

w) Special condition

(vi) Additional Technical Specifications

(vii) CPWD latest Civil and Electrical Specification
(viii) IS Codes

(ix) International Codes
) Best Engineering Practice.
Steel

Steel to be issued as stated elsewhere in the contract shall be for reinforcement bars
for RCC work. For all other items of steel work the contractor shall procure the same.

Reinforcement bars for RCC work will be issued in available coils and straight lengths.
No claim for straightening the bars whatsoever shall be entertained.

Issue of steel of diameters above 10 mm dia will be regulated on sectional weight
basis, weight being calculated with the help of the standard sectional weights as given
in the CPWD latest specifications for conversion of length to weight. However, for bars
upto and including 10 mm dia the following procedure shall be adopted. The average
sectional weight for each diameter shall be arrived at from samples from each lot of
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steel received at site. The actual weight of steel issued $hall be modified to take into
account the variations between the actual and the standard coefficient and the
contractor's account will be debited by the cost of this modified quantity only.

(iv) For theoretical consumption of steel, reinforcement bars will be balanced diameter
wise for the purpose of penal recovery as envisaged in the contract.

4. Cement
Cement to be issued as stated elsewhere in the contract shall be only for site work. For
factory made products such as Pre-cast tiles, Hollow concrete blocks, RCC pipes etc.
cement shall not be issued.

5. Unless otherwise provided in the schedule of quantities the rates tendered by the
contractor shall apply for all heights, lifts, leads and depths of the work and nothing extra
shall be payable on this account.

6. The surplus excavated earth which is beyond the requirement of the Employer's work
may be allowed by the Employer to be disposed off by the contractor on his own or sell
the surplus excavated earth to private parties at his discretion but nothing extra will be
paid for the carriage or disposal of surplus earth if the same is not required for any other
work of the Employer

111) ADDITIONAL CONDITIONS

1. The structural and architectural drawings, shall at all time be properly correlated before
executing any work. However, is case of any discrepancy in the item given in the schedule
of quantities appended with the tender and drawings relating to the relevant item the
former shall prevail unless and otherwise given in writing by the Engineer.

2. No payment shall be made to the contractor for any damage caused by rain snowfall,
floods or any other natural cause whatsoever during the execution of work. The damage
to work will be made good by the contractor at his own cost and no claim on this account
shall be entertained.

3. All materials used shall be as per specifications and 151 marked wherever applicable. 151
marking referred relates to latest BIS code as published by Bureau of Indian Standards
upto 30 days before the date of opening the tender.

4. The contractor shall give a performance test of the entire installation(s) as per standard
specifications and/ or as directed by the Engineer and will also submit. Test certificates
as are required by Municipal. Electrical authority or anyother authority. Nothing extra
shall be payable for the same other than the fees paid to such authorities which shall be
reimbursed on production of receipts.

1V) INDENTURE FOR SECURED ADVANCE

This indenture made the day of 20 between
(hereinafter called the contractor which expression shall where the
context so admits or implies be deemed to include his heirs, executors, administrators and
permitted assignees) of the one part and Council of Scientific & Industrial Research, New Delhi,
a Society registered under the Societies Registration Act 1860 (hereinafter called the Employer
which expression shall include its successors and assignees and authorised officer of the Society)
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of the other part.

WHEREAS by an agreement dated (hereinafter called the said agreement)
the contractor has agreed AN D WH EREAS the contractor has applied to the Employer that he
may be allowed advances on the security of materials absolutely belonging to him and brought
by him to the site of the works the subject of the said agreement for use in the construction of
such of the works as he has undertaken to execute at rates fixed for the finished work (inclusive
of the cost of materials and labour and other charges) AND WHEREAS the Employer has agreed
to advance to the contractor the sum of
Rs. (Rupees ) on the security of materials the
quantities and other particulars of which are detailed in accounts of secured advances attached
to the running account Bill for the said works signed by the contract on and
the Employer has reserved to himself the options of making any further advance or advances on
the security of other materials brought by the contractor to the site of the said works. Now THIS
INDENTURE WITNESSESS that in pursuance of the said agreement and in consideration of the
sum of Rs. on or before the execution of these presents paid to the
contractor by the Employer (the receipt whereof the contractor both hereby acknowledge) and
of such further advances (if any) as may be made to him as aforesaid the contractor both hereby
convince and agree with the Employer and declare as follows:

1. That the said sum of Rs. advanced by the Employer to the contractor
as aforesaid and all or any further sum or sums advanced as aforesaid shall be employed
by the contractor in or towards expediting the execution of the said works and for no
other purpose whatsoever.

2. That the materials detailed in the said account of secured advance which have been
offered to and accepted by the Employer as security are absolutely the contractor's own
property and free from encumbrance of any kind and the contractor will not make any
application for or receive a further advance on the security of materials which are not
absolutely his own property and free from encumbrances of any kind and the contractor
indemnifies the Employer against all claims to any materials in respect of which an
advance has been made to him as aforesaid.

3. That the materials detailed in the said account of secured advances and all other materials
on the security of which any further advance or advances may hereafter be made as
aforesaid (hereinafter called the said materials) shall be used by the contractor solely in
the execution of the said works in accordance with the directions of the Engineer and in
the term of the said agreement.

4. That the contractor shall make at his own cost all necessary and adequate arrangements
for the proper watch. safe custody and protections against all risks of the said materials
and that until used in construction as aforesaid the said materials-shall remain at the site
of the said works in the contractor's custody and on his own responsibility and shall at all
times be open to inspection by the Employer or any officer authorised by him. In the
event of the said materials or any part thereof being stolen destroyed or damaged or
becoming deteriorated in a greater degree than is due to reasonable use and wear thereof
the contractor will forthwith replace the same with other materials of like quality or repair
and make good the same as required by the Engineer.

5. That the said materials shall not on any account be removed from the site of the said
works except with the written permission of the Employer or any officer authorised by
him on that behalf.




88

6. That the advances shall be repayable in full when or before the contractor receives
payments from the Employer of the price payable to him for the said works under the
terms and provisions of the said agreement. However if any intermediate payments are
made to the contractor on account of work done then on the occasion of each such
payment the Employer will be at liberty to make a recovery from the contractor's bill for
such payment by deducting there from the value of the said materials then actually used
in the construction and in respect of which recovery has not been made previously the
value for this purpose being determined in respect of each description of materials at the
rates at which the amount of the advances made these presents were calculated.

7. That if the contractor shall at any time make any default in the performance or observance
in any respect of any of the terms of provisions of the said agreement or of these presents
the total amount of the advance or advances that may still owing to the Employer shall
immediately on the happening of such default be repayable by the contractor to the
Employer together with interest thereon at twelve percent per annum from the date or
respective dates or such advance or advances to the date off repayment and with all costs
charges, damages and expenses incurred by the Employer in or for the recovery thereof
or the enforcement of this security or otherwise by reason of the default of the contractor
and the contractor hereby convenants and agrees with the Employer to repay and pay
the same respectively to him accordingly.

8. That the contractor hereby charges all the said materials with the repayment to the
Employer of the said sum of Rs. and any further sum or sums
advanced as aforesaid and all costs charges, damages and expenses payable under these
presents PROVIDED ALWAYS AND it is hereby agreed and declared that not withstanding
anything in, the said agreement and without prejudice to the powers contained therein if
and whenever the convenient for payment and repayment herein before contained shall
become enforceable and the money owing shall not be paid in accordance therewith the
Employer may at any time thereafter adopt all or any of the following courses as he may
deem best:;-

(a) Seize and utilize the said materials or any part thereof in the completion of the said
works on behalf of the contractor in accordance with the provisions in that behalf
contained in the said agreement debiting the contractor with the actual cost of
effecting such completion and amount due in respect of advances under these
presents and crediting the contactor with the value of work done as if he had carried
out in accordance with the said agreement and at the rates thereby provided. If the
balance is against the contractor he is to pay same to the Employer on demand.

(b) Removed and sell by public action the seized material or any part thereof and out of
the money arising .from the sale retain all the sums aforesaid repayable or payable
to the Employer under these presents and pay over the surplus (if any) to the
contractor.

(c) Deduct all or any part of the money owing out of the security deposit or any sum due
to the contractor under the said agreement.

9. That except in the event of such default on the part of the contractor as aforesaid interest
on the said advance shall not be payable.

In witness whereof the said and by the order and under the
direction of the Employer have hereunto set their respective hands the day and year first above
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written.

Signed sealed and delivered

By the said contractor:

In the presence of

Signature :

Name:

Address:

Signed by

By the order and direction
Of the Employer:

In the presence of

Signature :

Name:

Address:

V) PERFORMANCE GUARANTEE
To

Council of Scientific and Industrial Research

In consideration of Council of Scientific and Industrial Research (hereinafter) called "The
Council" having awarded to Mls

a Company registered under the
Companies Act 1956 (hereinafter) called the Contractor, a contract for (hereinafter) called the
said contract under the terms and conditions of an Agreement dated-made between the Council
and the 'Contractor hereinafter called the said agreement and Council agreed to accept the
Council and the Contractor as herein provided for Rs.. (Rupees

only) from a Scheduled
Bank towards due performance of the contract by the Contractor as per the terms and
conditions of the contract on the condition that the Bank on demand from the Council and
without demur pay to the Council the aforesaid amount.

2. We, Bank Ltd., (hereinafter referred to as the 'bank’
do hereby undertake to pay to the Council and amount not exceeding Rs.
against any loss or damage caused to or suffered or would be caused
to or suffered by the Council by reasons of any breach or breaches of any of the terms. of
condition of the said agreement by the said contractor.

3. We, Bank Ltd., do hereby undertake to pay the
amounts due and payable under this Guarantee without any demur, merely on a demand from
the Council by stating the amount claimed is due by way of loss or damage caused to or would
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be caused to or suffered by the Council for reasons of any breach by the said contractor(s) of
any of the terms conditions contained in the said Agreement or by reason of the Contractor(s)
failure to perform the said Agreement. Any such demand made on the Bank shall be conclusive
as regards the amount due and payable by the Bank under this guarantee. However, our liability
under this guarantee shall be restricted to an amount not exceeding Rs.

4. This guarantee shall come into force immediately and continue in force and remain valid till
six months after the completion of all works under the said contract which according to the terms
of the said contract, should be six months from the probable date of completion viz.,
the day of . If, however, the period of the
completion of the works under the said contract is for any reason extended and upon such
extension if the Contractor fails, before the terms of this guarantee expires, to furnish a fresh or
renewed guarantee for the extended period, the Bank shall pay to Council the said sum of Rs.

5. This guarantee shall not be affected by any change in the constitution of the Bank or of the
Contractor.

6. Notwithstanding anything hereinafter contained, the liability of the Bank under this guarantee

is restricted to Rs.
(Rupees only) and the guarantee shall
remain in force till day of 20 unless claim or demand

under this guarantee is presented to the Bank within six months from that date all the rights of
Council u'lder this guarantee shall be forfeited and the Bank shall be released and discharged
from all obligations hereunder.

(NAME OF THE LABORATORY), FULL ADDRESS
V1) SPECIAL CONDITIONS — 11

These special conditions are meant to amplify the general specifications and general conditions
of contract.

1. If any discrepancy is noticed between these conditions and specifications, general conditions
of contract, drawing, etc., the order of precedence would be mentioned in Contract
Document.

2. Inspection of Site: The Contractors must visit site before giving tender and must get
acquainted with the working conditions. They should include in their rates all preliminary
work such as jungle clearance construction of temporary approach roads, cleaning rubbish,
pumping out water where necessary to make the area fit for further work etc., to start work
and also complete it. .

The contractor will be deemed to have included in their tender rates allowance for all such
preliminary works.

3. Water Charges for Building Work Including Services:
Please refer 3 (b) of Contract Document for works.

4. Rates:
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Please refer Clause (5) of Contract Document.

5. Increase In Rate on Account Of Increase In Basic Price:
Please refer Clause (5) and (28) of Contract Document.

6. Rates for doors, windows, glazing, louvers should also include cost of fixing them in RCC
columns and walls.

Rates shall also include shutters being fixed side hung, bottom hung, or centrally pivoted.

7. Work in Patches and Different Shapes, Cement Slurry Under Flooring etc.,

Even if not specifically mentioned in the schedule of quantities, including preamble of
Schedule of quantities, the contractor shall be deemed to have allowed necessary
materials, labour, tools and plants etc., required for satisfactory completions of the items
of work as indicated in drawings and description given in building specification which shall
mean CPWD Specification for works at Delhi Vol, | and 11, 1977, unless the item specifies
labour only or otherwise. Rate quoted also apply for work in patches strip, small or large
areas, and for different shapes. The rates for flooring shall include the cost of cement
slurry at bases where required as per specification.

8. Quantities:

All the quantities given in the schedule of Quantities are provisional. The contractors shall
be deemed to have given Balanced Rates for each item, irrespective of the quantity to
any extent the contractor shall be paid at accepted contract rates only. Council reserves
the right to increase or decrease to any extent.

9. Measurements

Under each trade head, various items are given such as RCC Slab, beams, chajjas etc.,
In case of dispute between the contractor and the employer or any ambiguity as to under
which items a particular work is to be meas4red, the decision of Architect/ Engineer shall
be final and binding on both the parties to the Contract.

10. Mode of Measurements Not Specified:

If for any items, mode of measurements is not specified the decision of the
Architect/Engineer about the mode of measurement shall be final and binding both the
parties to the control.

11. Schedule of Rates and Specifications:

"CPWD" Specifications are to be generally followed. However, the contractor shall include
in his rates all such items of works which might have been specified as payable extra in
CPWD schedule of rates but not specifically included in the tender schedule but are
required to be executed to complete the work in accordance with the drawings additional
specifications etc., The Employer is not bound to follow the practice and mode of
measurements followed by other departments.

12. Work on Holidays:
Contractor shall not carry out work on any Government holidays except with the




13.

14.

15.

16.

17.

18.

92

permission of the Civil Engineer-In-charge. The contract period will be inclusive of such
holidays.

Labour Wages:

In labour wages either due to market conditions or by notification or legislation nor any
claim on that account will be entertained.
Cement Consumption:

Please refer Clause (6) of Contract Document.
Other Contractors:

The contractor shall afford every facility to other contractors working in the same building
or compound. In case of deal in completion of his woil< due to other contractor’'s work
the contractor shall only have a right to ask for extension of time but no other claims on
this or any other account shall be entertained by the Employer.

Extension of Time:

Contractor hereby agrees that extension of time required for by the contractor, and
granted by the employer shall be treated as an extension of time without any claim of
contractor for compensation or damages for any reasons whatsoever including those for
which the extension is granted.

Drawings, Designs, etc:

Department will make all efforts to give all drawings, designs, decisions etc. time to time
and the contractors shall make request, for the same. No claim whatsoever shall however
be entertained for compensation of delay in supply of drawings, designs, decisions,
running payment etc. from the department. Drawings shown at the time of issue of
tenders and forming part of the contract shall indicate scope of work and drawings issued
subsequently during the execution of work shall be deemed to be the drawings elaborating
the basic scheme. If any detailed drawings show an item for execution, the contract with
his claim in any, for final decision. Decision of the Engineer/ Architect, as to whether it is
an extra item or not or whether it is covered by contract items and if not, what extra rate
should be paid shall be final and binding on both the parties to the contract i.e. contractor
and employer.

Running Bills:

Minimum value of work for interim certificate shall be contract amount divided by original
completion period in months. At the discretion of Civil Engineer a running payment may
be allowed for a lesser amount but not more than one running payment will be made in
a month. All interim payments will be certified for payment by the Civil Engineer-in-charge
of the work and only the final bill will be sent by him to the Engineer | Architect mentioned
in the Agreement for certification. Secured Advance payment will not be treated as
running bill if paid separately.

19. Security Deposit:

A sum@1 0% of the gross amount of the bill shall be deducted from each running bill
of the contractor till the sum along with the sum already deposited as earnest money,
will amount to security deposit of 5% of the tendered value of work in addition, the
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contractor shall be required to deposit an amount equal to 5% of the tendered value of
the contract as performance Security within the period prescribed for commencement
of work of ward issued to him. In case of termination of contract, this Security Deposit
shall be forfeited and amount necessary to make up this amount shall be recovered
from money due to the contractor under this contract, or any other contract with
COUNCIL OF SCIENTIFIC & INDUSTRIAL, RESEARCH.

Work in Subsoil Water/ Rain Water/ Water:

If during execution of work, sub-soil water is met with, or water enters the working space
due to rains or any other cause the contractor shall dewater the same by using pumps or
manual labour and also carry out additional work consequent thereupon, including
shoring, strutting, work in liquid, slush etc., without extra payment.

21. Heights:

22.

23.

24.

Contractor's rate shall include lifts upto all heights given in drawings or as required during
execution. Contractors would satisfy themselves for correctness and allow for variation if
necessary. Nothing extra include in their rate allowance for works at extra heights,
required double of multiple staging, tall centering, scaffolding, etc., for all items including
extra labour if any.

Steel in RCC Work:

All materials, workmanship and supervising for plain or RCC construction shall be in
accordance with Indian Standard 456 latest edition.

Concrete Work (Plain and Reinforced):

a) Concrete members may be required to be finished with plaster or left (fair faced)
as per drawing or as directed by Architect/ Engineer, The plaster shall include for
facing out the surfaces required to be plastered. Shuttering required for exposed
faced concrete shall be measured and paid for separately, over normal shuttering
if specifically ordered.

b) Grooves up to 20mm X 20mm as per design will be made between exposed fair
masonry and (fair faces) exposed RCC members without any extra charges, if
required, during the execution of work. .

c) All RCC columns, beams, lintels may be required to be chamfered at the edges
upto 20mm or as directed by the Architects/ Engineer for which no extra payment
will be made whether such chamfering is shown in drawing or not. Before making
the shuttering, the contractor shall have instructions from Architect/ Engineer
whether such chamfering is to be done or not.

RCC Work:

Mechanical mixers and vibrators will be used for RCC work. Hand mixing and waiving use
of Vibrator under unavoidable circumstance, may be allowed by the Civil Engineer in-
Charge. Concrete work plain or RCC (labour, material supervision) WILL CONFIRM to IS
456 latest edition. If the item does not give RCC mix by proportion but gives grade
concrete, suitable mix that will give required strength by getting preliminary cubes tested
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but minimum quantity of cement as mentioned must be used. Strength, quality of
material workmanship and quality of work should conform to IS 456. Tests cubes will be
prepared and got tested by the contractor and when directed by the Civil Engineer from
approved Test House. Contractor shall be responsible to ensure that required test results
are obtained. Incase the concrete is found to be giving weaker test results, the contractor
shall have to dismantle and redo the work. However, Architect/ Engineer may accept the
substandard work at reduced rates if he is otherwise satisfied about its functional utility
and rates thus decided shall be final and binding on both the parties. All charges
connected with preparation of moulds, preliminary mix, testing of moulds at the
preliminary mix stage and during the course of work including testing charges will be
borne by the contractor. Concrete shall also mean an item of materials for the purpose of
testing. Concrete referred to in RCC shall be controlled concrete. Preliminary cubes shall
be taken whenever change of material takes place like change of source etc. Preliminary
mix may be designed by trial at site or approved at laboratory and the expenditure
involved shall be borne by the contractor at the preliminary mix stage and during the
course of work including testing charges will be borne by the contractor. Concrete shall
also mean an item of materials for the purpose of testing. Concrete referred to in RCC
shall be controlled concrete. Preliminary cubes shall be taken whenever change of
material takes place like change of source etc. Preliminary mix may be designed by trial
at site or at approved laboratory and the expenditure involved shall be borne by the
contractor.

Drip Groove:

The contractor shall provide drip groove at all ends of slabs/ lintels/ beams if required, to
protect rain water from entering inside the boundary of the structure, within quoted rates
of RCC work.

Projection:

Slab projection beyond the face of wall/ column shall be measured under item RCC work
in slabs and not under items RCC work in chajjas.

Concealed RCC Beams/ Lintels:

If in RCC SLAB, extra bars or steel cages is provided to act as a lintel or a beam over an
opening the same will be measured as slab and not as beam/ lintel. If in case of RCC
Wall, extra bars or steel cage is provided to as a lintel or beam over an opening the same
will be measured as wall and not as Lintel/ beam. RCC Column integrated in shear wall
shall be measured as wall if the same thickness and as RCC column if its thickness is
more than that of shear wall.

Cantilever Beams, Slabs, Lintels etc.:

Nothing extra will be paid for work in cantilevers and quoted rates shall include work in
and connected with cantilevers also, including extra cost for keeping centering and
shuttering for a longer period.

Grade Concrete:

a) Minimum quantity of cement to be used in different grades of concrete for nominal mix
shall be as given below:
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M-100 ... 200 Kg per cubic meter Seven days & 28 days cube test
M-150 ... 300Kg. = do strength shall be given as per
M-200 ... 375Kg _ do ISI for grade concrete even if
M-250 ... 500 Kg. = do mix is given by proportion.

1:2:4 RCC mix shall be nominal M-150

1:11/2:3 __do M-200

1:1:2 do M-250

b) Design Mix: As per IS 456 of Latest edition.

Measurements for RCC:

The rates for RCC items are inclusive of rendering and plastering with cement mortar 1:3,
not more than 6mm thick. The thickness of RCC work shall be taken before rendering is
done.

RCC in Steps, Waistes etc. :
The rates are inclusive of inclined surface finish shuttering, cantilevered steps of shapes,
and size as per design or zig zag shaped steps.

Precast or Cast Insitu RCC Shelves:

Rate for shelves shall include cost of cutting chases in brick or stone work and fixing them
and making good. No deduction for bearing of slab in brick or stone work is made. RCC
in shelves shall be paid including RCC in bearings.

M.S. Reinforcement:

Rate quoted for placing in position and fabrication of mild steel or ribbed Tor steel
reinforcement should include for straightening and cleaning including removing the rust
of the bars at work site, cutting, cranking, hooking, hoisting at required levels, cost of
providing and binding wire of 18 to 20 G. etc. complete and no separate payment will be
made on this accounts.

Brick Work:

Rate shall include for tapering of bricks over column footing of in an over walls, steps,
etc., and for exposed brick work, or any other work. Rate for brick work also includes
work in pillars and small horizontal courses.

Brick Works: Heights/Depths

The height or width of foundation steps and superstructures will be measured as per
actual. The contractors shall use suitable bricks and adjust the thickness and mortar joints
to make up the widths or heights as per drawings with due regard to size of bricks
available.

36. Scaffolding, Centering and Shuttering:

Contractors shall use external scaffolding to ensure true line in vertical and horizontal
Planes, Centering, Shuttering, Scaffolding requiring for execution of this work may vary
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form single floor height to multifloor heights, which may require multiple staging
scaffolding, Centering and Shuttering. Since the payments will be made to the contractor
at net quoted rates irrespective of the heights involved the contractors must see and
study the drawings carefully before tendering their rates.

Exposed Brick Work:

All brick work which will be exposed shall be done in one plane surface on exposed face
and all horizontal joints shall be kept truly horizontal in one line and all vertical joints
shall be truly vertical. Rates of brick work shall be inclusive of exposed brick work, and
nothing extra will be paid on this account.

Frames Shutters:
Allowance for curved or tapered or any shape for shutters and frame.

Measurements of Shutters of Doors:

Actual area of wooden shutters provided shall be measured. For rolling shutters, only size
of opening covered shall be measured.

Flush Doors:

Rates shall include forming rebates for double leaf shutters to be provided suitably for
double leaf opening.

Steel Window Painting:

For payment of painting to steel window on both the sides, the actual area of steel
windows as painted shall be multiplied as per IS 1200 and taken as area of painting for
payment if not covered by schedule item for steel windows. For wooden doors and
windows coefficients given in general specification shall be followed.

42. Paintings:

Where wire gauge shutters are provided in addition to normal shutters for painting to
wire gauge shutters, area of wire gauge shutters multiplied by co-efficient shall be paid
for. Fixed glazing will be treated as full glazed doors for painting.

43. Glazing:

If glass of required thickness is not available in the market the contractor shall have to
use next higher thickness available without any extra payment. Thickness of glass be
used is 3mm for area upto 2 sq. ft. and for areas between 2 sq. ft. and 10 sq. ft. the
thickness of glass shall be 4mm. If the area of panel is 10 sq. ft. or more the thickness
of glass should be 5.5 mm and the cost should include for providing and fixing the glass
as per above details with mastic patty etc. Fixed glazing shall be measured clear between
the rebate of frame.

44, Pelmets:
Measurements shall be taken on front face only the sides shall not be measured.
45. Flooring:

Rate for flooring includes work in staircase steps, forming nosing including front and sides
if required and work in panels. For flooring in steps only top surface would be measured
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and not sides and front though quoted rate shall include finishing sides and front as floor.

Terrazzo Flooring:

Terrazzo work in tiles- or in situ flooring and dado skirting should be of approved make
and will have the desired shade, colour and size of marble chips (white, black, green,
brown & chocolate etc.) in specified proportion. The rate quoted should include for flooring
in curves etc.

Staircases:

Flooring over steps and in nosing shall be paid under the item of flooring and the
contractors rates shall include for extra shuttering for nosing of required shape with or
without thread line terrazzo/ plain concrete finish as on steps for exposed of and nosing
etc., Finishing on risers of steps shall be paid under the items of skirting/ dado and
nothing extra will be paid for work in steps or risers.

Plastering and Skirting:

Minimum 1/2" plaster from wall face should be done, skirting should project 1/4" from
wall plaster and the quoted rate should include for this irrespective of actual thickness of
plaster, dado or skirting. The rate quoted for plastering or skirting should include for the
work in circular shape or curved walls etc. and for giving thread line in plaster at junction
of RCC and brick work if necessary. The rates should also include for additional thickness
required on stone works. No additional payment shall be made for increase in thickness
of plaster on uneven surface.

Measurements for Flooring Skirting and Dado Plaster and Finishing Items like
Snowcem Distemper etc.:

Measurements for all these items shall be taken clear between the walls/ columns. Actual
area of skirting, dados and finishing items/ like snowcem, distemper, plastic emulsion,
white/ colour wash shall be measured and paid for as per IS 1200. Area of opening, doors
and windows shall be deducted on both faces and jambs, sills/ soffits shall be measured
as per actuals.

Mortice Lock:

These shall be with heavy gauge iron body 2 1/2" in width, with brass levers 4 not. C.P.
Iron keys in duplicate with C.P. Iron handles 2 Nos. per lock, cover and looking place of
C.P. iron complete.

Mortice Latch:

These shall be with heavy gauge iron body 21/2" in width C.P. iron handles 2 Nos. per
latch, brass safety latch, cover and locking plants of C.P. iron complete. Mortice lock and
mortice latch shall be paid for separately.

Beading:

Wooden beading for fixing glass panels and over wooden or board panels of panelled
shutters will be deemed to be included in the rate of fixing glazing or glazed panelled
shutters. Wooden beading around door and window frames will be paid for separately.

Screws:
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All screws to be steel screws, chromium plated for aluminum and C.P. fitting ano oxidized
steel for iron fittings.

Dimensions:

If fittings, of given dimensions are not manufactured, higher manufactured size shall be
used at same cost.

Works Programme:

The contractor shall give a phased programme for execution of his work, after award of
work and also give his requirement for cement and steel in a phased programme.

Works Supervisor:

Contractor shall keep a qualified and experienced Engineer for supervision of building
work to ensure best quality work.

Essentiality Certificates/ Permits/ recommendation Letter for Material Available
at Controlled Rates:

These would be given by the department, if required by the contractor. It will, however,
be the responsibility of the contractor to obtain material against the certificates or
otherwise, and no claim on this account will be entertained by the department. Contractor
shall use materials thus procured exclusively in this work and for misuse if any, he shall
be solely responsible.

Making Holes in RCC Slabs:

For forming holes up to one sq ft size in RCC slab, no deductions in concrete or shuttering
shall be made at the same time nothing extra will be paid for forming such opening
including any extra cost of material or labour.

Architect/ Engineer:
The words "Architect/ Engineer", wherever appear in the agreement shall be read as "CSIR
ARCHITECT".

Payment by measurements specified in these conditions as applicable to only those items
of schedule of quantities, where quantities are given in Cum/ Sgm/etc. where amount is
called for, and given in lump-sum, it shall be deemed to include the works specified
against such items.

Cement and Steel:

Steel and Cement shall be supplied to contractor as stated in appendix sheet. If for any
reason cement and steel is not available, the contractor shall procure the same and
complete the work in time after due intimation of the same the Civil Engineer-in-Charge.
The quantities brought by the contractor would be replenished to the contractor at issue
rates given in appendix when received during or after completion of work but before
payment of final bill.

If steel of required diameters is not available but contractor could get substituted
diameters by exchanging available diameters, in the interest of work, such an exchange
would be authorised with the permission of the Civil Engineer but without any extra cost
of department.
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Contractors's rates shall be deemed to have been based on issue rates of cement and
steel given in the appendix sheet of tender, any they shall have to use materials issued
departmentally as per Appendix.

(2 Forming Slits in Facias and Parapet Walls:

Slits shall be formed in RCC or brick work as per design for which nothing extra
would be paid either for foming them or for extra labour in plastering it.

Regarding Weight of Materials Supplied Departmentally:

When cement is issued in bags, variation in its weight shall be deemed to have been
allowed for loss in handling as per clause 6c/ Gen. condo. Each bag shall be deemed to
weigh 50 Kg. If bags are tom, underweight or partially set or damaged, the contractor
must point out the same in writing while taking delivery, to the issuing authority.

For reinforcement steel (Mild or Tor) round, the weight for issue purpose shall be the
actual weight, i.e. P.R.l weight if supplied by wagons direct or the truck weigh bridge
weight recorded at producer's works or suppliers stockyard if delivery is by road.

If steel is issued from CSIR lab. Stores the contractor should arrange for necessary labour
for weighment and shifting, loading etc. If the store has no arrangement for weighing the
contractor will have to take steel to any approved weigh bridge. For this purpose, the
truck will be either arranged by concerned laboratory or alternatively, the contractor may
be required to arrange truck for which only transportation charges on actual tripe
performed will be paid to him. Steel may alternatively be issue by length multiplied by
standard co-efficients, for which labour will be arranged by the contractor.

Since payment for steel would be made on basis of standard co-efficients on length, the
contractors should ensure that each dia. of rods issued conforms to standard co-efficients,
and incase it is not, he should at once report to the Architect/ Engineer and get standard
co-efficient established for specific diameter and specific quantity. Weight of steel shall
be measured correct to three decimal places.

Standard co-efficient will be established in presence of (a) contractors representative (b)
stores officer or his representative (c) Civil Engineer-in-charge of work. (d) a
representative of Administrative Officer, and information supplied to contractors and
Architect/ Engineer.

If steel is issued departmentally as stated in Appendix sheet, it shall be meant mild steel
rounds and tor steel for holdfast, squares, flats, etc. are to be procured by the contractor.

Return of Steel:

While receiving the surplus structural steel back from the contractor after the end of the
project the department shall not accept cut pieces less than three meters of length. The
contractor should take care while cutting rod that the wastage is minimum i.e. he should
cut of required length in such a way that maximum steel is used out of quantity supplied
or as directed at site by Engineer. Variation over 5% will be allowed by the
Architect/Engineer, if he is satisfied about abnormal wastage.

Nomenclature of ltem:
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Nomenclatures of the items of work mentioned in the priced schedule is only a brief
description of work. The work shall have to be executed in accordance with the relevant
specifications which shall mean CPWD specifications.

To the satisfaction of Architect/ Engineer in charge of the work. Any omission in
description will not absolve the contractor from his responsibilities to complete the work
in a satisfactory manner.

Where RCC surface are to be plastered to bring them in line with the brick and or stone
wall plaster, of the same mix, payment for such plaster will be made under the item of
plastering only irrespective of the fact whether there is any increase due to odd or even
surface of brick or stone work below and/or adjoining it.

Wood Work:

Sizes mentioned in schedule of quantity or in drawings are the finished sizes. Contractor
shall allow necessary increase in sizes for planning required. In case the sizes of wooden
member fixed are less than the one shown in the drawing of schedule of quantity allowing
for tolerance, payment will be made for actual size used at site. The rate quoted also will
include the allowance for curved or tapered or any other shape of the wooden member
unless a separate item is provide for it.

Random Rubble Masonry:

The rates shall include cost of hammer dressing square edges of walls, jambs, sills etc.

Metric Units:

The bill of quantity indicates the unit of Metric System: The mode of measurement of
different items of work shall be as per details contained in specification and special
conditions, with the equivalent of the units mentioned in Metric system.

The Recovery from Running Account Bills:

Recovery for the materials issued departmentally shall be made in full or on the basis of
the quantity used in the work as assessed by the Engineer-in-Charge giving a due
allowance for wastage. The contractor shall submit once in a month a statement showing
the materials received consumed and the balance carried over to subsequent month so
that watch could be maintained on the materials for which payment of advance could be
considered by the DepC3J!ment.

The Fittings:

To be used in the work shall be presented for approval well in advance. Approved fittings
shall be kept in the Office of Civil Engineer in a mounted lockable board.

The work may be measured in British Units and finally coverted in abstract to Metric
Units, Alternatively it could be measured in metric units if found convenient at site as per
drawings issued.

Schedule of fittings generally to be provided to doors, windows and ventilator is given
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Butt hinges 100 X 30 X 1.5mm 3Nos.
Rubber Block 2"/Wooden cleat with 2 hinges 1No
Tower Bolts (Barrel type) 29mm X 10 mm (shoot dia)  2Nos.

Tower Bolts (Barrel Type) 150 mm X 10 mm (shoot dia) 1No.

(a) Doors Fittings per Leaf:

@
(b)
©)

(d)
©)

Q)
- (@)

Butt hinges - 10 X 30 X 1.5 mm 3 Nos.

Sand Block of size 15cm X 5cm X 8cm duly painted 1 No.

Wooden cleat with hinges 50 X 16 X 1.5 mm of approved quality with paintings
etc. complete 1 No.

Grip handle 10mm 2 Nos.

(In case of double leaves, 3 grips handles shall be. provided instead of four
numbers)

Tower bolts (barrel type) 250X 10 mm (shoot dia) 1 No.
Tower bolt (barrel type) 150 X 10 mm (shoot dia) 1 No.
Sliding door bolt 300mm X 16mm 1 No.

(b) Windows Fittings per Leaf:

@
(b)
©)
(d)
©)
®

Butt hinges 80X25X1.50mm (3 Nos. if height is more than 4’0”) 1 No.

MS Hooks and eyes 150 mm 1 No.
Barrel type tower bolt - 100 X 100 mm (shoot dia) 1 No.
Barrel Type tower bolts- 200 X 10 mm (shoot dia) 1 No.
Grip Handle 100 mm 1 No.
Sand block of size 15cm X5cm X8cm painted etc., complete 1 No.

(The size of tower bolts shall be 250 X 10 cm, instead of (c) and (d) specified above for windows
placed at skirting level) The rate quoted shall include for providing and fixing with 3 cm
(minimum) long Iron Screws. The sliding bolts shall be fixed with bolts and nuts. In lieu of sand
block 2 Nos. rubber buffers 2" dia. may be required to be provided.

(c¢) Folding doors per Leaf:

@
(b)
©)
(d)

Butt hinges 100 X30 X1.50 (heavy type) 3 Nos.
Barrel Type, tower bolt 250 X 10 mm (shoot dia) 1 No.
Barrel type tower bolt - 200 X 10 mm (shoot dia) 1 No.

125 mm Grip plate handle with screw, in addition to this two Rubber buffers
1 No.

fixed on walls and one Grip 125 mm plate handle on locking leaf shall also be provided.

(d) Fittings for Ventilators

(a) Central Hung i. Fin - Light pivots (sets) 2 Nos.
ii. Fanlight catches 1 No.

(b) Bottom Hung i. Fanlight catches 1 No.
ii. Chain with hook 1 No.
iii. Butt hinges 80 X 25 X 1.50 mm 2 Nos.

(c) Top Hung i. Fanlight catches 1 No.
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ii. Eyes and hooks 25 mm long S.W.G. 2 Nos.

iii. Butt hinges 80 X 25 X 1.50 mm 2 Nos.
Appendix, Notice inviting Tender, Abstract of cost and additional special conditions to
water supply & sanitary installation and Electrical, shall form part of special conditions.

Preparation of Running and Final Bills:

The Civil Engineer/Superintending/Junior Engineer shall take measurements in presence
of contractors representative and record them in Measurement Book from time to time
and shall prepare abstract for running and final bill including recovery statements. The
bill abstract shall be prepared on either standard CPWD form or on contractors letter
head, on basis of Civil Engineer's abstract in triplicate. The contractor should sign the bill
and Measurement Book with remark "Measurement and bill accepted”. However in the
final bill, the contractor shall have to certify, the bill accepted in full and final settlement
of all claims and demands against this work".

In case, a large amount is blocked in the final bill, pending technical/ audit check, advance
up to the extent of 75% of net final amount may be paid to the contractor. With the
approval of the Architect/ Engineer at his discretion even after the completion date is
over.

Bitumen/ tar felting:

The items of Bitumen / Tar felting should be executed through approved specialist firms,
agencies and a guarantee of 10 years should be given in the name of Director of
Laboratory Institute where the work is to be executed from a Specialist firm doing work.
His security deposits shall be released after a guarantee bond is received and after defect
liability period as given in the appendix.

The contractor, at his own cost shall arrange for carryout all mandatory tests on
materials to be used in the construction, listed in Annexure, and such other test which
Architect may require him to carry out.
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ANNEXURE- |
LETTER OF TRANSMITTAL

Request for Eligibility
(To be submitted by type-written in the letterhead of Tenderer)
Ref.No. CSIR_IICB / Admn 26 (948) / E / 2026 Date.................

To

The Director

CSIR-Indian Institute of Chemical Biology,

4, Raja S.C.Mullick Road, Jadavpur

Kolkata — 700032

Sub: Submission of Tender for the Work Of ‘.......oooooi e " at Indian
Institute of Chemical Biology, Jadavpur Kolkata

Sir,
I/'we have read, examined tender documents with all its contents & conditions carefully and have no
doubt on it and agreed to execute the work as per said conditions.

I/'we hereby certify that all documents displayed in the tender documents are downloaded and printed at its
true format as displayed and no addition alteration modification are made in that document. I/we also agree
that if any addition alteration modifications are found in my/our tender, this would be summarily rejected and
I/'we would have no claim on it.

I/we hereby also declare thatl we have not any track record of litigation / arbitration cases and / or have not been
imposed levy of compensation for commiting delay in completing works in the organizations as stipulated in the
Notice Inviting Tender.

I/we have furnished all information and supporting details necessary for eligibility and have no further pertinent
information to supply. l/we also certify that all the information supplied is true and correct.

I/we also agree that in case of any misleading or false or deliberately suppressed information or record of poor
performance such as abandoning work, not properly completing contract or financial failure/weakness etc., l/we
may be liable for disqualification at any stage of tendering.

I/we also authorize the Director, IICB or his authorized representative to approach individuals, employers, firms
or corporation to verify our competence and general reputation.

I/we hereby tender for the execution of aforesaid work within the time specified in tender and in accordance in
all respects with the specifications, designs, drawings and instructions referred in General condition of contract
and with such materials as are provided for by and in respects in accordance with such conditions, so far as
applicable.

I/we agree to keep the tender open for 90 days after opening of price bid which would be opened preferably
within a month after opening of eligibility documents and not to make any modifications in its terms and
conditions.

‘Earnest Money’ amounting to Rs.............. /- from scheduled bank ...........c.cccceee. branch.........ccccccnn,
vide DD/Pay Order No................... as well as ‘Cost of Tender’ amounting to Rs................ from scheduled bank
......................................... branch........................... vide DD/Pay Order No................... ; both drawn in favour of

Director, Indian Institute of Chemical Biology, Kolkata are deposited along with the tender and are placed
inside ‘Envelope Nol’ marked as ‘Eligibility Documents'.

I/we further agree that if I/we fail to furnish the prescribed performance security within the prescribed period,
[ICB without prejudice to any other right or remedy be at liberty to forfeit the earnest money absolutely. Further
if I/we fail to commence the work as specified, I/we agreed that [ICB shall without prejudice to any other right
or remedy be at liberty to forfeit both the earnest money and performance security absolutely.

Further I/we agree that in case of forfeiture of earnest money or earnest money and performance security as
aforesaid, I/we shall be debarred for participation in the re-tendering process of the work.

I/we hereby declare that I/we shall treat the tender documents, drawings and other records connected to this
work as secret / confidential documents and shall not communicate information derived there from to any
person other than a person to whom I/we am/are authorized to communicate the same or use the information
in any manner prejudicial to the safety and security to 1ICB.

Enclosures:
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ANNEXURE-II
Bid-Securing Declaration Form
(required for exemption of EMD)
[To be submitted by the firm in their letter Head]
Date:

Tender No.:  CSIR_IICB / Admn 26 (948) / E / 2026

To,

The Director

CSIR-Indian Institute of Chemical Biology (IICB)
4, Raja S. C. Mullick Road,

Jadavpur

Kolkata — 700 032.

Name of the Work: Painting works at inside walls of common areas at CSIR-IICB Guest House,
Salt Lake campus, Kolkata.

Sir,
I/lWe. The undersigned, declare that:
I/lWe understand that, according to your conditions, bids must be supported by a Bid Securing Declaration.

I/We accept that I/We may be disqualified from bidding for any contract with you for a period of one year from
the date of notification if | am /We are in a breach of any obligation under the bid conditions, because I/We

have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid during the period of bid
validity specified in the form of Bid; or

having been notified of the acceptance of our Bid by the purchaser during the period of bid validity (i) fail or
reuse to execute the contract, if required, or (i) fail or refuse to furnish the Performance Security, in accordance
with the Instructions to Bidders.

I/lWe understand this Bid Securing Declaration shall cease to be valid if | am/we are not the successful Bidder,

upon the earlier of (i) the receipt of your notification of the name of the successful Bidder; or (i) thirty days after
the expiration of the validity of my/our Bid.

Signature of Tenderer with Date & Seal
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ANNEXURE-III

Self Certification/Declaration

[To be submitted by the firm in their letter Head)]
(Certificate is to be addressed to the Director, CSIR-IICB)

[Certificate is being provided in line with Government of India (GOI) Public Procurement Order No. P-45021/2/2017-BE-II dated
15.06.2017, P-45021/2/2017-PP (BE-Il) dated 28.05.2018, P-45021/2/2017-PP (BE-Il) dated 29.05.2019, P-45021/2/2017-B.E.II
dated 04.06.2020 and P-45021/2/2017-PP (BE-Il) dated 16.09.2020 regarding “Public Procurement (Preference in Make in
India), order 2017-Revision”]

To

The Director

CSIR-Indian Institute of Chemical Biology (IICB)
4, Raja S. C. Mullick Road,

Jadavpur

Kolkata - 700 032.

Sir

We have read and understood the GOI notification No. P-45021/2/2017-B.E.|I dated 04.06.2020 & “P-45021/2/2017-PP (BE-II)
dated 16.09.2020 regarding “Public Procurement (Preference in Make in India), order 2017-Revision” and other orders as mentioned
above issued by Department of Commerce and Industry. Accordingly, we certify/declare the followings against IICB's Enquiry No.

............................................... dated...........
(i) Offered item pertainSto ..........ccccoeevee. (Name of the make/Model - to be filled by the supplier)
(ii) (B) MIS. e (Name of the supplier) is local supplier
meeting requirement of minimum local content (50%) defined in as above order (Class-I local supplier).
(D) MIS. oo OR ............ (Name of the supplier) is local supplier

meeting requirement of minimum local content (20%) defined in as above order (Class-II local supplier).

[Local content means the amount of value added in India which shall, unless otherwise prescribed by the Nodal Ministry,
be the total value of the item procured (excluding net domestic indirect taxes) minus the value of imported content in the
item (including all customs duties) as a proportion of the total value, in percent]

(iii) Details of location at which local value addition has been made/being made is as follows:-

(iv) We also understand, false declaration will be breach of the Code of Integrity under Rule 175(1)(i)(h) of the
General Financial Rules for which a bidder or its successors can be debarred for up to two years as per Rule
151(iii) of the General Financial Rules along with such other actions as may be permissible under law.

Signature of Tenderer with Date & Seal




