" HITE3MSIR-3MS IS, STgaqX 3R Ao o How # tad 3R
Tl I SUhIUIT/yonferal i afafdier, segifenr it @
& fows-fafaer |

e-Tender

For
“Servicing, overhauling and maintenance of HT and LT Substation equipments
/ systems at CSIR-IICB, Jadavpur and Salt Lake Campus.”

fafaer €./ Tender No. : : CSIR_IICB / Admn26(950) / E / 2026

Soffarafior affes afae
HTHEIMSIR- HRA TEARND Shafa<la €A

4, ST wH.HL #Afeeld US, AGAYY, BloThTdl-700032

Engineering Services Unit
CSIR- Indian Institute of Chemical Biology

4, Raja S.C. Mullick Road, Jadavpur, Kolkata-700032




HTEIEIR-ARAT Iafas shafaea gwa=

CSIR-INDIAN INSTITUTE OF CHEMICAL BIOLOGY

4, TS TH. 4L, Afedd TS, SGagl
4, RAJA S. C, MULLUICK ROAD, JADAVPUR,
@rererral/ KOLKATA — 700 032.

Tender No. : CSIR_IICB/ Admn 26(950) / E / 2026

&1 &1 A1 / Name of the Work: HTa3m$3R- 318384, sigagqy 3R dee o How # wadt 3R wadl gaee
Suhult /yonferat S giafden, aveifer 3R TWR@E| / Servicing, overhauling and maintenance of HT and LT
Substation equipments / systems at CSIR-IICB, Jadavpur and Salt Lake Campus.

3AdEg CONNTENTS

. 9. faravor U . St dr e
SI. No. Description Page No. No. of Pages
1 3HIE] / Contents 2 1

2 Jeuetene fAfder g@er / Short Tender Notice 3-4 2

3 fAfaer 3MHF0T I / Notice Inviting Tenders 5-16 12

4 FF a1 Gféra faaRoT / Brief Particulars of Work 17-19 3

5 qaSIer Sist dr gt/ List of Preferred Make 20 1

6 #ET &1 faer / Bill of Quantities 21-23 3

7 FHASHT & @l & fow WwEAT / Proformarfor Articles of Agreement 24-25 2

8 FRt & foT 3gdy & @AET 2w/ (REY) / General Condition of Contract for works (Hindi) 26-57 32

9 Frt & foU 3gdy & @AT 2nd (39S7)/ General Condition of Contract for works (English) 58-92 35

10 ST fr faQw et / Special Conditions of GCC 93 1

11 SCN-GI&TT IO JuF (3igereeAa-1) / Bid-Securing Declaration Form (Annexure-|) 94 1

12 FI-UAUTT / INOT (3igereeAan-11) / Self certification / Declaration (Annexure-I1) 95 1

13 OuoT UF (31geraeTan-111) / Letter of Transmittal (Annexure-Il) 96-97 2

14 Aeerar &1 faavor (31gera=id-1V) / Details of Bidder (Annexure-1V) 98-99 2

15 S A/ Check List 100 1




HTAIMEHR-ARAT TErfAs siafaes deare
CSIR-INDIAN INSTITUTE OF CHEMICAL BIOLOGY
4, Ta Ty, 4, Afcdd U3, Seagy
4, RAJA S. C, MULLUICK ROAD, JADAVPUR,
Prereprel/ KOLKATA - 700 032.

Heuditords fAfder a1/ SHORT TENDER NOTICE
fafer wea./ Tender No: CSIR_IICB / Admn 26(950) / E / 2026 fte/ Date: 13/05/2026

fAafaer 3m$sr / e- Tender No:

JHiTersa Afaed (&-fAfaerd) ar weX gomel d 39 ura aefieransit @ AT & S ¥, el
Adscegdl, Yo, 31 3R ol fasmT, werdtd, T5g Miscegd), 3T TR RSN a1 39 TR FIra-,
HTHIMSIR T SHAT GARMTAIN / FEATAT & forw @ fopar & 3R ifTagmae It & afafdier ik @@ &

HH AhAaES QI T

Online tenders (E-Tenders) are invited in Two Covers system from eligible Bidders who have worked for
CPWD, Railway, Post & Telegraph Dept, MES, State PWDs, other Government departments or Semi
Government Organizations, CSIR or its Laboratories / Institutes .and have successfully completed the work
of servicing and maintenance of Fire Extinguishers.

fafaer erarasr i ardeae @lig (Fddr) W https://etenders.gov.in/eprocure/app & 313<Tas fpT ST
Thd & 3R Afet Faa Fefiid $-UaRHAT OIca & AA § & Gdd A e &1 Ag3rel/ s aiferar
TRHHR A& P S0

The tender documents can be downloaded “from Central Public Procurement (CPP) Portal
https://etenders.gov.in/eprocure/app -and the bids are to be submitted through the referred E-

Procurement Portal only. Manual / Offline bids will not be accepted.

fAfder &1 faaxor / Description of the tender:

A & A1/ Name of the Work QT A & FgHI/ AT JATAT AFA FAT (STASN)
Time of Completion | rara/ (%.) (FTAGER arad
Estimated Cost | Iaa)/ Earnest Money

Deposit (EMD) (Rs.)
(Refundable as per rule)

WTAIEHR-IMEIEAN, Seagy 3R @ree | 02 () # @ / 14,93,685.00 | %. 29,874.00 (Faer
ah HFug F Tadr 3R Tl gEaE 02 (Two) Months. | 303 (ziteg ar@ | 390 &R 315 &t
Ul /gonferl & GfafEeT, sareiferT IGHGERIN TeR IUA)

3R T@x@mE| / Servicing, overhauling e gl garEr

Rs. 29,874.00 (Rupees

and maintenance of HT and LT IOy AH) Twenty Nine Thousand
Substation equipments / systems at Rs.14,93,685.00 | Eight Hundred and Seventy
CSIR-IICB, Jadavpur and Salt Lake (Rupees Fourteen | Four Only)
Campus. Lakh Ninety

Three Thousand

Six Hundred and

Eighty Five Only)




fafder 1 #Agcayger @i ik @#w/ Critical Dates and Times of the Tender:

SI. Particulars Date Time
No.
1 | f@fer @ 3i=ensa i / Online Publication | 18/05/2026 15:00 Hrs
of Tender
2 | A eEaRe saqaes/fOhr Ry A / Bid | 18/05/2026 15:00 Hrs
document download/sale start date
3 | Jiiesd arel UEdd o H gre fafy /| 28/05/2026 15:00 Hrs
Online Bid submission start date
4 | 9 q@ & / Pre Bid Meeting 26/05/2026 11:00 Hrs
5 | 3fdersd dlel UFgd #a H gata fafy /| 11/06/2026 15:00 Hrs
Online Bid Submission end date
6 | dopciichl alell @ielad 6 fafd / Opening date of | 12/06/2026 15:00 Hrs
Technical Bid
AR Tas () IR I E) VT (ST ERIGIECIEIRCIN

Sr.SE(AC) & I.C(E) Head (ESU) Administrative Officer

@ro#/cc
1) T Uge, MTAMSIR-ITSHTS N, UG &g / Notice Board, CSIR-ICB, for display.

2) AR, HFCYEI FHTIT, HITAIMSIR-IMSINSHET dJese W UeiId @l & forw / In-Charge, Computer Division
for display at CSIR-1ICB Website.




fafaer @ar./ Tender No: CSIR_IICB / Admn 26(950) / E / 2026

HTEIEIR-ARAT Iafas shafaea gwa=

CSIR-INDIAN INSTITUTE OF CHEMICAL BIOLOGY

4, TS Ty, 9., Afedd U, SGagl
4, RAJA S. C, MULLUICK ROAD, JADAVPUR,
Prerehrdl/ KOLKATA — 700 032.

fafaer 3meEFoT FIar/ NOTICE INVITING TENDERS

feAres/ Date: 13/05/2026

1. 3iqemsa fAfaee (3-fAfaed) a dax gomel # 39 urT diefierdnsit & 3mERa & S §, el
Hidiseegst, T4, 316 3R Celtamd T, taged, T discegg!, 3 TR AN 1 Y SHRT HIaHT,
HUHHSIR AT SEDT JANRMN3T / GEAEAT & forw w7 fhar § 3R w=dr 3R wadr fagd susot &
e AR TEwEE a1 s g e

Online tenders (E-Tenders) are invited in Two Covers system from eligible Bidders who have worked
for CPWD, Railway, Post & Telegraph Dept, MES, State PWDs, other Government departments or Semi
Government Organizations, CSIR or its Laboratories / Institutes and have successfully completed the
work of servicing and maintenance of HT and LT Electrical Equipment.

fafaer @1 faaxor / Description of the tender:

PR HT ATA/ Name of the Work

o B H Ha/

Time of Completion

I amwTa/

Estimated Cost

T AR S (STAS))
(7.) (REAgER amaE
i)/ Earnest Money

Deposit (EMD) (Rs.)
(Refundable as per rule)

HTEITEHR-3MEITEND, sTeaqR 3k 02 @a@= /| 14,93,685.00 FTA 5. 29,874.00 (aer
Hlee ol $ud A Tadr AR Terdr 02 (Two) (dteg ar@ R A &R 315 &t
TIESAA SUSUT/JOTToraT Y TR, Mertths. TR o @ g e FUY)

. I . | /Servicing, Tl ) Rs. 29,874.00 (Rupees
overhauling and maintenance of HT Rs.14,93,685.00 Twenty Nine Thousand
and LT Substation equipments / (Rupees Fourteen Lakh Eight Hundred and
systems at CSIR-1ICB, Jadavpur and Ninety Thref? Seventy Four Only)
Salt Lake Campus. Thousand Six Hundred

and Eighty Five Only)

faer i Fecayet faf¥=n stk wa/ Critical Dates and Times of the Tender:

SI. No. Particulars Date Time
1 fAfaeT & 3AeSa U / Online Publication of Tender 18/05/2026 15:00 Hrs
2 el gFadst Saaars/fshr gReT fafd / Bid document download/sale start | 18/05/2026 15:00 Hrs

date

3 arell gd &3 / Pre Bid Meeting 26/05/2026 11:00 Hrs
4 HicTersa atell UFd @i &1 U TAfA / Online Bid submission start date 28/05/2026 15:00 Hrs
5 | 3fictersa alell UEgd PR Y TAITE A/ Online Bid Submission end date 11/06/2026 15:00 Hrs
6 et arell @il @7 fafd / Opening date of Technical Bid 12/06/2026 15:00 Hrs




a) HT: HdiscegS!, 100d, 316 T aR I, THsTH, TsT did [HAT0T fOHWT, 30 aXeary e ar
IY-TART HISAT, HTHINMSIR IT SHBT TIRTRATAT3/TEATAT & T Talvsids &1 § wrF fopam &
3R fordl MY HEUH, 3T A&T0Nh FEATA, IJEUATS AT 3T UidSE # Tl 3R ol fagd suenor
&1 afafdier 3R IW@E & R ThdgdE @ R @ v Feafaf@d # @ #% v e ol
TG 39 TMHR g1 fpT S|

Experience: Should have satisfactorily carried out the work for CPWD, Railway, Post & Telegraph
Dept, MES, State PWDs, other Government departments or Semi Government Organizations,
CSIR or its Laboratories / Institutes and have successfully completed the work of servicing and
maintenance of HT and LT Electrical Equipment in any Research Institute, Higher Academic
Institute, Hospital or other Establishment. The works should be either of the followings. Joint
ventures are not accepted

& ot fpe a1T & et & 9ds & @I 3. 5.97 A (AFATAT ST @ 40%) AT HAF &

Three completed works each costing Rs. 5.97 Lakh (40% of the Estimated Cost) or above.

Or

ar qut RpT 91T S Fae 8 Ucdeh T T €. 8.96 A (3IATTAT SI1ITd T 60%) AT 3116 T

Two completed works each costing Rs. 8.96 Lakh (60% of the Estimated Cost) or above

Or
Teh QT §3T Y TG ETel.11.95 G (AT o197l T 80%) I7 311U &

One Competed Work costing Rs. 11.95 Lakh (80% of the Estimated Cost) or above

fasurfea arf @1 Hed, F & arediad Jed A 7% ufd af FHr YR T F gig P adA AT
TR W AT ST, THTH 0T S Q@ g d Ay & dox Vo Fga & sifaw [y aw &
e, forad aforar e g8 o

The value of executed work shall be brought to current costing level by enhancing the actual value
of work at simple rate of 7% per annum calculated from the date of completion to the last date of
previous month in which bids are received.

b) eA3R: Noar T avmar i aut & e 3ittaa affe i ea3nar Afder & @ 18
AT T BT BA T BH 30% AT AT AR TR & sl B aRarad 3l & Hipet
H 7% Ul gy & FURYT & F g Th adAS Hed T A>T AW

Turnover: Average annual financial turn over should be at least 30% of the estimated cost put to

tender during the immediate last 3 consecutive financial years. The value of annual turnover figures




shall be brought to current value by enhancing the actual turnover figures at simple rate of 7% per

annum.

c) /g1 drelierar @ RNee uig emaR 30y doig e & R & auf F 31fQs g i #g
gifel €1 g$ el TIfeT (T & die AT FhRIcHDh el =Ie), Oes 3hrsee gRT fafdiad 3iifee 3k
Ao & arfe|

Profit/loss: The bidder should not have incurred any loss (profit after tax should be positive) in more

than two years during available last five consecutive balance sheet, duly audited and certified by
the Chartered Accountant.

d) asas dF & afeddr aiefhne/dar aféfrde a1 acad afitfrde: Igafad awrd (S &
40% & W AR & Jox AlRrdhe a1 FEIMETA & TY YAOd TS AFBEC gRT IR SHUET &
gAdH 10% H Acad affrde|

Solvency Certificate/ Banker’s certificate from a commercial bank or networth certificate: Banker’s
certificate of amount equal to 40% of the Estimated Cost put to tender (ECPT) or Networth

Certificate of mimnimum 10% of the ECPT issued by certified chartered accountant with UDIN.

e) I% dlelerdl fSaa Uradr Aldes A 3Ufaa yudl, faawelt 3 delvddt d HHG a1 Tad TEfaeor
forar ¥ a1 STAqETeR SIaarRT @ garm €, foder @ gl @1 Reis € ot 6 @t o1 ST, #a
H SF W QU Ael Bt A1 oy Rveat/aasiir 3nfe, a8 Afder & frer off @or & ey o
frar ST FeRaT ®

The bidder who has made misleading or false representation or deliberately suppressed the
information, in the forms, statements and enclosures required in the eligibility criteria, has record of
poor performance such as abandoning work, not properly completing the work or financial failures
Iweakness etc. would be liable to be disqualified at any stage of tendering.

f) dfAs MERISAT: (i) TIA ATAHRAD P IITATA el b WY SATAH DD BT ATHDeA
YATOTYH, (i) STHE Gaftehor (iii) U1/24, (iv) SheR &l d9 Oga amsdd (1 Ha a1 3889 35
dreest Aol & faw amp) (v) Roe e aut & sredifaa S ofie sik/ar acs sresde & yamoms
& gfdl (vi) IdA dF Ficddr gaAOTE, fSEdhr gafta U sgAfad derd F 40% § dA T @
(AT SEATASIT BT HA GG  FeAUA AT ST FehdT B

Statutory Requirements: Should have (i) Professional Tax Enrolment Certificate with current
Professional Tax payment challan, (ii) GST Registration (iii) PAN / TAN, (iv) Valid Electrical
Licence of the Contractor (applicable for the voltage garde of 11kV or above) (v) Copy of the
audited Balance Sheet and / or Certificate of the Charted Accountant for preceding three years.
(vi) Current Bank Solvency Certificate with certified amount not less than 40% value of the
Estimated Cost. (All the documents may be verified with the originals).




Arelieranit & FAeafaiad gedidell o AT dedEe  https://etenders.gov.in/eprocure/app WX 3UelS
AT HTARTH &, ST b A arvfeg §:

The bidders are required to upload the following documents to the CPPP website
https://etenders.gov.in/eprocure/app as tabulated below:

SheR/ AfdeThal gRT 3Uais fFU S arel e&ardet

Documents to be uploaded by the contractor/Tenderer

.. | Pa TdaoT AGINdl dddse Zﬂ—gr}l’r CAEEEY]

SI No. | https;//etenders.gov.in/eprocure/app WX T TEATER BT 3aTd &)
IAT & Description of ltems
Cover Details as given in CPPP (all copies must be digitally signed)

websitehttps://etenders.gov.in/eprocure/app

1 Yo / W FaITIRAHA / ThaAthr (.pdf)
Fee / Pre Qual. / Technical (.pdf)

(a) Yo TdeROT (.pdf) (i) TITAT TIA AT & 318 ZTFC hr Tha T
(a) Fee Details (.pdf) s ufa |

(i) Scanned Copy of Demand draft of Earnest
Money Deposit

FS— (i) sPETATA/ Credential:
Q(b)l'?\ér WST i df(.pdf) o Al R iy S R e G L
ualification Details (.pdf) mmqﬁmwﬁiﬁrﬁﬁiﬁﬁml

Scanned Copies of Work Order and it's
Completion, Certificate for the Experience Criteria
as mentioned above.

(i) ET3e fafsie yATOTa= / Site visit Certificate.

(iii) AR /Turnover:
S 6 3R secd@ fRAT ¥ e &4
mar o auf & e sitea affe aRER]
#r Tha @ % gfaAil / Scanned Copies of
Average Annual Turnover during the last immediate
last three consecutive financial year.as mentioned
above.

(iv) T8I /@11 : / Profit/loss:
IR sfeafEa o/l @@ & Tha TS
gfadar / Scanned Copies of Profit/loss account as|
mentioned above.

(v) Afcdwr YHATOIAE: /Solvency Certificate:
>R sfeafad d& dfcadr afcfhhe fr Tha 6
% ufdl / Scanned Copy of Bank Solvency]
Certificate as mentioned above.

(vi) durfaies g / Statutory Documents:
IRIp_aiotd gt darfas Serardent & Tha A
% ufadil / Scanned Copies of all Statutory]
Documents as mentioned above.

() dehetteht TaaROT (.pdf) / Technical Details | (i) f[aTaar g¥ardst /Tender Documents

(-pdf) (i) aTelierct gRT 30N ®& $ o &8 # [addd]
TEaekd duor g3 f Tha & T ufdl
Scanned copy of Letter of Transmittal duly signed
by the bidder in his Firm’s Letter Head.

(i) 38 I & fou [ToRd #Aal q FaAq
depeliehl feca 3nfe & ufdar (Skar oy &) /
Copies of Technical Literatures etc. related to the
items considered for this work. (as applicable)

2 (.xIs) / Finance (.xls) FAAT & Tda (.xIs)/Bills of Quantity (.xs)




2. f[Afer crads AdiddY d9arse https:/letenders.gov.infeprocurelapp & diferet (T & Agcagel
Rt iR waw) # Gu 90 FRI%A & HFAR s T ST T Bl

Tender Documents may be downloaded from CPPP website https://etenders.gov.in/eprocure/app as per the
schedule as given in Table (Critical Dates and Times of the Tender).

3. aifoa Faar A dgaEe https:/letenders.gov.in/eprocure/app W 3iTaBd STAT HI ST
Hgarer diferdl (qapelid 3R facia) &R 7@ H Sl R 3 IBR AT ST Hadn
fAfaePRl/Shert & TaE & AT § P T S-UREe & v Fy adeae @l odd
https:/letenders.gov.infeprocure/app & HIH ¥ HAdasd  difedl & S-UFJANOT &G
Shert/fAfagrmatst & Agy & ffu sv [t &1 arera Y

Bids shall be submitted online only at CPPP website https://etenders.gov.in/eprocure/app. Manual bids
(Technical and Financial) shall not be accepted and liable to be rejected. Tenderers/Contractors are
advised to follow the instruction provided in the ‘Instructions to the Contractors/Tenderer for the e-
submission of the bids online through the Central Public Procurement Portal for e Procurement at
https://etenders.gov.in/eprocure/app’.

4. 3AMAT I 14,93,685.00 I (Tleg o e ol ©F & TRl 30 AF) ¥l Ie A
Wizeegd el gy aX 2022 3R &R &X (SHET o &), W 3muTRa &1 &Telifeh, TE A ool
T AT ARfERieT & wu # fear = ¥

Estimated Cost is Rs.74,93,685.00 (Rupees Fourteen Lakh Ninety Three Thousand Six Hundred and
Eighty Five Only). The estimate based on CPWD Delhi Schedule Rate 2025 and Market Rate (as

applicable). This estimate however is given merely as a rough guide.

5. % W aX A FoT Hafy 02 (@) FER geh 3R w urer @ f AR A dew T @ &
gad fea & aeh Smoef)

Total time for carrying out the work will be 02 (Two) Months and the date of commencement
shall be reckoned from the Tenth day of issue of Award Letter.

6. 3Tod fATdGrpdi3l @ Here & St ¥ 6 @ fopel o yfgua/aRfe/diua & fov $-fAfder
ST ST dRad d (Y F F ¥ dA 03 fea U ddddt  dewrsc
https:/letenders.gov.in/eprocure/app U Gei: S|

Intending tenderers are advised to visit again CPPP website https://etenders.gov.in/eprocure/app at least
03 days prior to the date of online submission of e-tender for any corrigendum/ addendum/ amendment.

7. 5w fafaeredt & fafaer Ter & o1 Fhdr ¥, 386 g7 qUt 3gdY9 TS B had S
deaTEe https:/letenders.gov.in/eprocure/app I @T ST AHAT g

Complete Contract documents to be complied with by the tenderer whose tender may be accepted
can be seen at the only at CPPP website https://etenders.gov.in/eprocure/app
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8. fadere, MTaS3m- "R TaRfas Safaas FE, Hidadr & ual # TN Igyad 3@ &
33118 3T AT U 3H1ST & FT A 3. 29.874.00 (Fad 30T R 37T A ek T9d) A qarar afy
fafaer & a1y dowe gl wieu| STHSN oI Y Thel B g ufd Sher/fAfaeendr grr drddid
JEHETSE https://etenders.gov.in/eprocure/app W 3Udis & ST arfev| f3ATE SO a1 SUAST Yeb
& U T A Ther 1 g Ul & fdar org $-fAfaer semeg gel 3R @l d ) @iRe A &
Sreeft| @t relieransit & Fq A goe a1 $TAS & U 3R AR T @it §afd gearst
gfaan, oo Afaer & ek weiRe 3nfe & Toda & @ AU a1 gm, U6 39T g & arg
dhht arell Gord 1 AR & urg At & iy Ao vd Jar 3gamT (Far T§8a1-50), HITA3MEHR-
HSHTSH, STGAYR, PIABIAT D STHT BT el UG F77 & iR Suady & fow g A gwe
AT H{IIATA TG UFd fohu T aleliarar 6 debedteh atell 3T gl qor 38 awad dt ©
IERHR Y e e

The Earnest Money of Rs. 29,874.00 (Rupees Twenty Nine Thousand Eight Hundred and Seventy Four
Only) as Demand Draft or Pay Order of a schedule bank and drawn in favour of Director, CSIR-Indian
Institute of Chemical Biology, Kolkata should accompany the tender. Scanned copy of payment of EMD to
be uploaded by the Contractor/Tenderer at CPPP website https://etenders.gov.in/eprocure/app. E-Tender
received without scanned copy of Demand Draft or Pay Order of EMD fees will be invalid and summarily
rejected. All bidders shall have to submit the orininal Demand Draft or Pay Order of EMD and copies of all
other relevant documents which to be uploaded themselves during tender in support of credentials etc.,
alongwith a forwarding letter within five days from“the date of Technical bid opening to the Works and

Services Section (Room No -50), CSIR-IICB, Jadavpur, Kolkata. Technical Bid of a bidder without

submission of original Demand Draft or Pay Order. for EMD within the stipulated time will be invalid and
summarily rejected.

Tdl: SUHASr @ A M

'STHEHR 2017 & fATH7 170 (Y8 F&A1 49) AR Adiigeegd d Agamae 2019 & 3w "Igay
YY" & 39T TG FEAT 5/1, A TEAT 6 (Y8 T&AT 34)' 3R vaAwauaAssy qfAfaze, 2006 Hr
YRT 11 & HdId G&H Td o 397 (TATHS) 3G 2012 AR 26 AR 2012 H1 o9y 3fAFgaar &
HER, "didt AT S HAT TATEITEE F USlihd THATAUAS GAT B bad &g AR Farsd Hr
YT & forw Suady & oo @ g & 78 &1 R 3w g f wgAfa aE & Sl veAvaTas
(TATE3NEHY) USlipd el o SUAE Te HRd WHR & feenfadel & 3gar TR & smwelh| w0
HATHAS 3 drell GI&T SVuT (HGH: eJeldeih-2) 3T &

NB: Amendment in EMD clause

As per ‘Rule 170 of GFR 2017 (Pg. No.49)’ and ‘SOP No 5/1, Sl No.6 (Pg. No34) under Subhead
"Contract Maanagement" of CPWD Works Manual 2019’ and ‘Micro and Small Enterprises (MSEs) Order

2012 under section 11 of MSMED Act, 2006 and Gazette notification on 26th March 2012’ O0The MSME

firms registered in NSIC under PP policy are exempted from payment of EMD for supply of goods and
services only”. No other relaxation shall be allowed.

EMD exemption to MSME (NSIC) registered firm will be accepted as per guidelines of Govt. of India. Bid
Security Declaration is (Ref. ANNEXURE-2) required in this case.
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9. fdrmr forel off fafaer @ TR a1 IR &, Ufehar @ 1| axa 3R foedt off o e &8
HROT gare 1 ARERarst & gfd s afdca aea frr @t RS o 3dieR v & ATER
gifara e ¥ e uiRa Aecst & qu axa arell aga 31fe aiforl ara et €, o i deg
SHhERT &I FIT Bl U §RT 30GH AN oI arell fopddt off F&AT a WfAd e a1 HRAPR o

FIIBT @ |

e o @ waw FA ar feedr o fafaer & weR e & for are A awar € 3k @faar &
QR A1 3HS TR o T B FNBR e B HABR FIATT T@ar ¥ 3R Afdersdt sgd e W osd
fauried o & fow area glem| &, f9ar frel effd & sorerlt gu ar Afderhal & gfad & &
afliea &, Reafaf@a & 3fReR o @i @ &

() fAfaerrat & faw 3gdy & qrR 3R Fqeg # dMua Far

(@) a1 g BROT gare AT a1 Feft el o ENBR FREAT|

9. The Employer reserves the right to accept or to reject any tender, to annul the process and reject all
tenders at any time without assigning any reason or incurring any liability to the tenderers. The Employer
also reserves the right to restrict the list of qualified contractors to any number deemed suitable by it, if too
many bids are received satisfying the laid down criterion.

The Employer does not bind himself to accept the lowest or any tender and reserves to himself the right of
accepting the whole or any part of the tender and the tenderer shall be bound to perform the same at the
rates quoted.

The Employer also reserves the right, without being liable for any damages or obligation to inform the
tenderer, to:

(a) Amend the scope and value of contract to-the tenderer

(b) Reject any or all the applications without assigning any reason.

10. fAfaer3t & dau # TaR-gAR Qg § T JOR-UAR H1 HSRT o dTel 3heR gRT U&dd fAfagma
3EdIpa & ST Hehll B

Canvassing in connection with the tenders is prohibited and the tenders submitted by the
contractor who resort to canvassing are liable for rejection.

11. TAfIeImar & HTENEHR A T sas # W af & fov @Bfde g & sgafa @& o,
foraat sHe B15 RRdeR waraa fadas 3R sfas AfFgar @1 afFafod) & da & I8 & 9T @l
38 3 afhdl & A M gRd Fa g S fhd oY e1HaT A 38d 9y FrH R @ & AT a1g A
a6 gR1 fAAfaa fee aw € 3k &Y 3w sfeaf@a Rraer )

dAle: T <fh A gEY H RRAeR ot a1 smwen, i 3R daa afg, (6) @ v g sfasiod aRar
& FEET B A (W) T ufd-ueh & A (@) e g ¥ Peafofa H @ wefia & farn, aa
(@iael &1 &@fed), g7 (Fide gF |@fed), g7 &1 udll, gt (FHideh gt |ied), far @1 farn, gF @1 g7, g7
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& QT I Uel, §F & QAT §F T QAT @1 afd, QAT 1 afd, G @1 GF, QAT & g @l T, Er @ g, g
f T 1 afY, oS (@IS oS TR, S Y ueh, aeer (WA aw whe), ae 1

The tenderer shall not be permitted to tender for works in the concerned unit of CSIR in which a relative is
posted in the grade between Controller of Administration and Junior Engineer (both inclusive). He shall also
intimate the names of persons who are working with him in any capacity or subsequently employed by him
and who are relatives as mentioned above.

NOTE: A person shall be deemed to be a relative of another if, and only if, (a) they are members of a Hindu
undivided family; or (b) they are husband and wife; or (c) the one is related to the other in the following
manner: Father, Mother (including step mother), Son (including step son), Son's wife, Daughter (including
step daughter), Father's father, Son's son, Son's son's wife, Son's daughter, Son's daughter's husband,
Daughter's husband, Daughter's son, Daughter's son's wife, Daughter's daughter, Daughter's daughter's
husband, Brother ( including step brother), Brother's wife, Sister (including step sister), Sister's husband.

12. g¥gd fafaer ¥&hepfa 3 o gee & & 327 @ fad ueda & o & Ay @ 90 AT &
ay ol gora 1 TARA | 90 et & 34 i duar mueh weafa @ el

Tender submitted shall remain valid for 90 days from the date of opening of Financial Offer for the purpose

of acceptance and award of work, validity beyond 90 days from the date of opening shall be by mutual
consent.

13. Afdemrar & R TEar @iRT g dee fir AT & 3maegs f[Fawor g war aifey, sy fordY ofY
e O sofaww & sgfr Afaer o gafda o gaar g, a3ife sad ar & ey off sR¥a seear &
T g oY grar TR a¢r forar smem|

The tenderer should see drawings and in case of doubt obtain required particulars, which may in any way
influence his tender from the Engineer as no-claimwhatsoever will be entertained for any alleged ignorance
thereof.

14. BT 231 @ v, Afagmepdl & @1se &1 AET0T e GO AT g% @ige H U, St & uepld
3R fear, @ & R o, ISR 3R G (& O3 o) anfe A Tuwer afta aee 3R g fir
F Fufa, smara iR sfFar & sraemr 3nfg & gafaa Rufaar @ gt ke oRkfXa & @&, s &
HIIY & FAWSTS fearea & faw smavas &1 e gro e off oRfeuf o 30 @ag & 18 of
graT TBR el fopar Sream|

Before tendering, the tenderer shall inspect the site to fully acquaint himself about the condition in regard to
accessibility of site, nature and extent of ground, working condition of site and locality including stacking of
materials, installations of tools and plants (T&P) etc., conditions affecting accommodations and movement
of labour etc. required for the satisfactory execution of the work contract. No claim whatsoever on such
account shall be entertained by the Employer in any circumstances.

15. (a) IR P AfEERaT Juar 3l & T § ¢d, T TPy o7 a1 FE e T AT ¥ g,
St oft geer &, 31Ul Afer amw o o &, a1 Afder fr oat 7 P o Gy aRar § St fasmer &
TGRS AT &, ar A%, Rl 3T HfReR a1 sum W ufdgd uda ste e, aarer ufr & 50%
quid: Sed el & fow TadT gem|

(b) IE SheR UG 3afy & iR AuiRa Avuea TE gega =a # fawa & &, aF a3
TfY fAihr & quid: Sed o o SITaah|
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(c) I Sher fAfder cramst & RAfEy o o1 o dfva & 3 # sfoaf@a gaamafd, @ gr
B YE A & forw BT 3w S axa & Ay & ag, a1 e dva Hr [y @, 5 off 9 A
2, qE A H el T&ar &, A [ @@ aamer IRy quid: Sed R & T TadT gl

(d) afg fafder 3 gafw o7 & o1 Faer vh w1 § Imafed fFar Srar & 3R SheR FF E A
AT &, Al JEfed B & AT B U H aAqrer AR Sfed H A S

30® g U Sied @A A Rufa &, PAfdgwdt & o & g @[fagr # oo o & srgaAfa a8
& Siraat)

(a) If any tenderer withdraws his tender before the expiry of the validity period, or before the issue of letter

of acceptance or work order, whichever is earlier, or makes any modification in the terms and conditions of
the tender which are not acceptable to the department, then the employer shall, without prejudice to any

other right or remedy, be at liberty to forefeit 50% of the earnest money absolutely.

(b). If the contractor fails to furnish the prescribed performance guarantee within the prescribed period, the

earnest money will be absolutely forfeited to the employer.

(c). In case the contractor fails to commence the work specified in the tender documents or such time

period as mentioned in the letter of award, after the date on which employer issues written orders to
commence the work, or from the date of handing over/of the site, whichever is later, the employer is at
liberty to forfeit whole of the earnest money absolutely.

(d). If only a part of the work as shown in the tender is awarded, and the contractor does not commence the

work, the proportionate earnest money with respectto cost of work so awarded will be forfeited

In case of forfeiture of earnest money as‘above, the tenderer shall not be allowed to participate in
re-tender of the work.

16. ¥ 3R TR g A & 3rerar, [Afderrdt @ Afacrsit #r @iee Hdr F w5 o ot aEF formed
aifew a1 1% gRad=, aRads, uRada 3R d@ua J@ e @ikl

Except providing rates and amount, the tenderer should not write any conditions or make any changes,
additions, alterations and madifications in the soft copy of tenders.

17. 3 i FAT Adt F o gEd @ QU aw ¥ e, caredn qay i AT Adf &
HFER & gef|

Some of the provisions of General Conditions of Contract are given below. Interpretation however
shall be as given in the General Conditions of Contract.

a) ¥ Tl 3afd: AT gRT gafoTd 3gaR, U & i e @ o A |
Defect Liability Period: Thirty Six months from the date of completion as certified by the employer.

b) #LTGAT yATOTUT F v geTad B Fed: X 2,00,000.001 FAThH, FATAR & AIBFAR HA LA
& FALIACAT YATUTT & TU AT FlIhR AT ST Hebell

Minimum value of work for the intermediate certificate: Rs. 2,00,000.00. However, Intermediate certificate
for a lesser amount can be admitted for payment at the discretion of the Engineer.
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c) LT AT T P FoT TR BT 10% SheR & Ucdeh °Te] fdel F T deh Il ST ST b b
JAAT TR & §T F Tgel F 1A H 715 TR & T Faaw a3 & Afder Hea o1 5% GIaT ST 8
BRI

Security Deposit: A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of
the contractor till the sum along with the sum already deposited as earnest money, will amount to security
deposit of 5% of the tendered value of the work.

(i) frsuteeT GRam: sa% HAR®, SHhaR B FF IRHA I & fow [URa 3@ & ofiaw ar 38

ST fRpT 91T 3y uF A fAvured GRAT FAr R & fou AuiRa safa & fay, S o geer &,
HgEy F AT AT & 5% & R AR fAcuresT FRam & §q d FAT B Sl

Performance Security: In addition, the contractor shall be required to deposit an amount equal to 5% of the

tendered value of the contract as Performance Security within the period prescribed for commencement of
work in the letter of award or the period prescribed for deposition of performance security in the letter of
intent issued to him whichever is earlier.

(ii) 3faR favuea gram: R aeh Feaida & e, afg e gaan dieliardr gRT 3€d Fol aerd
AT O q &A U6 ol & rda Afder d oomg 718 sgafad aea/sfRd e @ 25% @
AP A), A FE F 3T U AIAUT S FAET o FFAY HJIY W TEABR A § Ugel
f5As g9 & ¥ A ueh IaRw fAuuea aRE S wEh @efll dfafke fAwuea T & fow
I TR & IOEAT FPATH AlelaTdl §RT 3gd AT b IMUR W AT S0 3R Hod diell Hedichd
& SR FgeAde diefieldl #l Th WBRI Al gRI [Af¥ad yeaiore aurear 3Tae au=as & |1y
giaa fear sen| I 3fafe Avuiea RS i v QU @ & a1 SheR @ @ YRR § ad
RN Ll

Additional Performance Security: During financial bid evaluation, if the lowest bidder’s overall quoted cost is
found to be abnormally low (i.e. more than 25% below the estimated cost put to tender / justified cost), an

additional performance guarantee in the form of Demand draft shall have to be deposited before signing of
contact agreement towards assurance of proper quality control of work. The required amount on account of
the additional performance guarantee would be calculated based of lowest bidder's quoted cost and
intimared to the lowest bidder during the price bid evaluation along with a quality assurance undertaking
duly notorized by a government Notary. This additional performance guarantee amount will be refunded to
the contractor after completion of the work in all respect.

(iv) AITTST: SHeER BT Q S A 09 B Th gfaerd a1 fFasr (Graer fof@a Ak sifas gem)
ERT I &1 378 ATA ST HITATA, Uedeh FaTe & foIg, ST dd S faar fecaolt & ar 314y @ar gar

sTaa fAfdal & arg ot SRF T ARG AET 3l et &, FITast S T H AT AN I Fohm
ST aTelT H3MTerST, 3gas H a2l 18 & IFATAT oerd & gd ufderad & 31 € g

Compensation: Contractor shall pay as compensation an amount equal to one percent or such smaller
amount as the Employer (whose decision in writing shall be final) may decide on the cost of the whole work
as shown in the agreement for every week that the work remains uncommented or unfinished or due
quantity of work remains incomplete after the proper dates. Compensation to be paid shall not exceed ten
percent of the estimated cost of the work as shown in the agreement.
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18. @7 faRiwe AlpREl S drge, TR SdRife, ardafas darad, 3 e, FRan/ e 3R saa
YU GuTTell 37T & fow deheliehl (Fed 3R anorfsas udl @ o der v gu) IR g g
AT deaTse https:/letenders.gov.in/eprocure/app TR &r *ffel & el & 3Uals fhw STUaT|

For all specialist jobs e.g. lights, air conditioning, public address, fire protection, security/surveillance and
building management systems etc. technical (covering also general and commercial terms) and financial
offers will be uploaded separately in two sheets in the CPPP website https://etenders.gov.in/eprocure/app .

19. Hidizeeggdl A3 2003 & WT 20.10.9 3N HRT WHR & AEATAD &7 3TH AN gRT TR
feeties 18.07.05 & FETET AU HEAr EAWS/13(12)/2003-Fw @3 I F ARk gaumai & 3gER 5
S T F 100 I3 TUT & I dNd arel BT & foaw dET Adeie 817 3ga (Hdeas) a
glle alradr &1 Smeaf|

Purchase preference will be given to Central Public Sector Enterprise (CPSE) for award of works costing
between Rs.5 crores to Rs.100 crores as per provisions contained in para 20.10.9 in CPWD Manual 2003
and OM No.DPE/13(12)/2003-Fin Vol.ll dated 18.07.05 issued by department of Public Sector Enterprise,
Govt. Of India.

20. 39197 Td 3R AR famer (@dsas @l 1gHm), aiftey vd 33T FHAlerd, HRd TR gRI
SR & 04 S, 2020 3R ga: 16 ffdeR 2020 F HEATET AUA HEAT P-45021/2/2017-PP(BE-I)
& HFWOT A, vdegT Fiod fFar siar & 5 dae Ao 13R 1F T smqided & ael s &
urT ¥ 3H H@eH A, Tl 0T o drell Bt & 3y & 6 Hered uud (Hed: gy w R_fad
A AR FEAaiRd Xd 30ced T AfodT Goldd & I16 B A AR & VAT PI$ TI-UHAT /781907
FRHR 6T 1 FTeel| a3y IICB Hr dgarse http:/iich.res.in & fAfder Y@ w 3uaey g

g U e R Agieat @ AUl | & T Ifdedt & a3 wfipa aa & faw
TN AT BN RISFAT ~gddd 50% I Ao Il & FUET mgfdear & o, e aedr &
HEARTSAT =gAadd 20% &1 fAfder, dell a1 Adea & @, Aok | & ey 3ngfdedal & warei
st @1 gfaRra gAfar @ 3R Fa-uAToE ST gen R gearfdd avg T @l & smaeasdansit
B QU A &l G, Sew AN YA 11 F TARTT Iqfciandr, AT o A @, & fov Ty ameed
B ITRIBATHT BN [ F aTell FTT-YATOT Y SAT BN 3o¢ 37 TAAT T faaxor ot &ar aom srer
AT Fegada frar S T R

In pursuant of the OM bearing No. P-45021/2/2017-PP(BE-Il) dated 04th June, 2020 and again on 16th

September 2020 issued by Department of Industry and Internal Trade (Public Procurement Section),

Ministry of Commerce & Industry, Govt. of India, it is hereby intimated that only Class | & Il local suppliers
are eligible to bid. In this context, all participating firms are requested to provide the enclosed form (Ref:
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ANNEXURE-III) duly filled and signed. No such self-certification/declaration from the firm will be accepted
after opening of the bids. The details are available at Tender Notice of ICB’s website http://iicb.res.in.

Minimum Local Content: The ‘local content’ requirement to categorize a supplier as Class | local supplier
is minimum 50%. For ‘Class Il local supplier’, the ‘local content’ requirement is minimum 20%.

Class | local supplier at the time of tender, bidding or solicitation shall be required to indicate
percentage of local content and provide self-certification that the item offered meets the local
content and provide self-certification that the item offered meets the local content requirement for
Class | local supplier/Class Il local supplier, as the case may be. They shall also give details of the
location(s) at which the local value addition is made.

21. 39 fafaer & #wr o & gFar dad goT-1 3R FT-I1F T IgfARanst ae & AT g

Eligibility for participation in this tender is restricted to Class- | and Class- ll, local Suppliers only.

%k K K K K K K Kk ¥ ¥
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CSIR-Indian Institute of Chemical Biology

4, Raja S.C. Mullick Road, Jadavpur
Kolkata-700032

BRIEF PARTICULARS OF WORK

Tender No. : CSIR_IICB / Admn 26(950) / E / 2026

Name of Work: Servicing, overhauling and maintenance of HT and LT Substation equipments /

systems at

1.

i
ii.
iii.
iv.
V.
vi.

Vii.
viii.

CSIR-IICB, Jadavpur and Salt Lake Campus.

Servicing / Overhauling / Maintenance & testing at site (Ratio Test, IR Test, Magnetic
Balance Test etc.) of existing 750 kVA, 11/0.433 kV oil cooled Indoor type Transformer with
on-load tap changer and other accessories including the following-

Oil filtration and dehydration as per standard engineering practice.

Repalcement of Breather units of the Transformers installed at CSIR-1ICB, Salt Lake
Replacement of gaskets as required.

Necessary works to prevent all the leakages in Transformers.

Cleaning of the Transformers and its accessories.

Checking, repairing and testing to ensure proper functionality of the transformers and
its safety devices.

Tightening / re-termination of cable ends /' connections as required.

Ratio Test, IR Test, Magnetic Balance Test etc. of the Transformers. (Calibrated
instruments to be used for the testing and Test Reports to be submitted after
completion of the work)

Servicing, Overhauling, Maintenance & testing at site (Ratio Test, IR Test, Magnetic Balance

Test etc.) of existing 1000 kVA, 11/0.433 kV Air cooled Outdoor type Transformers and
accessories as per recommendation’of the manufacturer. (Calibrated instruments to be
used for the testing and Test Reports to be submitted after completion of the work)
Servicing, Overhauling, Maintenance & testing of 11kV HT Panels installed at both the
Campuses of CSIR-IICB complete with breakers, all types of protection relays [Numeric and
electromagnetic both viz. CDG-61 IDMT relay (Areva), single pole VATH-13 Master Trip relay
(Areva), Three Element VAA-33 Aux Relay (Areva), Trip Circuit Supervision relay VAX-31
(Areva) at Salt Lake Campus and O/C & E/F relays (Ashida ADR245B, A22F etc.), Trip Circuit
Supervision Relay, VAX-31(Alstom), Triping Relay (VATH-13, Alstom), VAA33 Aux relay
(Alstom) etc. at Jadavpur Campus], announciators and other accessories including supply of
all necessary components complete as required. The Job is inclusive of testing & calibration
of the Relays as per guideline of the OEM and as per standard Engineering practices.
Calibration and testing reports to be provided after completion of the work.

Servicing / Overhauling / Maintenance & testing of existing RTCC Panel installed at CSIR-
IICB, Salt Lake campus including supply, replacement, testing and commissioning of RTCC
Relay (Make- EMCO Electronics, Model- EE-301E) and all necessary components complete
as required.

Supply, replacement, testing and commissioning of 24 Volt 80AH Battery Bank consist of 12
Nos. 2Volt 80 AH SMF VRLA Battery Cells (Model: 12UPST80).

Servicing / Overhauling / Maintenance & testing of following Panels installed at CSIR-IICB,
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Jadavpur and Salt Lake Campus complete with Air Circuit breakers, MCCB, contactors/

relays and other accessories complete as required. The job is inclusive of the followings-

a) Cleaning of the panel using proper tools.

b) Supply and replacement of door gaskets,

c) Supply and replacement of damaged busbar insulations etc. as required.

d) Checking, tightening of all Connections.

e) Servicing / overhauling works of the Air Circuit Breakers as per the guidelines of the
manufacturer and compirng the following-

Vi.
vii.

viii.

Xi.
xii.
Xiii.

Xiv.

XV.
XVi.
Xvii.
Xviii.
XiX.
XX.

XXi.

Racking out the breaker from the cradle.

Removing all the Arc Chute, front facia & spring charging motor.

Wiping out the dust accumulated on Mechanical & Electrical part by hand brass &
white soft cloth. Final cleaning to be done with effective and safe cleaning solution /
liquide suitable for this work.

Removal of old grease and re-greasing the same with Lithon-2 or other grease as per
recommendation of the OEM.

Checking and correction the gap between fixed & moving arcing contact. This check
shall be carried using filler gauge.

Checking the tripping mechanism of ACB through protection release.

Tripping of ACB manually through volumetric release.

Checking presence & proper tightening of hardware.

Checking presence of all cir-clips, nut-bolts, washers etc.

. Checking the condition and alignment of jaw with cradle terminals.

Checking proper closing of‘all poles together.

Checking alignment of Secondary Isolating Contacs (SIC) & its operation.

Checking of Arc chute in position.

Checking ACB tripping. through shunt release, Under Voltage Release & Protection
Release.

Checking of release by secondary injection for O/L, S/C, E/F.

Checking continuity and proper changeover of aux contact block.

Setting of release as per the present load.

Checking of healthiness of CTs.

Checking & testing of ACB protection release.

Checking of main fixed & moving contact pressure & area of contact portion by
carbon impression.

Checking of ON/OFF Condition etc. as required.

Painting of the existing surface of the panels installed at CSIR-1ICB Salt Lake Campus with
two coats of ISI marked synthetic enamel paint of approved colour including scrubbing,

cleaning the surface etc. as required. This work should be carried out as per the instruction

of the Engineer in charge of the Institute.

Lettering of maximum on the finished painted surface of feeder pillar / panel with synthetic

enamel paint of approved colour etc. as required. This work has to be carried out

professionally.




10.

11.

12.

13.
14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

Note:
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Calibrated testing instruments essential for testing are to be arranged by the Contractor.
Test reports to be submitted after successful testing of the equipment for this work.
Detailed instructions on safety procedures given in BIS Code No. 5216-1982 “code of safety
procedures and practices in Electrical Works” and IE rules 1956 / CEA Safety Rules 2010, as
amended up-to-date shall be strictly followed. The Contractor shall be fully liable for any
incident, loss, damage, or injury occurred during the execution of the work.

The work shall be carried out in a manner that causes minimal disturbance to normal
activities of the Institute.

It is mandatory to visit both the sites (Jadavpur and Salt Lake campus) by the bidders to
understand the nature and volume of the work. It will be considered as one of the pre
qualification criteria. A certificate duly signed by the Engineer in Charge of the work to be
uploaded by the bidder.

All work must be executed under consultation and direction of the Engineer-in-Charge.

All materials must be delivered to the site only after prior intimation to the Engineer-in-
Charge. Proper Challans also to be sublitted during delivery of any materials.

All works must be executed in presence of an experienced Supervisor / Engineer of the
contractor.

Any damage caused by the contractor’s personnel shall be rectified by the contractor at
their own cost.

All unserviceable/ replaced materials must be handed over to the Departmental Store or a
location specified by the Engineer-in-Charge. The-working site must be cleared and cleaned
before final handover.

All applicable safety norms must be strictly followed during the execution of work.

In case of any confusion or.need for clarification, the contractor must contact the Electrical
Engineering Section.

All work must be carried out.as per standard engineering practices or as directed by the
Engineer-in-Charge.

Necessary technical documents, manuals, drawings, sketches, test certificates, etc., (as
applicable) must be submitted both at the commencement of work and at final handover.
All participating firms are strongly advised to visit the site to fully understand the scope and
volume of the work before submitting their tender. No extra claims will be entertained later
for lack of understanding.

Quoted rates must be inclusive of all delivery, handling, installation charges, and applicable
taxes as of the date of submission.

All participating firms are requested to go through the relevant documents and to visit the work site to
understand the nature & volume of the Work before submission of the tender, no extra claim will be
entertained thereafter.

The rates should be quoted inclusive of all taxes as applicable as on date.




CSIR-Indian Institute of Chemical Biology

4, Raja S.C. Mullick Road, Jadavpur
Kolkata-700032

Tender No.: CSIR_IICB / Admn 26(950) / E / 2026

List of Preferred Make

20

Name of Work: Servicing, Overhauling and Maintenance of H.T. L.T. Substation equipments /
systems at CSIR IICB Jadavpur and Salt Lake Campus.

I\i;. Description Make
1 Indication Lamp Schneider Electric /Teknic / Siemens/ABB
2 Battery Bank Exide /Amaron
3 11 Pin Relay OEN/PLA
4 ACB parts and Accessories, MFM meter Schneider-Electric. / L&T (As applicable as per
BOQ)
5 RTCC Relay EMCO Electronics EE301E.
6 AMF Relay C&S Electric EC-RXA-V2
7 All other items not covered above: As per approval of Engineer In-charge.
Note: 1. When two or more alternative brands have been mentioned, the brand to be finally

used shall be as decided by the Engineer In-charge. No extra on this account is
payable.

2. Article/Material/Brands which are not mentioned in the above list may be approved
by Engineer In-charge on the request of contractor /Agency provided that the
Article/Material/Brands proposed by the contractor should have equivalent or
better specifications and rates which are already mentioned in the list.

3. All other items shall be of ISI marked /as per approved sample kept at the site of
work.
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CSIR-Indian Institute of Chemical Biology

4, Raja S.C. Mullick Road, Jadavpur
Kolkata-700032
Tender No. : CSIR_IICB / Admn 26(950) / E / 2026

Bill of Quantities

Name of Work: Servicing, overhauling and maintenance of HT and LT Substation equipments /
systems at CSIR-1ICB, Jadavpur and Salt Lake Campus.

Sl. No. Description Qty Unit

1.00 | Servicing / Overhauling / Maintenance & testing at site (Ratio 2 Job
Test, IR Test, Magnetic Balance Test etc.) of existing 750 kVA,
11/0.433 kV oil cooled Indoor type Transformer with on-load
tap changer and other accessories complete in all respect.
This work is inclusive of streamline Filtration, Dehydration,
Testing of Dielectric strength of Transformer oil as per
relevant IS standards. This job is also inclusive of supply and
replacement of Transformer Breather, Top Gaskets etc. as per
recommendation of code of practices of relevant Indian
Standard and supply of skilled man power, tools & tackles,
calibrated instruments for testing of the Transformers etc.
complete as required.

2.00 | Servicing / Overhauling / Maintenance & testing at site (Ratio 2 Job
Test, IR Test, Magnetic Balance Test etc.) of existing 1000
kVA, 11/0.433 kV Air cooled Outdoor type Transformers and
accessories complete in all respect. This job is inclusive of
supply of skilled man power ,tools &tackles, calibrated
instruments for testing of the Transformers etc. complete as
required.

3.00 | Servicing / Overhauling / Maintenance & testing of following
11kV HT Panel complete with breakers, protection relays and
other accessories including supply of all necessary
components complete as required. The Job is inclusive of
calibration of the Relays as per Engineering practices.

3.01 HT panel installed at CSIR-IICB, Salt Lake Campus (One 1 Job
incomer and two outgoings)

3.02 HT panel installed at CSIR-IICB, Jadavpur Campus (One 1 Job
incomer and three outgoings)

4.00 | Servicing / Overhauling / Maintenance & testing of existing 2 Job

RTCC Panel installed at CSIR-IICB, Salt Lake campus
including supply, replacement, testing and commissioning of
RTCC Relay (Make- EMCO Electronics, Model- EE-301E) and
all necessary components complete as required.

5.00 | Supply, replacement, testing and commissioning of 24 Volt 1 Set
80AH Battery Bank consist of 12 Nos. 2Volt 80 AH SMF VRLA
Battery Cells (Model: 12UPST80).




6.00

Servicing / Overhauling / Maintenance & testing of following
Panels complete with Air Circuit breakers, MCCB, contactors/
relays and other accessories complete as required. The job is
inclusive of supply and replacement of door gaskets, damaged
busbar insulations etc. complete as required. The servicing /
overhauling works of the Air Circuit Breakers shall be done as
per the guidelines of the manufacturer of the Breakers and to
be carried by only by authorized service personnel of the OEM.

6.01

Main LT panel installed at CSIR-IICB, Salt Lake Campus

Job

6.02

Capacitor panel installed at CSIR-IICB, Salt Lake Campus.

Job

6.03

Main LT panel installed at Electrical substation of CSIR-IICB,
Jadavpur Campus.

Job

6.04

Floor Mounted LT Distribution panels (5 Nos.) installed at
CSIR-IICB, Jadavpur Campus.

Job

7.00

Supply and replacement of controller of AMF panel” (250 kVA)
of CSIR-IICB Salt Lake Campus complete wih all:accessories.

No.

8.00

Supply, replacement, testing and ~commissioning of
Multifunction Meters (PME 5340, CI.1, Ethernet Port) complete
with all accessories.

Nos.

9.00

Painting of the existing surface of " panelinstalled at CSIR-IICB
Salt Lake Campus with two_coats «of ISI marked synthetic
enamel paint of approved colour including scrubbing, cleaning
the surface etc. as required at 1ICB. Sub-station.

Job

10.00

Lettering of maximum 2" size (Alpha / numerical) on the
finished painted surface of feeder pillar / panel with synthetic
enamel paint of approved colour etc. as required.

1000

Nos.

11.00

Servicing and maintenance of Power Monitoring System
including the followings.
- Supply and replacement of the existing GSM Modem with 4G
GSM Modem.
- Archiving and trimming of the data
- Designing suitable pages for monitoring of Electrical Energy
usage (DISCOM, Solar and DG Sets) of both Campuses.
- Carrying out necessary works to resrore the feature of
accessing the Power Monitoring web page from outside
networks.

Job

12.00

Supply of the following items-

12.01

Under Voltage Release Coil for L&T Make U-Power Air Circuit
Breaker complete with all accessories as required.

Nos.

12.02

Schneider Make Micro logic 6.0 Unit (for NW series ACB)

Nos.
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12.03 | Schneider Make NW 200 / 800 ACB Sensor Plug. 4 Nos.

12.04 | MN Coil (200-250 VAC/VDC) for Schneider Make NW series 4 Nos.
ACB

12.05 | MX Coil (200-250 VAC/VDC) for Schneider Make NW series 4 Nos.
ACB

12.06 | XF Coil (200-250 VAC/VDC) for Schneider Make NW series 2 Nos.
ACB

12.07 | Relay ( O/E/N, 11 Pin, 240 VAC) and base Base. 10 Nos.

12.08 | Heavy duty Panel Door Locks. 40 Nos.

12.09 | LED Indication Lamp-Red, 240 VAC 12 Nos.

12.10 | LED Indication Lamp-Yellow, 240 VAC 10 Nos.

12.11 | LED Indication Lamp-Blue, 240 VAC 10 Nos.

12.12 | LED Indication Lamp-Green, 240 VAC 10 Nos.

12.13 | LED Indication Lamp-Amber, 240 VAC 10 Nos.

1214 |1 mir wide Insulating rubber mat suitable for 11 kV 10.00 Mtrs.
applications.

12.15 | 1 mtr wide Insulating rubber mat (1.1 kV grade). 40.00 Mtrs.

13.00 Measurement, observation, recording and reporting of earth 5 Job

resistance of earth pit and grid by Wenner method using Digital
Earth Resistance Measuring Device. The job is inclusive of the
followings.

* Numbering the Earth Pit and writing the next due date on the
cover of Earth Pit with Paint.

* Removing debris if any in the earth pit and watering.

* Physical & functional checking of all Earth pits, associated
cables/connections.

+ Cleaning of all connections withreplacement of brass nut,
bolts if found damaged or missing. Jointing of earth cable if
found open circuited, disconnected / damaged.

* Proper cleaning & house-keeping inside & surrounding of the
earth pit.

23
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PROFORMA OF ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT MADE AT this day of -
BETWEEN the Council of Scientific & Industrial Research, New Delhi, a society registered under the Societies Registrations
Act 1860 (Hereinafter referred to as the Employer, which expression shall include its successor and assignees and
authorised officers of the Society) of the one part and trading in the name and style of

(herein after referred to as the contractor(s) which

expression shall include his/ their respective heirs, executors, administrators and permitted assignees) of the other part.

WHEREAS the Employers is desirous of getting the work of ... rveiieivesnenne done and has caused drawings, schedule of
Quantities and Specifications describing the work to be prepared.

AND Whereas the said specifications and the schedule of quantities and,other.documents have been signed by on behalf of
the parties.

Now it is hereby agreed and declared by and between the parties hereto as follows:

1. In consideration of the payments to be made to.them as hereinafter provided the Contractor shall upon and subject
to the conditions hereinafter contained executed and complete, the work at the rates specified in the attached
schedule of quantities and with such ‘materials as are provided for and in accordance in all respect with
specifications, designs, drawings and instructions in writing. Time for carrying out the work will be..........c.ccccoveueuee. and
the date of commencement be reckoned from the tenth day of issue of award letter.

2. The Employer shall pay to the Contractors such sum as shall become payable hereunder at the items and in the

manner specified in the said conditions.

3.  This agreement contains the following documents in addition to pages of Articles of Agreement.

(i) General Conditions of Contract Page No to
(ii) Special Conditions Page No to

(iii)  Additional Conditions Page No to

(iv)  Indenture for Secured Advance Page No to

(v) Original tender document along with the covering letter of the firm dated Page No: 1 to
(vi)
(vii)
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(viii)

In witness whereof the parties hereto have set their respective hands the day and year in above written.

Signed by, for and on behalf of Employers

In the presence of

(1) (2)

Signed by the said contractor

In the presence of

(1) (2)
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GENERAL CONDITIONS OF CONTRACT

1. Interpretation

(a) In construing these conditions, the Specifications, the Schedule of Quantities, Tender,
Special Conditions and Agreement, the following words shall have the meaning herein
assigned to them except where the subject or context otherwise requires.

(b) This contract shall comprise of the Articles of Agreement, General Conditions of
Contract, Special Conditions. Additional Special Conditions, the Schedule of Quantities,
Specifications, letter of acceptance of tender and other documents mentioned in the
contents sheet attached hereto and including these to which only reference is made
herein.

Work or Works: Shall mean all work or works defined in schedule of quantities, specification and
such other work or works as the contractor may be entrusted with for carrying out under this
contract.

Employer: Shall mean Director-General, CSIR or any officer authorized by Director-General for the
purpose.

Engineer: Shall mean the Engineer designated by the Employer to superintend and perform other
duties as indicated in the contract.

Contractor: Shall mean the individual or Firm .or Company, whether incorporated or not.
Undertaking the work and shall include the legal personal representative or such individual or the
persons composing such Firm or Company or the successors of such Firm or Company and the
permitted assignees of such individual or Firm or Firms or Company.

Site: Shall mean the site of the contract works including any buildings and erections thereon and
any other land adjoining thereto (inclusive) as aforesaid allotted by the Employer or the Engineer
for the contractor's use.

Compensation: Shall mean all sum payable by way of compensation under any of the conditions
shall be considered as reasonable compensation without reference to the actual loss or damage
sustained and whether or not any damage sustained, and whether or not any damage shall have
been sustained. Words imputing persons include firms and corporations; Words imputing the
singular only also include the plural and vice versa where the context so required.

The headings are given to the clauses for convenience and they will not limit the meaning or scope
of the clauses in any way.

2. Drawings and Specifications

The Contractor shall execute whole and every part of the work in the most substantial and
workmanlike manner both as regards material and otherwise in every respect in accordance
with the specifications. The contractor shall also confirm exactly and faithfully to the design,
drawings and instructions given in the respect of the work by the Engineer. The contractor
shall be furnished free of charge one- copy of such specifications and all such designs,
drawings and instructions as are not included in the printed publications.
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3. Earnest Money Deposit (EMD)

EMD should be deposited in the shape of DD/PO upto the value of RS.25 lacs. If EMD
amount is in excess of Rs.25 lacs then the excess amount over RS.25 lacs can be accepted
in the form of Bank Guarantee issued by a scheduled bank.

NB: Amendment in EMD clause

As per ‘Rule 170 of GFR 2017 (Pg. No.49)’ and 'SOP No 5/1, Sl No.6 (Pg. No34)
under Subhead "Contract Management" of CPWD Works Manual 2019’ and
*‘Micro and Small Enterprises (MSEs) Order 2012 under section 11 of MSMED
Act, 2006 and Gazette notification on 26th March 2012’ “The MSME firms
registered in NSIC under PP policy are exempted from payment of EMD for supply of
goods and services only”

4. Contractor to Provide Everything Necessary

(a)

(b)

(c)

The contractor shall provide at his own cost all materials (except such materials, if any

as may in accordance with the contract be supplied by the Employer) plants, tools,
appliance, implements, ladders, scaffolding, temporary works, etc. requisite or proper
for the execution of the work whether original, altered or substituted and whether
included in the specifications or other documents forming part of the contract or which
may be necessary for the purpose of satisfying or .complying to the requirements of
Engineer, as to any manner as to which under these conditions he is entitled to be
satisfied together with carriage therefore to and from the work. The contractor shall
also supply without charge the requisite.number of persons with means and materials
necessary for the purpose of setting out works and counting, weighing and assisting in
the measurement or examination at any time and from time to time of the work or
materials. Failing his so doing, the same may be provided by the Engineer at the
expense of the contractor and the expenses may be deducted from any money due
to the contractor under the contract and I or from his Security Deposit.

The contractor shall provide himself with requisite quantity and quality of water for
carrying out the works at his own, if, however piped water is supplied by the
Employer, the contractor shall pay for the water at one percent of the total of the
work done except on Electrical Work, Air-conditioning work and Furniture work. The
contractor shall make own arrangement for water connection and laying of further
pipelines from the source of supply of the Employer. It should be clearly understood
that the Employer does not guarantee to maintain uninterrupted supply of water and it
will be incumbent on the part of the contractor to make alternative arrangement for
water at his own cost in the event of any temporary breakdown in the water mains so
that the progress of work is not held up for want of water. No claim as damages or
refund of water charges will be entertained on account of such breakdowns. However,
if the contractor is permitted to make his own arrangement to draw water from a well,
hand-pump, or natural river or pond of the Employer, no charges will be made for the
water drawn from the same, but the contractor will make good any damage done to
the installations and ensure that the quality of water used in the work is conforming to
BIS codes and provide for any treatment at his own cost.

The contractor shall be allowed to construct temporary wells in Employer's land for
taking water for construction purpose only after he has permission of the Employer in
writing. No charges shall be recovered from the contractor on this account but the
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contractor shall be required to provide necessary safety arrangement to avoid any
accident or damage to adjacent buildings, roads and service lines. He shall be
responsible for any accident or damage caused due to construction and subsequent
maintenance of the wells and shall restore the ground to its original condition after the
wells are dismantled on completion of the work.

(d) The Employer on no account shall be responsible for the expenses incurred by the
contractor for hired ground or water obtained for elsewhere.

(e) Subject to availability the Employer may supply power at only one point from where
the Contractor shall make his own arrangement for distribution including provision of
electric meters, switches, fuses etc. at his own cost. These shall be in the custody of
the Employer. If there is any hinderance caused to other works the contractor shall
reroute or remove such temporary lines without any extra cost. Such temporary lines
shall be removed after the completion of work. The cost of power consumed by the
contractor shall be payable to the employer at rates fixed by the Employer, which
would be deducted from the running account bills. However, the Employer does not
guarantee the supply of power and no compensation for any failure or short supply of
power shall be entertained.

“Sufficiency of Tender:
The contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiently of the tender the works and the rates and the prices quoted in
the schedule of items, which rates and the prices shall, except as otherwise provided, cover
all his obligation under the contract and all matters and things necessary for the proper
completion and maintenance of the works”.

Authorities, Notice & Patents

(a) The contractor shall confirm to-any regulations and bye-laws of any corporation and
of any electricity supply company and authorities with whose systems the structure
is proposed to be connected, and shall before making any variations from the
drawing and specifications that may be necessitated for so conforming by giving
written notice to the Engineer specifying the variations proposed to be made, the
reasons for making it and apply for instructions thereon. If the compliance with this
clause involves any extra work not included in this contract, he shall specify these
items of work and the allowance of extra payment required on their account.

(b)  The contractor shall give all notices required by the said regulations or bye-laws to
be given to any Authority and pay to such Authority or to. any public office all fees
that may be chargeable in respect of the works and lodge the receipts with the bill to
the Engineer for reimbursement.

6. Rates to include all Taxes

(a) Rates quoted by the contractor shall include GST, sales tax, duties, octroi, toll tax,
realties and all other taxes in respect of this contract and the Employer shall not
entertain any claim whatsoever in this respect. Tendered rates are inclusive of all
taxes levies payable under the respective statutes. However pursuant to the
Constitution (Forty Sixth Amendment) Act; 1982 if any further tax or levy is imposed
by Statutes, after the date of receipt of tenders and the contractor there upon
necessarily and properly pays such taxes/ levie the contractor shall be reimbursed
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the amount as per the rules on producing proof of payment so made provided such
payments, if any, is not in the opinion of the Employer (whose decision shall be final
and binding) attributable to delay in execution of work within the control of the
contractor.

The contractor shall keep necessary books of accounts and other documents for the
purpose of this condition as may be necessary and shall allow inspection of the same
by a duly authorized representative of the Employer and further shall furnish such
other information and documents as the Employer may require.

The contractor shall within a period of thirty days of imposition of any further tax or
levy pursuant to the Constitution (Forty Sixth Amendment) Act, 1982 give a written
notice thereof to the Employer that the same is given pursuant to this condition
together with all necessary information relating thereto.

7. Materials

(a)

(b)

(c)

If the specifications of schedule of items provide for the use of any material to be
supplied by the Employer's stores or if it is required that the contractor shall use
certain stores to be provided by the Employer as shown in the schedule of materials
hereto annexed, the contractor shall be bound'to procure and shall be supplied such
materials and stores as are from time to time required to be used by him for the
purpose of the contract only and value’ of the materials so supplied at the rates
specified in the said schedule of materials and of the quantities incorporated in the
work may be set of or deducted from any sums then due, or thereafter to become
due to the contractor under the contract or otherwise or against or from the Security
deposit. All materials so supplied to the contractor by the Employer shall remain the
absolute property of the Employer and the contractor shall be the trustee of the
materials so supplied procured and the said materials shall not be removed/disposed
off from the site of the work on any account and shall be at all times open for
inspection by the-Engineer or Employer. The contractor shall bear all incidental
charges for cartage, storage and safe custody of all materials and against damage
due to 'dampness, rain,/'sun, fires and theft and be fully responsible for their storage
and maintenance. Any such material unused and in perfectly good condition in the
opinion of the Employer at the time of the completion of work or termination of the
contractor or earlier shall be returned to the Employer at a place directed by the
Engineer at contractor's cost and at rates stipulated in the said schedule but in case
the Employer decides not to take back the materials the contractor shall have no
claim for compensation on account of any such materials supplied to him as
aforesaid being unused by him or for any wastage or damage to any such materials.

If for any reason there is delay or non-supply of material as shown in the schedule,
the contractor shall procure the same and complete the work in time after due
intimation and approval of the Employer. The difference in price (between his
procurement price and price shown in the schedule) shall be paid to the contractor.
However, in case approval of the Employer is not given, only suitable extension of
time would be considered and no other claim of compensation/damages shall be
payable by the Employer.

After completion of the work or on determination/ termination of the contract, the
theoretical quantity of cement to be used in work shall be calculated on the basis of
statement showing quantity of cement to be used in different items of work provided
in current Schedule for the purpose printed by CPWD. In case any item is executed
for which the standard contents for the consumption of cement are not available in
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the above mentioned statement or cannot be derived from this statement, the same
shall be calculated on the basis of standard formula to be laid down by the Engineer.
Over this theoretical quantity of cement shall be allowed a variation upto 3%
plus/minus for works estimated cost of which as put to tender is not more than
Rs.10 lakhs and upto 2% plus/ minus for works estimated cost of which as put to
tender is more than Rs. 10 lakhs. The difference in the quantity actually issued to
the contractor and the theoretical quantity including authorised variation if not
returned by the contractor, shall be recovered at twice the issue rate, without
prejudice to the provision of other conditions regarding return of material governing
the contract. In the event of its beings discovered that the quantity of cement which
is less than the quantity ascertained as herein before provided (allowing variation on
minus side as stipulated above) the cost of quantity of cement not so used, shall be
recovered from the contractor on the basis of stipulated issue rates and cartage to
site.

(d) The provisions of foregoing sub-clause shall apply Mutatis-Mutandis in the case of
steel reinforcement structural steel sections (each diameter/ section or category
shall be considered separately) except that the theoretical quantity of the steel be
taken as the quantity required as per design or as authorized by the Engineer,
including lappages, plus 3% wastage due to cutting into pieces. Over this theoretical
quantity 2% plus/ minus shall be allowed as variation due to wastage.

(e) The provision of foregoing sub-clause shall apply Mutatis-Mutandis in the case of
cables; (other than under-ground cables) wires, conduits/ GI pipes, GI/ MS sheets
used in various items of work shall be calculated/on the basis of measurements
recorded in the measurement books for the purpose of payment and for assessing
the Consumption of materials used in"the works:. Over this quantity a variation of 5%
plus shall be allowed for wastage of materials during execution in case of cables
(other than under-ground cables), wires, conduits GI pipes, and 10% plus in case of
GI/ MS Sheets.

(f) The provisions made above are without prejudice to the right of the Employer to
take action against the contractor under the conditions of the contract for not doing
the work according to.the prescribed specifications.

(9) “In case of easy/availability of approved quality of cement and steel in the open
market it will be Employer's discretion to make these items as contractor's supply".

Testing of Materials

The contractor shall provide assistance, instruments, materials, labour and any other
arrangement normally required for testing, checking of materials and workmanship as
stipulated in the specifications and by statutory authority at his own cost. The Employer has
the right to appoint the testing authorities. The contractor shall pay for the cost of test
samples, its packing, transportation including testing fees. Failings his so doing, the same
shall be provided by the Engineer at the expense of the contractor and the expenses may be
deducted from any money due to the contractor under the contract and/ or from the Security
Deposit or proceeds thereof or of a sufficient portion thereof.

Contractor's Engineers/ Foreman & Workman

(a) The contractor shall give all necessary personals superintendence during the execution
of the (work and as long thereafter as the Engineer may consider necessary until the
expiration of the Defects Liability Period. The contractor shall employ competent Site-
Engineer/ Foreman as per CPWD norms and as approved by the Engineer Whose
qualification must conform to the requirement specified by the Engineer who shall be
constantly in attendance of the work while the men are at work. Any directions,
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explanations, instructions or notices given by the Engineer to such Site-Engineer or
Foreman or any other authorised agent shall be held to be given to the contractor.

(b) Contractor's Site Superintendence Staff to be employed by contractor on works: The

contractor shall employ the following technical staff during execution of works

(a) For building and road works

b)

(9

(d)

(e)

10.

(i) One Graduate Engineer, when the tendered cost of work exceeds Rs. 10 lakhs

(ii) One qualified Diploma holder (overseer) with experience not less than 3 years when the
tendered cost of work exceeds Rs. 5 lakhs but is less than RS.10 lakhs.

(iii)One qualified Diploma holder when the tendered cost of work is more than RS.2lakhs
but less than RS.5Iakhs.

For sanitary and water supply works

One qualified diploma holder with experience of not less than 5 years, out of which one year

should be in sanitary and water supply works when the tendered cost of work is more than
Rs.50,000.

For electrical works

(i) One qualified Graduate Engineer possessing Degree in Electrical Engineering from
recognized university with an experience<of not less than 3 years or a Diploma holder in
Electrical Engineering with an experience of not less than 7 years when the tendered
cost of the work is not less than RS.1.5 lakhs.

(i) One Graduate Electrical Engineer with two years experience or a Diploma holder in
Electrical Engineering with experience of not less than 3 years when the tendered cost
of the work is more than RS:75,000 but less than Rs. 1.5 lakhs.

(iii) One Diploma holder in“Electrical Engineering with experience of not less than 3 years
when tendered cost of work-is'more than Rs. 37,000, but less than Rs.75,000.
(iv) One licensed Supervisor with experience of not less than 3 years when the tendered

cost of work is more than Rs.7,500 and less than Rs.37,000.
In case the contractor fails. to‘employ the technical staff as aforesaid, he shall be liable to

pay reasonable amount not exceeding the amount shown below for each month. of default.
These recoveries are subject to modification, from time to time by CSIR based on CPWD.

(i) In case when a Graduate Engineer is to be employed Rs. 3,000

(ii) In case when a qualified Diploma holder is required to be employed Rs. 1,500

(iii) In case when a technical Supervisor is required to be employed Rs. 750

The contractor shall on the request of the Engineer immediately dismiss from the works any
person employed thereon who may in the opinion of the Engineer be unsuitable or
incompetent or who may in the opinion of the Employer misconduct himself.

Access

(a) The Engineer, and the Employer or its representatives shall at all reasonable time have
free access to the works and/or workshops, factories or other places the materials are
being prepared or constructed for the contract and also to any place where the materials
are lying or from which they are being obtained and the contractor shall give every
facility to them for inspection. Except the representatives of statutory authorities and
those mentioned above no other person shall be allowed on the works at any time
without the permission of the Engineer.

(b) If any work is to be done at a place other than the site of works, contractor shall obtain
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written permission of the Engineer.
Variation & Price for Variation

(a) The Engineer with the approval of the Employer shall have powers to make any
alterations/ omissions/ additions and/ or substitutions from the originals specifications,
drawings, designs and written instructions of such alterations, omissions, additions,
substitutions shall not invalidates the contract and any altered, additional or substituted
work which the contractor may be directed to do in the manner specified above as part
of the work shall be carried out by the contractor on the same conditions in all respects
on which he agreed to do the main work. The rates for such altered, additional or
substituted work under this clause shall be worked out in accordance with the following
provisions in their respective order.

(b) If the rates for the altered, additional, or substituted work are specified in the contract
for the work, the contractor is bound to carry out the altered, additional, or substituted
work at the same rates as are specified in the contract for the work.

(c) If the rates for the altered, additional, or substituted work are specified in the contract
for the work, the contractor is bound to carry out the altered, additional, or substituted
work at the same rates as are specified in the contract for the work.

(d) If the rates for the altered, additional, or substituted work cannot be determined in the
manner specified in sub-clause (b) and (c) above, then the contractor shall, with 10
working days from the date of receipt of the order to carry out the work through notice
in writing; inform the Engineer of the rate which it is his intention to charge for such
class of work, supported by analysis of the rate claimed which shall be based on actual
cost of work plus 10% as contractor's profit and overheads except in case of
departmental materials for which contractors profit'and over-heads shall be 2.5%. When
such notice has been given, the Engineer withlhe consent of the Employer may agree to
such a rate but if the Engineer does not agree to the contractor's rate the Engineer may
cancel his order to carry out such class of work and arrange to' carry out in such a
manner as he may consider advisable.

(e) Under no circumstances, the contractor shall suspend the work on the plea of non-
settlement of rates of items falling under the clause.

(f) “Deviation limits”

Building work 30%
Maintenance/emergency woks 50%
Foundation works 100%
Services works 30%

Faulty Materials, Workmanship & Defects After Completion

(a) The Engineer shall have powers to require the removal from the site of all materials and
work which in his opinion are not in accordance with specifications and in case of
default, the Engineers shall be at liberty to employ other persons to remove the same
without being answerable or accountable for any loss or ,damage that may happen or
arise to such materials to be substituted thereof and in case of default the Engineer may
cause the same to be supplied and all costs which may attend such removal and/ or
substitution are to be borne by the contractor.

(b) If it shall appear to the Engineer or to the Employer based on audit/ technical
examination that any work has been executed with unsound, imperfect, or unskillful
workmanship or with materials of any inferior description, or that any materials or
articles provided by him for the execution of the work are unsound or of a quality
inferior to that contracted for or otherwise not in accordance with the contract, any
defects, shrinkage or other faults which may appear within the defects liability period of
12 months from the date of completion arising in the opinion of the Engineer, the
contractor shall on demand in writing which shall be made within 12 months of the
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completion of the work from the Engineer specifying the work, materials, articles defects
or other faults complained of notwithstanding that the same may have been passed,
certified and paid for, forthwith rectify, or remove and reconstruct the work so specified
in whole or in part, as the case may requires or as the case may be, remove the
materials or articles so specified and provide other proper and suitable materials or
articles at his own cost. In case of any such failures, the Engineers may rectify or
remove or re-execute the work or remove and replace with others, the material or
articles complained of as the case may be at the risk and cost in all respects of the
contractor.

(c) In lieu of rectifying the work not done in accordance with the contract, the Employer

may, allow such work to remain, and in that case make allowance for the difference in
value, together with such further reduction as in his opinion may be reasonable.

(d) Provided always that nothing in this clause shall relieve the contractor from his liability

to execute the works in all respects in accordance with the terms and conditions of this
contract, or from his liability to make good all defects.

Works to Be Open for Inspection

(a) All work under or in course of execution or executed in pursuance of the contract shall

at all times be open to the inspection and supervision of the Engineer and the contractor
shall at all times, during the usual working hours, and at all other times at which
reasonable notice of the intentions of the Engineer.to visit the works shall have been
given to the contractor, either himself be present towreceive order and instruction or
have a responsible agent duly accredited in writing present for that purpose.

(b) The contractor shall give not less than seven days notice in writing to the Engineer

before covering up or otherwise placing beyond the reach of measurement any work in
order that the same may be measured and correct dimensions thereof be taken before
the same is so covered up or placed beyond the reach of measurement and shall not
cover up and place beyond the reach of measurement, any work without the consent in
writing of the Engineer and the Engineer shall within the aforesaid period of seven days
inspect the work, and if any work shall be covered up or placed beyond the reach of
measurement without sudl notice having been or the Engineer's consent obtained the
same shall be uncovered at the contractors expense or in default thereof. no payment or
allowance shall be made for such work or the materials with which the same was
executed

Assignment or Sub-Letting

(a) The contract shall not be assigned or sublet without the written approval of the

Employer. And if the contractor shall assign or sub-let his contract or attempt to do so
or become insolvent or commence any insolvency proceedings or make any composition
with his creditors or attempt to do so or if any bribe, gratuity or gift, loan, perquisite,
reward or advantage pecuniary or otherwise, shall either directly or indirectly, be given,
promised or offered by the contractor or any of his servants or agents to any person in
the employment of the Employer in any way relating to his office or employment, or if
any such employee or person shall become in any way directly or indirectly interested in
the contract, the Employer shall have the power to adopt any of the courses specified
under clause-23 as may be best suited to the interest of the Employer and in the event
of any of the courses being adopted the consequences specified in the said clause shall
ensure.

(b) Where the contractor is a partnership firm, the approval in writing of the Employer shall

be obtained before any changes in the constitution of the firm. Where the contractor is
an, individual or a Hindu undivided family business concern such approval as aforesaid
shall likewise be obtained the contractor enters into any partnership agreement




66

hereunder the partnership firm would have the right to carry out the work hereby
undertaken by the contractor. If previous approval as aforesaid is not obtained, the
contract shall be deemed to have been assigned or sublet in contravention of clause 13
(a) and the same action may be taken and the same consequences shall ensue as
provided in the said clause 13 (a).

15. Indemnifying Against Damages to Persons, Property & Statutes

The contractor shall take all precautions to avoid all accidents by exhibiting necessary
caution boards day and night, speed limit boards, red flags. red lights and providing
barriers. He shall be responsible for all damages and accidents caused due to negligence on
his part. No hindrance shall be caused to traffic during the execution of work.

(@) The contractor shall be responsible for all injury to persons, animals or things, and for all
damage, whether such injury or damage arises from carelessness or accident in any way
connected therewith. This clause shall be held to include inter alia any damage due to
causes is aforesaid to work, building (whether immediately adjacent or otherwise) and to
roads, streets, foot paths, bridges or ways as well as all damage caused to the buildings
and works forming the subject of this contract by inclemency of weather. The contractor
indemnifies the Employer and holds him harmless in respect of all expenses arising from
such injury or damage as aforesaid and also in respect of any award of compensation or
damage consequent upon such claim including legal costs.

(b) The contractor shall reinstate all damage of every sort. mentioned in this clause, so as to
deliver the whole of the contracted works complete and perfect in every respect and so as
to make good and otherwise satisfy all claims for damage as aforesaid to the property of
third parties.

(c) The contractor also indemnifies the Employer against all claims which may be made upon
the Employer for acts during ‘the currency of this contract by any employee or
representative of an employee of the contractor or any sub-contractors, employed by him,
for any injury to or loss of life,-of such employees, or for compensation payable under any
law for the time being in force torany workmen or to the representative of any deceased or
incapacitated workmen.

(d) The contractor also indemnifies the Employer against all claims which may be made upon
the Employer for acts during the currency of this contract by the Central/ State Government
or local Municipal authorities for the noncompliance of any laws, regulations, rules
pertaining to wages act, safety act in force and any amendments thereof in respect of all
labour and apprentices directly or indirectly employed in the work under this contract.

(e) The Employer shall be at liberty and is hereby empowered to deduct the amount of any
damages, compensation costs, charges and/ or expenses arising or accruing from or in
respect of any such claim and/ or damages as aforesaid from any sum or sums due or to
become due to the contractor or security deposit.

(f) The contractor shall indemnify the employer against any action, claim or proceedings
relating to infringement or sue of any patent or design or any alleged patent or design
rights and shall pay any royalties which may be payable in respect of any article or part
thereof included in the contact. In the event of any claims made under or action brought
against the Employer in respect of any such matters as aforesaid the contractor shall be
immediately notified thereof and the contractor shall be at liberty, at his own expense, to
settle any dispute or to conduct any litigation that may arise there from. Provided that the
contractor shall not be liable to indemnify the Employer if the infringement of the patent or
design or any alleged patent or design right is the direct result of an order passed by the
said Employer or his authorized representative.




67

16. Lien in Respect of Claim in Other Contracts

(a) Any sum of money due and payable to the contractor including the security deposit under
the contract may be withheld or retained by way of lien by the Employer or Government or
any other contracting person or persons against any claim of the Employer or Government
or such other persons in respect of payment of a sum of money arising out of or under any
other contract made by the contractor with the Employer or Government or with such other
persons.

(b) It is agreed term of the contract that the sum of money so withheld or retained under this
clause by the Employer will be kept withheld or retained as such by the Employer or till his
claim arising out of in the same contract or any other contract is either mutually settled or
determined by the Arbitrator if the contract is governed by arbitration clause or by the
competent court as the case may be, and that the contractor shall have no claim for
interest or damages whatsoever on this account or any other ground in respect of any sum
of money withheld or retained under this clause and duly notified as such to the contractor.

17. Withholding & Lien in Respect of Sums Claimed

(a) Whenever any claim or claims for payment of a sum of money arises out of or under the
contract against the contractor, the Employer shall be entitled to withhold arid also have a
lien to retain such sum or sums in whole or in part from the security deposit if any
deposited by the contractor and for the purpose aforesaid, the Employer shall be entitled
to withhold the security deposit, if any, furnished as the case may be and also have a lien
over the same pending finalisation or adjudication of any such claim. In the event of the
security deposit being insufficient to cover the:claimed amount or amounts or if no
security deposit has been taken from the .contractor, the Employer shall be entitled to
withhold and have a lien to retain _to the extent of such claimed amount or amounts
referred to above, from any sum or sums found payable or which at any time thereafter
may become payable to the contract under the same or any other contract, with the,
Employer or any contracting person pending finalisation or adjuction of any such claim.

It is an agreed terms of the contract that the sum of money so withheld or retained under
the lien referred above, by the Employer will be kept withheld or retained as such by the
Employer till the claim arising out of or under the contract is determined by the Arbitrator
(if the contract is governed by the arbitration clause) or by the competent court as the
case may be and that the contractor will have no claim for interest or damages
whatsoever on any account in respect of such withholding or retention under the lien
referred to above and duly notified as such to the contractor. For the purpose of this
clause, where the contractor is a partnership firm or a limited company the Employer shall
be entitled to withhold and also have a lien to retain towards such claimed amount or
amounts in whole or In part from any sum payable to any Partner/ Limited company as
the case may be, whether in his individual capacity or otherwise.

(b) The Employer shall have the right to cause an audit and technical examination of the
works and the final bills of the contractor including all supporting vouchers, abstract etc.,
to be made after payment of the final bill and if as a result of such audit and technical
examination any sum is found to have been over paid in respect of any work done by the
contractor under the contract or any work claimed by him to have been done by him
under the contract and found not to have been executed, the contractor shall be liable to
refund the amount of over payment and it shall be lawful for the Employer to recover the
same from him in the manner prescribed in sub-clause (a) of this clause or in any other
manner legally permissible; and if it is found that the contractor was paid less than what
was due to him under the contract in respect of any work executed by him under it, the
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amount of such under-payment shall be duly paid by the Employer to the contractor.

Provided that the Employer shall not be entitled to recover any sum over-paid, nor the
contractor shall be entitled to payment of any sum paid short where such payment has
been agreed upon between the Employer on the one hand, and the contractor on the
other hand under any term of contract permitting payment for work after assessment by
the Employer.

In-Case of Death of Contractor

Without prejudice to any of the rights of remedies under this contract, if the contractor dies,
the Employer shall have the option of terminating the contract without compensation to the
contractor.

Sub -Contractors

The Employer reserves the right to use the premises and any portion of the site for the
execution of any work not included in the contract. The contractor is to afford all reasonable
facilities to all sub-contractor, specialists, merchants, tradesmen and others who may at
any time be appointed by the Employer for executing any work or supplying any goods
relating to the construction, servicing, equipping .or furnishing of the work under this
contract.

Compliance to Labour Laws & Apprentice Act

The contractor shall comply with an:the provisions of the Minimum Wages Act, 1948,
Contract Labour (Regulation and. Abolition) Act, 1970, and rules and orders framed there
under and other labour laws affecting contract labour and Apprentice Act, 1961 and the
rules and orders framed there under that may be in force or brought into force from time to
time.

Contractor shall obtain a valid/license under Contract Labour (R&A) Act 1970 and Contract
Labour (R&A) Central Rules 1971 before commencing work and which should be valid till the
completion.

Compensation for Delay

(a) The time for carrying out the work as entered in the tender shall be strictly observed by
the contractor and shall be deemed to be essence for the contract on the part of the
contractor. The work shall throughout the stipulated period of the contract be
proceeded with all due diligence and the contractor shall pay as compensation an
amount equal to ONE PER CENTOR such smaller amount as the employer (whose
decision in writing shall be final) may decide on the amount of the whole work as shown
in the agreement, for every week that the work remains uncommenced or unfinished
after the purpose.

(b) And further to ensure good progress during the execution of the work, the contractor
shall be bound in all cases. in which the time allowed for any work exceeds one month
(say for special jobs) to complete one-eighth of the whole of the work before one-fourth
of the whole time allowed under the contract has elapsed: three-fourths of the work
before three-fourths of such time has elapsed. However, for special jobs if a time
schedule has been submitted by the contractor and the same has been accepted by the
Employer, the contractor shall comply with the said time schedule. In the event of the
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contractor failing to comply with this condition he shall be liable to pay as compensation
an amount equal to one per cent or such smaller amount as the Employer (whose
decision in writing shall be final) may decides on the said cost of the work for every
week that the due quantity of work remains incomplete. Provided that the entire
compensation to be paid under the provisions of this clause shall not exceed ten
percent on the estimated cost of the work as shown in the tender.

Damage to Works in Consequence of Hostilities or War-Like Operation

(a)

(b)

(©)

The work (whether fully constructed or not) and all materials, machines, tools and
plants, scaffolding, temporary buildings and others things connected therewith shall be
at the risks of the contractor until the work has been delivered to the Employer and a
certificate from him to that effect obtained. In the event of the works or any materials
properly brought to the site for incorporation in the work being damaged or destroyed
in consequence of hostilities or war-like operations, the contractor shall, when ordered
in writing by the Employer, remove any debris from the site, collect and properly stored
or remove from store all serviceable materials salvaged from the damaged work and
shall be paid at the contract rates in accordance with the provision of this agreement for
the work of clearing the site 9f debris, stacking, removal of serviceable materials and
for the reconstruction of all works ordered by the Employer such payment being
addition to compensation upto the value of the work originally executed before being
damaged or destroyed and not paid for. In caseof works damaged or destroyed but not
already measured and paid for the damage/ destruction suffered and for restoring the
material at the rates based on the analysis of rates tendered for in accordance with the
provision of this agreement. The certificate of the’Employers regarding the quality and
quantity of materials and the purpose for which they were collected shall be final and
binding on the contractor.

Provided always that no compensation-shall be payable for any loss in consequence of
hostilities or war-like operations (i) unless the contractor had taken all such precautions
against Air Raid as are deemed necessary by the A. R. P. Officers or the Employer, (ii)
for any materials etc:, not on the site of the work or for any tools and plant, machinery,
scaffolding, temporary buildings and other things not intended for the work.

In the event on the contractor having to carry out reconstruction as aforesaid, he shall
be allowed such extension of time for its completion as is considered reasonable by the
Employer.

Extension of Time

(a) If the contractor shall desire an extension of time for the completion of the work on the

grounds of his having been unavoidably hindered in its execution or any other ground he
shall apply in writing to the Employer within thirty days of the date of hindrance on
account of which he desires extension-as aforesaid, and the Employer shall, if in his
opinion (which shall be final) reasonable grounds shown therefore, authorize such
extension of time if any, which may, in his opinion, be necessary or proper

(b) In the event, the value of work exceeds the value of the Bill of Quantities owing to

variations, the contractor shall be entitled to ask for extension of time in proportion to
the increased value of work.

Suspension of Work by Contractor

(a) The Employer may without prejudice to his right against the contractor in respect of any




70

delay or inferior workmanship or otherwise or to any claims for damages in respect of
any breaches of the contract and without prejudice to any rights or remedies under any
of the provisions of this contract or otherwise and whether the date for completion has
elapsed by notice absolutely determine the contract in any of the following cases:

(i) If the contractor having been given by the Engineer to rectify, reconstruct or replace
any defective work or that the work is being performed in any inefficient' or
otherwise improper or unworkman-like manner shall omit to comply with the
requirements of such notice for a period of seven days thereafter or if the contractor
shall delay or suspend the execution of the work so that in the judgment of the
Employer (which shall be final and bindings) he will be unable to ensure completion
of the work by the date for completion or he has already failed to complete the work
by that date.

(ii) If the contractor being a company shall pass a resolution or the court shall make an
order that the company shall be wound up or if a receiver or a manager on behalf of
a creditors shall be appointed or if circumstances shall arise which entitle the court
of creditor to appoint a receiver or a manager or which entitle the court to make a
winding up of order.

(iii)If the contractor commits breach of any of the terms and conditions of this contract.

(iv)If the contractor commits any acts mentioned in-clause-23th thereof.

When the contractor has made himself liable for action under any of the cases
aforesaid, the Employer shall have the following powers:

(i) To determine or rescind the contract as aforesaid (of which termination or rescission
notice in writing to the contractor under the hand of the Employer shall be conclusive
evidence). Upon such determination or recession, the security deposit of the
contractor shall be liable to be forfeited and shall be absolutely at the disposal of the
Employer.

(ii) The Engineer may employ labour paid by the Employer and to supply materials to
carry out the work or any part of the work debiting the contractor with the cost of
the labour and the price of the materials (of the amount of which cost and price
certified by tile Engineer shall be final and conclusive against the contractor) and
crediting him with the value of the work done in all respects in the same manner and
at the same rates as if it had been carried out by the contractor under the terms of
his contract. The certificate of the Engineer as to the value of the work done shall be
final and conclusive against the contractor, provided always that action under the
sub-clause shall only be taken after giving notice in writing to the contractor.
Provided also that if the expenses incurred by the Employer are less than amount
payable to the contractor at his agreement rates, the difference should not be paid
to the contractor.

(iii) After giving notice to the contractor to measure up the work of the contractor
and to take such part thereof as shall be unexecuted out of his hands and to give
it to another contractor to complete in which case any expenses which may be
incurred in excess of the sum which would have been paid to the original
contractor if the whole work had been executed by him (of the amount of which
exceed the certificate in writing of the Engineer shall be final and conclusive)
shall be borne and paid by the original contractor and may be deducted from any
money due to him by the Employer under this contract or any other account
whatsoever or from his security deposit.

(iv)In the event anyone or more of the above courses being adopted by the
Employer the contractor shall have no claim to compensation for any loss
sustained by him by reason of his having purchased or procured any materials or
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entered into any engagement or made any advances on account or with view to
the execution of the work or the performance of the contract. And in case action
is taken under any of the provisions aforesaid, the contractor shall not be entitled
to recover or be paid any sum for any work thereof or actually performed under
this contract unless and until the Engineer has shall certified in writing the
performance of such work and the value payable in respect thereof and he shall
only be entitled to be paid the value so certified.

Secured Advance

The contractor on signing an indenture in the form specified by the Employer during the
progress of the execution of the work may be paid if agreed by the Employer upto 75
percent of the estimated value which shall take into account the market value and
contractor tendered rates for the finished item of any material which in the opinion of the
Engineer is likely to be incorporated in the work within next three months, are non-
perishable and are in accordance with the contract and which have been brought on the site
in connection therewith and are adequately stored and protected against damage by
weather or other causes, which have not at the time of advance been incorporated in the
works. When materials on account of which an advance has been made under this clause
are incorporated in the worth the amount of such advance shall be deducted from the next
payment made under any of the clause of clauses of this contract.

Certificates & Payments

(a) No payments shall be made for a work estimated to cost Rupees ten thousand or less till
the whole of the work shall have been completed and certificate of completion given.
But in the case of a work estimated to .cost more than Rupees ten thousand, the
contractor shall, on submitting the <bill" entitled to receive a monthly payment
proportionate to the part of the work.executed and to the satisfaction of the Engineer,
whose certificate of the" sum. so payable shall be final and conclusive against the
contractor, provided the amount of work done is as per the value of intermediate
certificate or for a lesser amount at the discretion of the Engineer as mentioned in the
NIT. All such intermediate payments shall be regarded as payments by way of advance
against the/ final payment only and not as payments for work actually done and
completed and shall not preclude the requiring of bad, unsound, imperfect or unskilled
work to be removed and taken away and reconstructed, or recreated or be considered
as an admission of the due performance of the contract, or any part thereof in any
respect or the accruing of any claim nor shall it conclude, determine, or affect in any
way the powers of the Employer under these conditions or any of them as to the final
settlement and adjustment of the accounts or in any other way affect the contract. The
final bill shall be submitted by the contractor within two months of the date fixed for the
completion of work or of the date of the certificate of completion furnished by the
Employer and payments shall be made within three months if the value of the completed
works is upto Rupees Two lakhs and in six months if the same exceeds Rupees Two
lakhs of the submission of such bill. If there shall be any dispute about any item or
items of the work, then the undisputed item or items only shall be paid within the said
period of three months or six months as the case may be.

(b) Whenever there is likely to be delay in recording detailed measurements for making a
running payment, advance payment without detailed measurements for work done
worked out at 75 percent of the tendered rates for assessed quantities may be made in
running account bills by the Employer on the basis of a certificate from the Engineer.
The advance payments so allowed shall be adjusted in the subsequent running bills by
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taking detailed measurements thereof. Final payments shall be made only on the basis
of detailed measurements.

(c) A bill shall be submitted by the contractor each month on or before the date fixed by the
Engineer on printed forms obtainable from the Engineer’s office. The Engineer shall take
or cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as far as admissible, adjusted as far as possible, before the
expiry of ten days from the presentation of the bills. If the contractor does not submit
the bill within the time fixed as aforesaid the Engineer may take action within seven
days of the date fixed as aforesaid, an authorized representative to measure up the said
work in the presence of the contractor whose signature to the measurement will be
sufficient warrant and the Engineer may prepare the bill from such measurements.

(d) Before taking any measurement of any work the Engineer or his authorized
representative deputed by him shall give reasonable notice to the contractors. If the
contractor fails to attend after such notice or fails to sign or to record the difference
within a week from the date of measurement in the manner required by the Engineer
then in any such event the measurements taken by the Engineer or by the authorized
representative deputed by him as the case may be, shall be final binding on the
contractor and the contractor shall have no right to-dispute the same.

(e) The charges in the bills shall always be entered at the rates specified in the agreement
or in the case of any extra work ordered in pursuance of these conditions and not
mentioned or provided for in the agreement at the determined as per-clause-10.
However, in case of partially executed items of work, the Employer at his discretion
allows proportionate rates for such items of work as determined by the Engineer whose
certificate of the sum so payable shall be final and conclusive against the contractor.

Security Deposit

(a) Asum @ 10% of the/gross amount of the bill shall be deducted from each running bill of
the contractor till the sum along with the sum already deposited as earnest money, will
amount to security deposit of the 5% tender value of the work. In addition, the
contractor shall be required to deposit an amount equal to 5% of the tendered value of
the contract as Performance Security within the period prescribed for commencement of
work in the letter of award issued to him.

(b) In case a fixed deposit receipt of any scheduled bank is furnished by the contractor to
the Employer as part of the Security deposit and the bank goes into liquidation or for
any reason is unable to make payment against the said fixed deposit receipt, the loss
caused thereby shall fall on the contractor and the contractor shall forthwith on demand
furnish additional security to the Employer to make good the deficit of such sum from
the running bill as mentioned above. Such deductions will be held by the Employer by
way of security deposit, provided always that the Employer for this purpose shall be
entitled to recover the said percentage of the amount from each running bill till the
balance of the amount of security deposits is realized. All compensation or the other
sums of money payable by the contractor under the terms of this contract may be
deducted from the security deposit or from the interest arising there from or from any
sums which may be due to or may become due to the contractor by the Employer on
any account whatsoever and in the event of his security deposit being reduced reason of
any account whatsoever and in the event of his security deposit being reduced reason of
any such deductions aforesaid, the contractor shall within ten days make good in cash
or further fixed deposit receipt pledged in favour of the Employer. The security deposit
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shall be collected from the running bills of the contractor at the rates mentioned above
and the earnest money if deposited-at the time of tenders will be treated as part of the
security deposit.

(c) The contractor if he so desires may furnish fixed deposit receipt in advance towards the
security deposit. Such fixed deposit receipt shall be of a minimum value of Rs.25,000/-
each. (The last such fixed deposit receipt could be of a lower value on the basis of the
amount) In case any recovery is effected from running account bills, such recovered
amount shall not be replaced with fixed deposit receipt. It is in the contractor's interest
to keep a ward about the adequacy of the fixed deposit receipt submitted.

(d) No partial refund of security deposit shall be made during the defect liability period. In
case the final bill is not settled within stipulated period for reasons beyond control and
the Employer is satisfied that the security deposit is not required for adjustment of
Employer dues or whatsoever dues either in this or any other contract then this security
deposit either in full or in part could be refunded at the sole discretion of the Employer.
However, release of security deposit would be only after written clearance of Labour
Officer regarding no dues or claims is received.

(e) In case of termination of contract, this security deposit shall be forfeited and amount
necessary to makeup this amount shall be recovered from money due to the contractor
under this contract, or any Contract with the Employer.

Completion Certificate

Within ten days of the completion of the work, the contractor shall give notice of such
completion to the Employer and within ten days of the receipt of such notice the-Engineer
shall inspect the work. It there is no defect in the work the Employer shall furnish the
contractor with certificate of completion otherwise a certificate of completion indicating
defects shall be issued but the work shall not, considered to be completed until the
contractor shall have removed from the premises on which the work shall be executed an
the scaffolding, surplus material,. rubbish, and all the huts and sanitary arrangements
required for his work, people on the site in connection with execution of the works as shall
have been erected or constructed by the contractor and cleaned of the dirt, splashes,
droppings of finishing items from-all wood work, doors, windows, walls, floors or other parts
of any building, in upon or.about which the work is to be executed or of which he may have
had possession for the purpose of the execution thereof. If the contractor shall fail to
comply with requirements of this clause on or before the fixed for the completion of the
work, the Employer may at the risk and cost of the contractor take action as he may think
fit and the contractor shall have no claim except for any sum actually realised by the sale
thereof.

Escalation

(a) If the prices of materials not being supplied by the Employer and/ or wages of labour
required for execution of the works increase, the contractor shall be compensated for
such increase as per provisions detailed below and the amount of the contractor shall
accordingly be varied, subject to the condition that compensation for escalation in prices
shall be available only for the work done during the stipulated period of the contract
including such period for which the contract is validly extended under the provisions of
Clauses-22 of General Conditions of Contract without levy of compensation under
Clause-20 of General Conditions of Contract and also subject to the condition that no
such compensation shall be payable for a work and also which the stipulated period of
completion is six months or less. Such compensation for escalation in the prices of
materials and labour when due shall be worked out based on the following provisions.
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(i) The base date for working out such escalation shall be the last date on which the

tenders were stipulated to be received.

(ii) The cost of work on which escalation will be payable shall be reckoned as 85% of the

VM
VM

MI

Mlo

VL
VL

L1
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cost of the work as per the bills, running or final, and from this amount the value or
material supplied by the Employer and proposed to be recovered in the particular bill
shall be deducted before the amount of compensation for escalation is worked out.
In case of materials bought to site for which secured advance is included in the bill
full value of such materials as assessed by the Engineer in charge (and not the
reduced amount for which secured advance has been paid) shall be included in the
cost of work done for operation of this clause. Similarly when such materials are
incorporated in the work, the secured advance is deducted from the bill full assessed
value of the materials originally considered for operation of this clause shall be
deducted from the cost of work shown in the bill running or final. Further the cost of
work shall not include any work for which payment is made for any item at prevailing
market rates.

(iii) The compensation for escalation for materials & labour shall be worked out as per

the formula given below:

W X A/100 X (MI-MIo)/MIo.
Variation in material cost Le. increase or_decrease in the amount in
rupees to be paid or recovered
=  Cost of work done worked out as indicated in sub para (ii) above.
Component of materials expressed as percent of the total value of work
and is predetermined as 75
Index numbers of Wholesale Prices in.India for all commodities published
by the Reserve Bank of India for the period under reckoning
Index numbers of Wholesale prices in India for all commodities published
= by the Reserve Bank of India'and valid on the stipulated date of receipt of
tenders
= W X B/100 X (LI-LIo)/LIo
Variation in labour cost, that is, increase or decrease in the amount in
rupees to be paid of recovered
= Value of work done; worked out as indicated in sub para (ii) above.
Component of labour expressed as percent of the total value of work and
is predetermined as 25
All India consumer price index numbers for workers published by the
= Reserve Bank of India for the period under reckoning as for the period
under consideration
All India consumer price index numbers for industrial workers published
= by the Reserve Bank of India and valid on the stipulated date of receipt of
tenders.

(b) The following principle shall be followed while working out indices mentioned in sub

para (iii) above.

(i) The compensation for escalation shall be worked out at yearly intervals and shall
be with respect to the cost of work done during the six calendar months of the
said work. The first such payment shall be made at the end of the six months
after the month (excluding) in which the tenders was accepted and thereafter at
six monthly intervals. At the time of completion of work, the last period for
payment might become less than six months, depending on the actual date of
completion
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(ii) The index (MI or LI) relevant to any six months for which such compensation is
paid shall be the arithmetical average of the indices relevant to the six calendar
months. If the period upto date of completion after the six months covered by
the last such installment of payment, is less than six months the index MI or LI
shall be the average of indices for the months falling within that period.

(iii)The base index (MI or LI) shall be the relating to the months in which the tender
was stipulated to be received.

(c) In the event the price of materials and/ or wages of labour required for execution' of
the work decreases there shall be downward adjustment of the cost of work so that
the price of materials and/or wages of labour shall be deductable from the cost of
work under this contract and in this regard formula herein before stated under this
clause shall mutatis mutandis apply, provided that no such adjustment for the
decrease in the prices of materials and/ or wages of labour aforementioned would be
made in case of contracts in which the stipulated period of completion of the work is
six months or less.

(d) Employer shall have the discretion to permit the IIEEMA (Indian Electrical &
Electronics Manufacturers' Association) Clause for escalation in case of specialised
works e.g lifts and electrical and mechanical installations etc. where the price
variation is not similar to building works.

Arbitration

(a) In the event of any question /dispute/difference arising under the agreement or in
connection herewith (except as to matters. the decision of which is specially provided
under this agreement) the same shall be referred to the Delhi International Arbitration
Centre for appointment of Arbitrator to adjudicate the dispute.

(b) The award of the Arbitrator shall be final and binding on the parties. The Arbitrator may
give interim award(s) and /ordirections, as may be required.

(c) Subject to the aforesaid provision, the arbitration and conciliation act, 1996 and the rules
made hereunder and any modification thereof from time to time being in force shall be
deemed to apply to the Arbitration proceedings under this clause."

Dismantled Material:

The contractor shall treat all material obtained during dismantling of a structure, services
sub systems/ installations, excavation of the site for a work etc., as employer's property
and such material shall be disposed of to the best advantage of the Employer according to
the instructions issued in writing by the Engineer.

Performance Guarantee

Performance Guarantee may be taken from the contractor before the award of work, by the
officer authorized to award the contract, if and where considered necessary, to ensure that
a part or whole of the contract is completed by the contractor. In case of non-performance
this guarantee could be encashed.

II) SPECIAL CONDITIONS -1
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1. These special condition are meant to amplify the general specifications and general conditions of
contract.

2.

3.

(iv)

Work shall be done as per CPWD specification.
Incase of any discrepancy the order of precedence in interpretation shall be as under.

(i) Schedule of quantities

(i) Drawings

(iii) Additional conditions

(iv) General conditions of contract

(v) Special condition

(vi) Additional Technical Specifications

(vii) CPWD latest Civil and Electrical Specification
(viii) IS Codes

(ix) International Codes

(x) Best Engineering Practice.

Steel

Steel to be issued as stated elsewhere in the contract shall be for reinforcement bars for
RCC work. For all other items of steel work the contractor shall procure the same.

Reinforcement bars for RCC work will be issued in available coils and straight lengths. No
claim for straightening the bars whatsoever shall be entertained.

Issue of steel of diameters above 10 mm dia will be regulated on sectional weight basis,
weight being calculated with the-help of the standard sectional weights as given in the
CPWD latest specifications for“conversion of length to weight. However, for bars upto
and including 10 mm dia “the following procedure shall be adopted. The average
sectional weight for each“diameter shall be arrived at from samples from each lot of
steel received at site. The-actual weight of steel issued $hall be modified to take into
account the variations between the actual and the standard coefficient and the
contractor's account will be debited by the cost of this modified quantity only.

For theoretical consumption of steel, reinforcement bars will be balanced diameter wise
for the purpose of penal recovery as envisaged in the contract.
Cement

Cement to be issued as stated elsewhere in the contract shall be only for site work. For
factory made products such as Pre-cast tiles, Hollow concrete blocks, RCC pipes etc. cement
shall not be issued.

Unless otherwise provided in the schedule of quantities the rates tendered by the contractor
shall apply for all heights, lifts, leads and depths of the work and nothing extra shall be
payable on this account.

The surplus excavated earth which is beyond the requirement of the Employer's work may
be allowed by the Employer to be disposed off by the contractor on his own or sell the
surplus excavated earth to private parties at his discretion but nothing extra will be paid for
the carriage or disposal of surplus earth if the same is not required for any other work of
the Employer

III) ADDITIONAL CONDITIONS
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1. The structural and architectural drawings, shall at all time be properly correlated before
executing any work. However, is case of any discrepancy in the item given in the schedule
of quantities appended with the tender and drawings relating to the relevant item the
former shall prevail unless and otherwise given in writing by the Engineer.

2. No payment shall be made to the contractor for any damage caused by rain snowfall, floods
or any other natural cause whatsoever during the execution of work. The damage to work
will be made good by the contractor at his own cost and no claim on this account shall be
entertained.

3. All materials used shall be as per specifications and 151 marked wherever applicable. 151
marking referred relates to latest BIS code as published by Bureau of Indian Standards upto
30 days before the date of opening the tender.

4, The contractor shall give a performance test of the entire installation(s) as per standard
specifications and/ or as directed by the Engineer and will also submit. Test certificates as
are required by Municipal. Electrical authority or anyother authority. Nothing extra shall be
payable for the same other than the fees paid to such authorities which shall be reimbursed
on production of receipts.

IV) INDENTURE FOR SECURED ADVANCE

This indenture made the day of 20 between
(hereinafter called the .contractor which expression shall where the
context so admits or implies be deemed to include his heirs, executors, administrators and
permitted assignees) of the one part and Council of Scientific & Industrial Research, New Delhi, a
Society registered under the Societies Registration/Act 1860 (hereinafter called the Employer which
expression shall include its successors and assignees and authorised officer of the Society) of the
other part.

WHEREAS by an agreement dated (hereinafter called the said agreement) the
contractor has agreed AN D WH EREAS the contractor has applied to the Employer that he may be
allowed advances on the security. of materials absolutely belonging to him and brought by him to
the site of the works the subject of the said agreement for use in the construction of such of the
works as he has undertaken to execute at rates fixed for the finished work (inclusive of the cost of
materials and labour and other charges) AND WHEREAS the Employer has agreed to advance to
the contractor the sum of Rs. (Rupees ) on the security
of materials the quantities and other particulars of which are detailed in accounts of secured
advances attached to the running account Bill for the said works signed by the contract on
and the Employer has reserved to himself the options of making any further
advance or advances on the security of other materials brought by the contractor to the site of the
said works. Now THIS INDENTURE WITNESSESS that in pursuance of the said agreement and in
consideration of the sum of Rs. on or before the execution of these
presents paid to the contractor by the Employer (the receipt whereof the contractor both hereby
acknowledge) and of such further advances (if any) as may be made to him as aforesaid the
contractor both hereby convince and agree with the Employer and declare as follows:

1. That the said sum of Rs. __advanced by the Employer to the contractor as
aforesaid and all or any further sum or sums advanced as aforesaid shall be employed by
the contractor in or towards expediting the execution of the said works and for no other
purpose whatsoever.
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That the materials detailed in the said account of secured advance which have been offered
to and accepted by the Employer as security are absolutely the contractor's own property
and free from encumbrance of any kind and the contractor will not make any application for
or receive a further advance on the security of materials which are not absolutely his own
property and free from encumbrances of any kind and the contractor indemnifies the
Employer against all claims to any materials in respect of which an advance has been made
to him as aforesaid.

That the materials detailed in the said account of secured advances and all other materials
on the security of which any further advance or advances may hereafter be made as
aforesaid (hereinafter called the said materials) shall be used by the contractor solely in the
execution of the said works in accordance with the directions of the Engineer and in the
term of the said agreement.

That the contractor shall make at his own cost all necessary and adequate arrangements for
the proper watch. safe custody and protections against all risks of the said materials and
that until used in construction as aforesaid the said materials-shall remain at the site of the
said works in the contractor's custody and on his own responsibility and shall at all times be
open to inspection by the Employer or any officer authorised by him. In the event of the
said materials or any part thereof being stolen destroyed or damaged or becoming
deteriorated in a greater degree than is due to-reasonable use and wear thereof the
contractor will forthwith replace the same with other materials of like quality or repair and
make good the same as required by the Engineer.

That the said materials shall not on any account be removed from the site of the said works
except with the written permission of the Employer or any officer authorised by him on that
behalf.

That the advances shall be-repayable in full when or before the contractor receives
payments from the Employer.of the price payable to him for the said works under the terms
and provisions of the said agreement. However if any intermediate payments are made to
the contractor on account of work done then on the occasion of each such payment the
Employer will be at liberty to'make a recovery from the contractor's bill for such payment
by deducting there from the value of the said materials then actually used in the
construction and in respect of which recovery has not been made previously the value for
this purpose being determined in respect of each description of materials at the rates at
which the amount of the advances made these presents were calculated.

That if the contractor shall at any time make any default in the performance or observance
in any respect of any of the terms of provisions of the said agreement or of these presents
the total amount of the advance or advances that may still owing to the Employer shall
immediately on the happening of such default be repayable by the contractor to the
Employer together with interest thereon at twelve percent per annum from the date or
respective dates or such advance or advances to the date off repayment and with all costs
charges, damages and expenses incurred by the Employer in or for the recovery thereof or
the enforcement of this security or otherwise by reason of the default of the contractor and
the contractor hereby convenants and agrees with the Employer to repay and pay the same
respectively to him accordingly.

That the contractor hereby charges all the said materials with the repayment to the
Employer of the said sum of Rs. and any further sum or sums
advanced as aforesaid and all costs charges, damages and expenses payable under these
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presents PROVIDED ALWAYS AND it is hereby agreed and declared that not withstanding
anything in, the said agreement and without prejudice to the powers contained therein if
and whenever the convenient for payment and repayment herein before contained shall
become enforceable and the money owing shall not be paid in accordance therewith the
Employer may at any time thereafter adopt all or any of the following courses as he may
deem best:;-

(a) Seize and utilize the said materials or any part thereof in the completion of the said
works on behalf of the contractor in accordance with the provisions in that behalf
contained in the said agreement debiting the contractor with the actual cost of effecting
such completion and amount due in respect of advances under these presents and
crediting the contactor with the value of work done as if he had carried out in
accordance with the said agreement and at the rates thereby provided. If the balance is
against the contractor he is to pay same to the Employer on demand.

(b) Removed and sell by public action the seized material or any part thereof and out of the
money arising .from the sale retain all the sums aforesaid repayable or payable to the
Employer under these presents and pay over the surplus (if any) to the contractor.

(c) Deduct all or any part of the money owing out of the security deposit or any sum due to
the contractor under the said agreement.

9. That except in the event of such default on the part of ‘the contractor as aforesaid interest
on the said advance shall not be payable.

In witness whereof the said and by the order and under the
direction of the Employer have hereunto set their respective hands the day and year first above
written.

Signed sealed and delivered

By the said contractor:

In the presence of

Signature :

Name:

Address:

Signed by

By the order and direction
Of the Employer:

In the presence of

Signature :

Name:

Address:

V) PERFORMANCE GUARANTEE
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To

Council of Scientific and Industrial Research

In consideration of Council of Scientific and Industrial Research (hereinafter) called "The
Council" having awarded to Mlis

a Company registered under the
Companies Act 1956 (hereinafter) called the Contractor, a contract for (hereinafter) called the
said contract under the terms and conditions of an Agreement dated-made between the Council
and the 'Contractor hereinafter called the said agreement and Council agreed to accept the
Council and the Contractor as herein provided for Rs.. (Rupees

only) from a Scheduled Bank
towards due performance of the contract by the Contractor as per the terms and conditions of the
contract on the condition that the Bank on demand from the Council and without demur pay to
the Council the aforesaid amount.

2. We, Bank Ltd., (hereinafter referred to as the 'bank’
do hereby undertake to pay to the Council and amount not exceeding Rs.
against any loss or damage caused to or suffered or would be caused
to or suffered by the Council by reasons of any breach or breaches of any of the terms. of condition
of the said agreement by the said contractor.

3. We, Bank Ltd:s, do hereby undertake to pay the
amounts due and payable under this Guarantee without any demur, merely on a demand from the
Council by stating the amount claimed is due by way of loss or damage caused to or would be
caused to or suffered by the Council for reasons of any breach by the said contractor(s) of any of
the terms conditions contained in the said Agreement or by reason of the Contractor(s) failure to
perform the said Agreement. Any such demand made on the Bank shall be conclusive as regards
the amount due and payable by the Bank under this guarantee. However, our liability under this
guarantee shall be restricted to an amount not exceeding Rs.

4. This guarantee shall come into force immediately and continue in force and remain valid till six
months after the completion of all works under the said contract which according to the terms of
the said contract, should be six months from the probable date of completion viz.,
the day of . If, however, the period of the
completion of the works under the said contract is for any reason extended and upon such
extension if the Contractor fails, before the terms of this guarantee expires, to furnish a fresh or
renewed guarantee for the extended period, the Bank shall pay to Council the said sum of Rs.

5. This guarantee shall not be affected by any change in the constitution of the Bank or of the
Contractor.

6. Notwithstanding anything hereinafter contained, the liability of the Bank under this guarantee is

restricted to Rs.
(Rupees only) and the guarantee shall
remain in force till day of 20 unless claim or demand under

this guarantee is presented to the Bank within six months from that date all the rights of Council
u'lder this guarantee shall be forfeited and the Bank shall be released and discharged from all
obligations hereunder.




81

(NAME OF THE LABORATORY), FULL ADDRESS
VI) SPECIAL CONDITIONS - II

These special conditions are meant to amplify the general specifications and general conditions of
contract.

1. If any discrepancy is noticed between these conditions and specifications, general conditions of
contract, drawing, etc., the order of precedence would be mentioned in Contract Document.

2. Inspection of Site: The Contractors must visit site before giving tender and must get
acquainted with the working conditions. They should include in their rates all preliminary work
such as jungle clearance construction of temporary approach roads, cleaning rubbish, pumping
out water where necessary to make the area fit for further work etc., to start work and also
complete it. .

The contractor will be deemed to have included in their tender rates allowance for all such
preliminary works.

3. Water Charges for Building Work Including Services:
Please refer 3 (b) of Contract Document for works.

4. Rates:
Please refer Clause (5) of Contract Document.

5. Increase In Rate on Account Of Increase In Basic Price:
Please refer Clause (5) and (28) of Contract Document.

6. Rates for doors, windows, glazing, louvers should also include cost of fixing them in RCC
columns and walls.

Rates shall also include shutters being fixed side hung, bottom hung, or centrally pivoted.

7. Work in Patches and Different Shapes, Cement Slurry Under Flooring etc.,

Even if not specifically mentioned in the schedule of quantities, including preamble of
Schedule of quantities, the contractor shall be deemed to have allowed necessary materials,
labour, tools and plants etc., required for satisfactory completions of the items of work as
indicated in drawings and description given in building specification which shall mean CPWD
Specification for works at Delhi Vol, I and II, 1977, unless the item specifies labour only or
otherwise. Rate quoted also apply for work in patches strip, small or large areas, and for
different shapes. The rates for flooring shall include the cost of cement slurry at bases
where required as per specification.

8. Quantities:

All the quantities given in the schedule of Quantities are provisional. The contractors shall
be deemed to have given Balanced Rates for each item, irrespective of the quantity to any
extent the contractor shall be paid at accepted contract rates only. Council reserves the
right to increase or decrease to any extent.
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9. Measurements

10.

11

12,

13.

14.

15.

16.

17.

Under each trade head, various items are given such as RCC Slab, beams, chajjas etc., In
case of dispute between the contractor and the employer or any ambiguity as to under
which items a particular work is to be meas4red, the decision of Architect/ Engineer shall be
final and binding on both the parties to the Contract.

Mode of Measurements Not Specified:

If for any items, mode of measurements is not specified the decision of the
Architect/Engineer about the mode of measurement shall be final and binding both the
parties to the control.

. Schedule of Rates and Specifications:

"CPWD" Specifications are to be generally followed. However, the contractor shall include in
his rates all such items of works which might have been specified as payable extra in CPWD
schedule of rates but not specifically included in the tender schedule but are required to be
executed to complete the work in accordance with the drawings additional specifications
etc., The Employer is not bound to follow the practice and mode of measurements followed
by other departments.

Work on Holidays:

Contractor shall not carry out work on any Government holidays except with the permission
of the Civil Engineer-In-charge. The contract period will be inclusive of such holidays.

Labour Wages:

In labour wages either due to market conditions or by notification or legislation nor any
claim on that account will be/entertained.
Cement Consumption:

Please refer Clause (6) of Contract Document.
Other Contractors:

The contractor shall afford every facility to other contractors working in the same building
or compound. In case of deal in completion of his woil< due to other contractor's work the
contractor shall only have a right to ask for extension of time but no other claims on this or
any other account shall be entertained by the Employer.

Extension of Time:

Contractor hereby agrees that extension of time required for by the contractor, and granted
by the employer shall be treated as an extension of time without any claim of contractor for
compensation or damages for any reasons whatsoever including those for which the
extension is granted.

Drawings, Designs, etc:

Department will make all efforts to give all drawings, designs, decisions etc. time to time
and the contractors shall make request, for the same. No claim whatsoever shall however
be entertained for compensation of delay in supply of drawings, designs, decisions, running
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payment etc. from the department. Drawings shown at the time of issue of tenders and
forming part of the contract shall indicate scope of work and drawings issued subsequently
during the execution of work shall be deemed to be the drawings elaborating the basic
scheme. If any detailed drawings show an item for execution, the contract with his claim in
any, for final decision. Decision of the Engineer/ Architect, as to whether it is an extra item
or not or whether it is covered by contract items and if not, what extra rate should be paid
shall be final and binding on both the parties to the contract i.e. contractor and employer.

Running Bills:

Minimum value of work for interim certificate shall be contract amount divided by original
completion period in months. At the discretion of Civil Engineer a running payment may be
allowed for a lesser amount but not more than one running payment will be made in a
month. All interim payments will be certified for payment by the Civil Engineer-in-charge of
the work and only the final bill will be sent by him to the Engineer I Architect mentioned in
the Agreement for certification. Secured Advance payment will not be treated as running bill
if paid separately.

19. Security Deposit:

A sum@1 0% of the gross amount of the bill shall be deducted from each running bill of
the contractor till the sum along with the sum already deposited as earnest money, will
amount to security deposit of 5% of the tendered.value of work in addition, the contractor
shall be required to deposit an amount equal to 5% of the tendered value of the contract
as performance Security within the period prescribed for commencement of work of ward
issued to him. In case of termination of contract, this Security Deposit shall be forfeited
and amount necessary to make up this amount shall be recovered from money due to the
contractor under this contract, or any other contract with COUNCIL OF SCIENTIFIC &
INDUSTRIAL, RESEARCH.

20. Work in Subsoil Water/ Rain Water/ Water:
If during execution of work, sub-soil water is met with, or water enters the working space
due to rains or any other cause the contractor shall dewater the same by using pumps or
manual labour and also carry out additional work consequent thereupon, including shoring,
strutting, work in liquid, slush etc., without extra payment.

21. Heights:
Contractor's rate shall include lifts upto all heights given in drawings or as required during
execution. Contractors would satisfy themselves for correctness and allow for variation if
necessary. Nothing extra include in their rate allowance for works at extra heights, required
double of multiple staging, tall centering, scaffolding, etc., for all items including extra
labour if any.

22. Steel in RCC Work:
All materials, workmanship and supervising for plain or RCC construction shall be in
accordance with Indian Standard 456 latest edition.

23. Concrete Work (Plain and Reinforced):

a) Concrete members may be required to be finished with plaster or left (fair faced) as
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per drawing or as directed by Architect/ Engineer, The plaster shall include for facing
out the surfaces required to be plastered. Shuttering required for exposed faced
concrete shall be measured and paid for separately, over normal shuttering if
specifically ordered.

b) Grooves up to 20mm X 20mm as per design will be made between exposed fair
masonry and (fair faces) exposed RCC members without any extra charges, if
required, during the execution of work. .

c) All RCC columns, beams, lintels may be required to be chamfered at the edges upto
20mm or as directed by the Architects/ Engineer for which no extra payment will be
made whether such chamfering is shown in drawing or not. Before making the
shuttering, the contractor shall have instructions from Architect/ Engineer whether
such chamfering is to be done or not.

RCC Work:

Mechanical mixers and vibrators will be used for RCC work. Hand mixing and waiving use of
Vibrator under unavoidable circumstance, may be allowed by the Civil Engineer in-Charge.
Concrete work plain or RCC (labour, material supervision) WILL CONFIRM to IS 456 latest
edition. If the item does not give RCC mix by proportion but gives grade concrete, suitable
mix that will give required strength by getting ;preliminary cubes tested but minimum
quantity of cement as mentioned must be used! Strength; quality of material workmanship
and quality of work should conform to IS 456. Tests cubes will be prepared and got tested
by the contractor and when directed by<the Civil Engineer from approved Test House.
Contractor shall be responsible to ensure that required test results are obtained. Incase the
concrete is found to be giving weaker test results, the contractor shall have to dismantle
and redo the work. However, Architect/ Engineer may accept the substandard work at
reduced rates if he is otherwise satisfied about its functional utility and rates thus decided
shall be final and binding on both the parties. All charges connected with preparation of
moulds, preliminary mix,-testing of moulds at the preliminary mix stage and during the
course of work including testing charges will be borne by the contractor. Concrete shall also
mean an item of materials for.the purpose of testing. Concrete referred to in RCC shall be
controlled concrete. Preliminary cubes shall be taken whenever change of material takes
place like change of source etc. Preliminary mix may be designed by trial at site or approved
at laboratory and the expenditure involved shall be borne by the contractor at the
preliminary mix stage and during the course of work including testing charges will be borne
by the contractor. Concrete shall also mean an item of materials for the purpose of testing.
Concrete referred to in RCC shall be controlled concrete. Preliminary cubes shall be taken
whenever change of material takes place like change of source etc. Preliminary mix may be
designed by trial at site or at approved laboratory and the expenditure involved shall be
borne by the contractor.

Drip Groove:

The contractor shall provide drip groove at all ends of slabs/ lintels/ beams if required, to
protect rain water from entering inside the boundary of the structure, within quoted rates of
RCC work.

Projection:

Slab projection beyond the face of wall/ column shall be measured under item RCC work in
slabs and not under items RCC work in chajjas.




27.

28.

29.

30.

31.

32.

33.

85

Concealed RCC Beams/ Lintels:

If in RCC SLAB, extra bars or steel cages is provided to act as a lintel or a beam over an
opening the same will be measured as slab and not as beam/ lintel. If in case of RCC Wall,
extra bars or steel cage is provided to as a lintel or beam over an opening the same will be
measured as wall and not as Lintel/ beam. RCC Column integrated in shear wall shall be
measured as wall if the same thickness and as RCC column if its thickness is more than that
of shear wall.

Cantilever Beams, Slabs, Lintels etc.:

Nothing extra will be paid for work in cantilevers and quoted rates shall include work in and
connected with cantilevers also, including extra cost for keeping centering and shuttering
for a longer period.

Grade Concrete:

a) Minimum quantity of cement to be used in different grades of concrete for nominal mix
shall be as given below:

M-100 .... 200 Kg per cubic meter Seven days & 28 days cube test
M-150 w.. 300Kg. __ do strength shall be given as per ISI
M-200 ... 375Kg ___ do for grade concrete even if mix is
M-250 .... 500Kg. ___ do given by proportion.

1:2:4 RCC mix shall be nominal M-150

1:11/2:3 ____.do M-200

1:1:2 do M-250

b) Design Mix: As per IS 456 of Latest edition.
Measurements for RCC:

The rates for RCC items are inclusive of rendering and plastering with cement mortar 1:3,
not more than 6mm thick. The thickness of RCC work shall be taken before rendering is
done.

RCC in Steps, Waistes etc. :
The rates are inclusive of inclined surface finish shuttering, cantilevered steps of shapes,
and size as per designh or zig zag shaped steps.

Precast or Cast Insitu RCC Shelves:

Rate for shelves shall include cost of cutting chases in brick or stone work and fixing them
and making good. No deduction for bearing of slab in brick or stone work is made. RCC in
shelves shall be paid including RCC in bearings.

M.S. Reinforcement:

Rate quoted for placing in position and fabrication of mild steel or ribbed Tor steel
reinforcement should include for straightening and cleaning including removing the rust of
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the bars at work site, cutting, cranking, hooking, hoisting at required levels, cost of
providing and binding wire of 18 to 20 G. etc. complete and no separate payment will be
made on this accounts.

Brick Work:

Rate shall include for tapering of bricks over column footing of in an over walls, steps, etc.,
and for exposed brick work, or any other work. Rate for brick work also includes work in
pillars and small horizontal courses.

Brick Works: Heights/Depths

The height or width of foundation steps and superstructures will be measured as per actual.
The contractors shall use suitable bricks and adjust the thickness and mortar joints to make
up the widths or heights as per drawings with due regard to size of bricks available.

. Scaffolding, Centering and Shuttering:

Contractors shall use external scaffolding to ensure true line in vertical and horizontal
Planes, Centering, Shuttering, Scaffolding requiring for execution of this work may vary
form single floor height to multifloor heights, which may require multiple staging
scaffolding, Centering and Shuttering. Since the payments will be made to the contractor at
net quoted rates irrespective of the heights involved the contractors must see and study the
drawings carefully before tendering their rates.

37. Exposed Brick Work:
All brick work which will be exposed shall be.done in one plane surface on exposed face and
all horizontal joints shall be kept truly horizontal in one line and all vertical joints shall be
truly vertical. Rates of brick work shall be inclusive of exposed brick work, and nothing extra
will be paid on this account.

38. Frames Shutters:
Allowance for curved or tapered or any shape for shutters and frame.

39. Measurements of Shutters of Doors:
Actual area of wooden shutters provided shall be measured. For rolling shutters, only size of
opening covered shall be measured.

40 Flush Doors:
Rates shall include forming rebates for double leaf shutters to be provided suitably for
double leaf opening.

41. Steel Window Painting:
For payment of painting to steel window on both the sides, the actual area of steel windows
as painted shall be multiplied as per IS 1200 and taken as area of painting for payment if
not covered by schedule item for steel windows. For wooden doors and windows coefficients
given in general specification shall be followed.

42, Paintings:

Where wire gauge shutters are provided in addition to normal shutters for painting to wire
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gauge shutters, area of wire gauge shutters multiplied by co-efficient shall be paid for. Fixed
glazing will be treated as full glazed doors for painting.

43. Glazing:

44.

If glass of required thickness is not available in the market the contractor shall have to use
next higher thickness available without any extra payment. Thickness of glass be used is
3mm for area upto 2 sq. ft. and for areas between 2 sq. ft. and 10 sq. ft. the thickness of
glass shall be 4mm. If the area of panel is 10 sq. ft. or more the thickness of glass should
be 5.5 mm and the cost should include for providing and fixing the glass as per above
details with mastic patty etc. Fixed glazing shall be measured clear between the rebate of
frame.

Pelmets:

Measurements shall be taken on front face only the sides shall not be measured.

45. Flooring:

46.

47.

48.

49.

Rate for flooring includes work in staircase steps, forming nosing including front and sides if
required and work in panels. For flooring in steps only.top surface would be measured and
not sides and front though quoted rate shall include finishing sides and front as floor.

Terrazzo Flooring:

Terrazzo work in tiles- or in situ flooring and dado skirting should be of approved make and
will have the desired shade, colour and size of marble chips (white, black, green, brown &
chocolate etc.) in specified proportion.. The rate quoted should include for flooring in curves
etc.

Staircases:

Flooring over steps and in nosing shall be paid under the item of flooring and the
contractors rates shall include for extra shuttering for nosing of required shape with or
without thread line terrazzo/ plain concrete finish as on steps for exposed of and nosing
etc., Finishing on risers of steps shall be paid under the items of skirting/ dado and nothing
extra will be paid for work in steps or risers.

Plastering and Skirting:

Minimum 1/2" plaster from wall face should be done, skirting should project 1/4" from wall
plaster and the quoted rate should include for this irrespective of actual thickness of plaster,
dado or skirting. The rate quoted for plastering or skirting should include for the work in
circular shape or curved walls etc. and for giving thread line in plaster at junction of RCC
and brick work if necessary. The rates should also include for additional thickness required
on stone works. No additional payment shall be made for increase in thickness of plaster on
uneven surface.

Measurements for Flooring Skirting and Dado Plaster and Finishing Items like
Snowcem Distemper etc.:

Measurements for all these items shall be taken clear between the walls/ columns. Actual
area of skirting, dados and finishing items/ like snowcem, distemper, plastic emulsion,
white/ colour wash shall be measured and paid for as per IS 1200. Area of opening, doors
and windows shall be deducted on both faces and jambs, sills/ soffits shall be measured as
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per actuals.
Mortice Lock:

These shall be with heavy gauge iron body 2 1/2" in width, with brass levers 4 not. C.P.
Iron keys in duplicate with C.P. Iron handles 2 Nos. per lock, cover and looking place of C.P.
iron complete.

Mortice Latch:

These shall be with heavy gauge iron body 21/2" in width C.P. iron handles 2 Nos. per latch,
brass safety latch, cover and locking plants of C.P. iron complete. Mortice lock and mortice
latch shall be paid for separately.

Beading:

Wooden beading for fixing glass panels and over wooden or board panels of panelled
shutters will be deemed to be included in the rate of fixing glazing or glazed panelled
shutters. Wooden beading around door and window frames will be paid for separately.

Screws:

All screws to be steel screws, chromium plated for-aluminum and C.P. fitting ano oxidized
steel for iron fittings.

Dimensions:

If fittings, of given dimensions are-not manufactured, higher manufactured size shall be
used at same cost.

Works Programme:

The contractor shall give a phased programme for execution of his work, after award of
work and also give his requirement for cement and steel in a phased programme.

Works Supervisor:

Contractor shall keep a qualified and experienced Engineer for supervision of building work
to ensure best quality work.

Essentiality Certificates/ Permits/ recommendation Letter for Material Available at
Controlled Rates:

These would be given by the department, if required by the contractor. It will, however, be
the responsibility of the contractor to obtain material against the certificates or otherwise,
and no claim on this account will be entertained by the department. Contractor shall use
materials thus procured exclusively in this work and for misuse if any, he shall be solely
responsible.

Making Holes in RCC Slabs:

For forming holes up to one sq ft size in RCC slab, no deductions in concrete or shuttering
shall be made at the same time nothing extra will be paid for forming such opening
including any extra cost of material or labour.
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59. Architect/ Engineer:
The words "Architect/ Engineer", wherever appear in the agreement shall be read as "CSIR
ARCHITECT".

60 Payment by measurements specified in these conditions as applicable to only those items of
schedule of quantities, where quantities are given in Cum/ Sgm/etc. where amount is called
for, and given in lump-sum, it shall be deemed to include the works specified against such
items.

61. Cement and Steel:
Steel and Cement shall be supplied to contractor as stated in appendix sheet. If for any
reason cement and steel is not available, the contractor shall procure the same and
complete the work in time after due intimation of the same the Civil Engineer-in-Charge.
The quantities brought by the contractor would be replenished to the contractor at issue
rates given in appendix when received during or after completion of work but before
payment of final bill.

If steel of required diameters is not available but contractor could get substituted diameters
by exchanging available diameters, in the interest of work, such an exchange would be
authorised with the permission of the Civil Engineer but without any extra cost of
department.

Contractors's rates shall be deemed to have been based on issue rates of cement and steel
given in the appendix sheet of tender, -any they shall have to use materials issued
departmentally as per Appendix.

(a) Forming Slits in Facias and Parapet Walls:

Slits shall be formed .in. RCC or brick work as per desigh for which nothing extra
would be paid either for fomingthem or for extra labour in plastering it.

62. Regarding Weight of Materials Supplied Departmentally:

When cement is issued in bags, variation in its weight shall be deemed to have been
allowed for loss in handling as per clause 6c/ Gen. condo. Each bag shall be deemed to
weigh 50 Kg. If bags are tom, underweight or partially set or damaged, the contractor must
point out the same in writing while taking delivery, to the issuing authority.

For reinforcement steel (Mild or Tor) round, the weight for issue purpose shall be the actual
weight, i.e. P.R.I weight if supplied by wagons direct or the truck weigh bridge weight
recorded at producer's works or suppliers stockyard if delivery is by road.

If steel is issued from CSIR lab. Stores the contractor should arrange for necessary labour
for weighment and shifting, loading etc. If the store has no arrangement for weighing the
contractor will have to take steel to any approved weigh bridge. For this purpose, the truck
will be either arranged by concerned laboratory or alternatively, the contractor may be
required to arrange truck for which only transportation charges on actual tripe performed
will be paid to him. Steel may alternatively be issue by length multiplied by standard co-
efficients, for which labour will be arranged by the contractor.

Since payment for steel would be made on basis of standard co-efficients on length, the
contractors should ensure that each dia. of rods issued conforms to standard co-efficients,
and incase it is not, he should at once report to the Architect/ Engineer and get standard
co-efficient established for specific diameter and specific quantity. Weight of steel shall be




63.

64.

65.

66.

67.

68.

69.

90

measured correct to three decimal places.

Standard co-efficient will be established in presence of (a) contractors representative (b)
stores officer or his representative (c) Civil Engineer-in-charge of work. (d) a representative
of Administrative Officer, and information supplied to contractors and Architect/ Engineer.

If steel is issued departmentally as stated in Appendix sheet, it shall be meant mild steel
rounds and tor steel for holdfast, squares, flats, etc. are to be procured by the contractor.

Return of Steel:

While receiving the surplus structural steel back from the contractor after the end of the
project the department shall not accept cut pieces less than three meters of length. The
contractor should take care while cutting rod that the wastage is minimum i.e. he should cut
of required length in such a way that maximum steel is used out of quantity supplied or as
directed at site by Engineer. Variation over 5% will be allowed by the Architect/Engineer, if
he is satisfied about abnormal wastage.

Nomenclature of Item:

Nomenclatures of the items of work mentioned in the priced schedule is only a brief
description of work. The work shall have to be executed in accordance with the relevant
specifications which shall mean CPWD specifications.

To the satisfaction of Architect/ Engineer in charge of the work. Any omission in description
will not absolve the contractor from his responsibilities to complete the work in a
satisfactory manner.

Where RCC surface are to be plastered. to bring them in line with the brick and or stone
wall plaster, of the same mix, payment for such plaster will be made under the item of
plastering only irrespective of the fact whether there is any increase due to odd or even
surface of brick or stone work below and/or adjoining it.

Wood Work:

Sizes mentioned in schedule of quantity or in drawings are the finished sizes. Contractor
shall allow necessary increase in sizes for planning required. In case the sizes of wooden
member fixed are less than the one shown in the drawing of schedule of quantity allowing
for tolerance, payment will be made for actual size used at site. The rate quoted also will
include the allowance for curved or tapered or any other shape of the wooden member
unless a separate item is provide for it.

Random Rubble Masonry:

The rates shall include cost of hammer dressing square edges of walls, jambs, sills etc.

Metric Units:

The bill of quantity indicates the unit of Metric System: The mode of measurement of
different items of work shall be as per details contained in specification and special
conditions, with the equivalent of the units mentioned in Metric system.

The Recovery from Running Account Bills:
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Recovery for the materials issued departmentally shall be made in full or on the basis of the
quantity used in the work as assessed by the Engineer-in-Charge giving a due allowance for
wastage. The contractor shall submit once in a month a statement showing the materials
received consumed and the balance carried over to subsequent month so that watch could
be maintained on the materials for which payment of advance could be considered by the
DepC3J!ment.

The Fittings:

To be used in the work shall be presented for approval well in advance. Approved fittings
shall be kept in the Office of Civil Engineer in a mounted lockable board.

The work may be measured in British Units and finally coverted in abstract to Metric Units,
Alternatively it could be measured in metric units if found convenient at site as per drawings
issued.

Schedule of fittings generally to be provided to doors, windows and ventilator is given
below:

(a) Butt hinges 100 X 30 X 1.5mm 3Nos.
(b) Rubber Block 2"/Wooden cleat with 2 hinges 1No

(o) Tower Bolts (Barrel type) 29mm X 10 mm.(shoot dia) 2Nos.
(d) Tower Bolts (Barrel Type) 150 mm X 10 mm (shoot-dia) 1No.

(a) Doors Fittings per Leaf:

(a) Butt hinges-10 X 30 X 1.5 mm 3 Nos.
(b)  Sand Block of size 15cm X-5cm X.8cm duly painted 1 No.
(c) Wooden cleat with hinges 50 X'16 X 1.5 mm of approved quality with paintings etc.
complete 1 No.
(d) Grip handle 10mm 2 Nos.
(In case of double leaves, 3 grips handles shall be. provided instead of four
numbers)
(e) Tower bolts (barrel type) 250X 10 mm (shoot dia) 1 No.
(f) Tower bolt (barrel type) 150 X 10 mm (shoot dia) 1 No.
. (g) Sliding door bolt 300mm X 16mm 1 No.

(b) Windows Fittings per Leaf:

(a)
(b)
(c)
(d)
(e)
(f)

Butt hinges 80X25X1.50mm (3 Nos. if height is more than 4'0") 1 No.

MS Hooks and eyes 150 mm 1 No.
Barrel type tower bolt - 100 X 100 mm (shoot dia) 1 No.
Barrel Type tower bolts- 200 X 10 mm (shoot dia) 1 No.
Grip Handle 100 mm 1 No.
Sand block of size 15cm X5cm X8cm painted etc., complete 1 No.

(The size of tower bolts shall be 250 X 10 cm, instead of (c) and (d) specified above for windows
placed at skirting level) The rate quoted shall include for providing and fixing with 3 cm (minimum)
long Iron Screws. The sliding bolts shall be fixed with bolts and nuts. In lieu of sand block 2 Nos.
rubber buffers 2" dia. may be required to be provided.

(c) Folding doors per Leaf:
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(a) Butt hinges 100 X30 X1.50 (heavy type) 3 Nos.

(b) Barrel Type, tower bolt 250 X 10 mm (shoot dia) 1 No.

(c) Barrel type tower bolt - 200 X 10 mm (shoot dia) 1 No.

(d) 125 mm Grip plate handle with screw, in addition to this two Rubber buffers
1 No.

fixed on walls and one Grip 125 mm plate handle on locking leaf shall also be provided.

(d) Fittings for Ventilators

(a) Central Hung i. Fin - Light pivots (sets) 2 Nos.
ii. Fanlight catches 1 No.
(b) Bottom Hung i. Fanlight catches 1 No.
ii. Chain with hook 1 No.
iii. Butt hinges 80 X 25 X 1.50 mm 2 Nos.
(c) Top Hung i. Fanlight catches 1 No.
ii. Eyes and hooks 25 mm long S.W.G. 2 Nos.
iii. Butt hinges 80 X 25 X 1.50 mm 2 Nos.
73. Appendix, Notice inviting Tender, Abstract of cost and additional special conditions to water

74.

75.

supply & sanitary installation and Electrical, shall form part of special conditions.

Preparation of Running and Final Bills:

The Civil Engineer/Superintending/Junior Engineer shall take measurements in presence of
contractors representative and record them in Measurement Book from time to time and
shall prepare abstract for running and“final bill including recovery statements. The bill
abstract shall be prepared on.either standard CPWD form or on contractors letter head, on
basis of Civil Engineer's abstract in-triplicate. The contractor should sign the bill and
Measurement Book with remark "Measurement and bill accepted". However in the final bill,
the contractor shall have to certify, the bill accepted in full and final settlement of all claims
and demands against this work".

In case, a large amount is blocked in the final bill, pending technical/ audit check, advance
up to the extent of 75% of net final amount may be paid to the contractor. With the
approval of the Architect/ Engineer at his discretion even after the completion date is over.

Bitumen/ tar felting:

The items of Bitumen / Tar felting should be executed through approved specialist firms,
agencies and a guarantee of 10 years should be given in the name of Director of Laboratory
IInstitute where the work is to be executed from a Specialist firm doing work. His security
deposits shall be released after a guarantee bond is received and after defect liability period
as given in the appendix.

The contractor, at his own cost shall arrange for carryout all mandatory tests on materials
to be used in the construction, listed in Annexure, and such other test which Architect may
require him to carry out.
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CSIR-Indian Institute of Chemical Biology
4, Raja S.C. Mullick Road, Jadavpur
Kolkata-700032

SPECIAL CONDITIONS (As applicable)

1. These special condition are meant to amplify the general specifications and general conditions of
contract.

2. Work shall be done as per CPWD specification.
In case of any discrepancy the order of precedence in interpretation shall be as under.
(i) Schedule of quantities
(ii) Drawings
(iii) Additional conditions
(iv) General conditions of contract
(v) Special condition
(vi) Additional Technical Specifications
(vii)  CPWD latest Civil and Electrical Specification
(viii) IS Codes
(ix) International Codes

(x) Best Engineering Practice.
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Annexure-I|

Bid-Securing Declaration Form

(required for exemption of EMD)
[To be submitted by the firm in their letter Head)]

Date:

Tender No. :  CSIR_IICB / Admn 26(950) / E / 2026

To,

The Director

CSIR-Indian Institute of Chemical Biology (1ICB)
4, Raja S. C. Mullick Road,

Jadavpur

Kolkata — 700 032.

Name of the Work: Servicing, overhauling and maintenance of HT and LT Substation equipments /
systems at CSIR-IICB, Jadavpur and Salt Lake Campus.

Sir,

I/We. The undersigned, declare that:

I/We understand that, according to your conditions, bids must be supported by a Bid Securing
Declaration.

I/We accept that I/We may be disqualified from bidding for any contract with you for a period of
one year from the date of notification if I'am /We are in a breach of any obligation under the bid
conditions, because |/We

have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid during the
period of bid validity specified in the form of Bid; or

having been notified of the acceptance of our Bid by the purchaser during the period of bid validity
(i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to furnish the Performance
Security, in accordance with the Instructions to Bidders.

I/We understand this Bid Securing Declaration shall cease to be valid if | am/we are not the
successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the successful
Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid.

Signature of Tenderer with Date & Seal
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Annexure-li
Self Certification/Declaration

[To be submitted by the firm in their letter Head]

[Certificate is being provided in line with Government of India (GOI) Public Procurement Order No. P-45021/2/2017-BE-II

dated 15.06.2017, P-45021/2/2017-PP (BE-1l) dated 28.05.2018, P-45021/2/2017-PP (BE-ll) dated 29.05.2019, P-
45021/2/2017-B.E.Il dated 04.06.2020 and P-45021/2/2017-PP (BE-Il) dated 16.09.2020 regarding “Public Procurement
(Preference in Make in India), order 2017-Revision”]

To

The Director

CSIR-Indian Institute of Chemical Biology (1ICB)
4, Raja S. C. Mullick Road,

Jadavpur

Kolkata — 700 032.

Sir

We have read and understood the GOI notification No. P-45021/2/2017-B.E.Il dated 04.06.2020 & “P-45021/2/2017-
PP (BE-Il) dated 16.09.2020 regarding “Public Procurement (Preference in‘'Make.in India), order 2017-Revision” and other
orders as mentioned above issued by Department of Commerce and Industry. Accordingly, we certify/declare the

followings against ICB’s ENQUIry NO. .......coeeurereireeuninecneneceee e dated...........
(i) Offered item pertains to .......cccceeeevennee. (Name ofthe make/Model — to be filled by the supplier)
(1) (@) MI/S. ettt r et e (Name of the supplier) is local supplier meeting
requirement of minimum local content (50%) defined in as above order (Class-I local supplier).
OR
(B) MI/S. ettt et st et een (Name of the supplier) is local supplier meeting

requirement of minimum local content (20%) defined in as above order (Class-Il local supplier).
[Local content means the amount of value added in India which shall, unless otherwise prescribed by the Nodal
Ministry, be the total value of the item-procured (excluding net domestic indirect taxes) minus the value of

imported content in the item (including all customs duties) as a proportion of the total value, in percent]

(iii) Details of location at which local value addition has been made/being made is as follows:-

(iv) We also understand, false declaration will be breach of the Code of Integrity under Rule 175(1)(i)(h)
of the General Financial Rules for which a bidder or its successors can be debarred for up to two
years as per Rule 151(iii) of the General Financial Rules along with such other actions as may be
permissible under law.

Signature of Tenderer with Date & Seal
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Annexure-lll

Letter of
Transmittal

Request for Eligibility

(To be submitted by type-written in the letterhead of Tenderer)

Ref.No. Tender No. : CSIR_IICB / Admn 26(950) / E / 2026 Date....ueeeeen....

To,
The Director
CSIR- Indian Institute of Chemical Biology

4, Raja S.C.Mullick Road, Jadavpur
Kolkata — 700032

Sub: Submission of Tender for the Work of “Servicing, overhauling and maintenance of HT and LT
Substation equipments / systems at CSIR-1ICB, Jadavpur and Salt Lake Campus.”

Sir,
I/we have read, examined tender documents with all'its contents carefully and have no doubt on it.

I/we hereby certify that all documents displayed in the tender documents are downloaded and
printed at its true format as displayed and nho addition alteration modification are made in that
document. I/we also agree that if any addition alteration modifications are found in my/our tender,
this would be summarily rejected-and I/we would have no claim on it.

I/we have furnished all information and supporting details necessary for eligibility and have no
further pertinent information to supply. I/we also certify that all the information supplied is true and
correct. |/we also agree that in case of any misleading or false or deliberately suppressed information
or record of poor performance such as abandoning work, not properly completing contract or
financial failure/weakness etc. |/we may be liable for disqualification.

I/we also authorize the Director, IICB or his authorized representative to approach individuals,
employers, firms or corporation to verify our competence and general reputation.

I/we hereby tender for the execution of aforesaid work within the time specified in tender and in
accordance in all respects with the specifications, designs, drawings and instructions referred in
General condition of contract and with such materials as are provided for by and in respects in
accordance with such conditions, so far as applicable.

I/we agree to keep the tender open for 90 days after opening of price bid which would be opened
preferably within a month after opening of eligibility documents and not to make any modifications
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in its terms and conditions.

‘Earnest Money’ amounting to Rs.29,874.00/- from scheduled bank

............................ branch...........cccc.cene....... videDD/Pay Order No................... as well as ‘Cost of
Tender’ amounting to Rs.00.00/- from scheduled bank
......................................... branch...........c............. vide DD/Pay Order No................... ; both drawn

in favour of Director, CSIR- Indian Institute of Chemical Biology, Kolkata.

I/we further agree that if I/we fail to furnish the prescribed performance security within the
prescribed period, IICB without prejudice to any other right or remedy be at liberty to forfeit the
earnest money absolutely. Further if I/we fail to commence the work as specified, |/we agreed that
IICB shall without prejudice to any other right or remedy be at liberty to forfeit both the earnest
money and performance security absolutely.

Further I/we agree that in case of forfeiture of earnest money.or earnest money and performance
security as aforesaid, |/we shall be debarred for participation‘in the re-tendering process of the work.

I/we hereby declare that I/we shall treat the tender documents, drawings and other records
connected to this work as secret / confidential documents and shall not communicate information
derived there from to any person other.-than a person to whom I/we am/are authorized to
communicate the same or use the information‘in.any manner prejudicial to the safety and security to
IICB.

Enclosures:- Signature of Tenderer with Seal
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Annexure-IV

CSIR-Indian Institute of Chemical Biology

4, Raja S.C. Mullick Road, Jadavpur
Kolkata-700032

Details of the Bidder

(To be filled up before uploading the Tender Document in CPP Portal)

Tender No. :  CSIR_IICB / Admn 26(950) / E / 2026

Name of the Work: Servicing, overhauling and maintenance of HT and LT Substation equipments /

systems at CSIR-1ICB, Jadavpur and Salt Lake Campus.

1) Name of the Firm

2) Address of the firm
a) Registered Office

b) Branch Office

3) GST No.

4) Name of the contact persons : a)
b)

5) Contact Nos. : a)
b)

6) E-Mail IDs : a)
b)

7) Pending Arbitration Cases (if any)

8) Gross Annual turnover

Financial Year Turn Over (in Rs.)

Profit / Loss (in Rs.)




9) Details of similar completed works in last seven years:
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SI.
No.

Name of the work

Name of the
organization

Completion value
of the work

Date of
completion

Name & Address /
Contact Details of
Engineer in Charge of
the work

10) Other details (if any)

Signature of Tenderer with Date & Seal




CSIR-Indian Institute of Chemical Biology

4, Raja S.C. Mullick Road, Jadavpur
Kolkata-700032

CHECK LIST

(To be filled up before uploading the Tender Document in CPP Portal)

Tender No. :  CSIR_IICB / Admn 26(950) / E / 2026

100

Name of the Work: Servicing, overhauling and maintenance of HT and LT Substation equipments /
systems at CSIR-1ICB, Jadavpur and Salt Lake Campus.

I\?I. Descriptition Yes / No / NA Remarks
o.
1 Submitted Scanned copy of Demand Draft for EMD
2 Attached Copy of Professional Tax Enrolment Certificate with
current Professional Tax payment Challan.
3 Attached copy of GST Registration Certificate
4 Attached copy of PAN / TAN of the Firm.
> Attached copy of Valid Electrical License of the Contractor.
6 Attached Scanned Copy of the Audited Balance Sheet and / or
Certificate of the Charted Accountant forpreceding three years.
/ Attached Current Bank Solvency Certificate ~with certified
amount not less than 40% value of the Estimated Cost.
8 Submitted copy of Completion. certificates along with Work
Order and BOQ,/ Schedule'of the works.
9 Attached Site visit certificate
10 Submitted Bid-Securing Declaration Form (Ref. Annex |)
11 Submitted Self Certification/Declaration (Ref. Annex Il)
12 Submitted Letter of Transmittal in Firm’s Letter Head. (Ref.
Annex Il1)
13 Submitted details of the Bidder (Ref. Annex V)

Signature of Tenderer with Date & Seal




